

WORK ORDER No. 8 FOR PROFESSIONAL SERVICES

TO: ADA Engineering
8550 NW 33 Street, Suite 202
Doral, Florida 33122
(305) 551-4608

DATE: June 10, 2016

The City of Doral authorizes the firm of ADA Engineering to proceed with construction administration services (CEI) for stormwater improvements proposed as part of Sub Basin F-1 (Vanderbilt Park) of the 5-Year Stormwater Improvements Capital Improvement Plan adopted in March 2015, as of the date of this Work Order. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Final Agreement between ADA Engineering and the City of Doral dated February 2, 2015, and the attached Proposal submitted by ADA Engineering for the above referenced project.

SCOPE OF SERVICES AND SCHEDULE:

The scope of the project will be as described in the attached proposal from ADA Engineering dated May 3, 2016. The performance of services associated with this Work Order will be executed on a Time and Materials basis with a not to exceed amount of \$83,137.20.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal, and revoke the award.


This Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated February 2, 2015 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.


CONSULTANT: ADA Engineering

WITNESSES:


SEAL:

BY: 
NAME: ALEX VAZQUEZ
TITLE: VICE PRESIDENT


1. W. Gomez
2. V. Martinez

OWNER: City of Doral
BY: 
NAME: Edward Rojas
TITLE: City Manager

AUTHENTICATION:
BY: 
NAME: Connie Diaz
TITLE: City Clerk



APPROVED AS TO FORM AND
LEGAL SUFFICIENCY FOR THE SOLE USE
OF THE CITY OF DORAL:

BY: 
NAME: WEISS, SEROTA, HELFMAN, COLE,
BIERMAN & POPOK, PL
TITLE: City Attorney

WORK ORDER No. 8 FOR PROFESSIONAL SERVICES

TO: ADA Engineering
8550 NW 33 Street, Suite 202
Doral, Florida 33122
(305) 551-4608

DATE: June 10, 2016

The City of Doral authorizes the firm of ADA Engineering to proceed with construction administration services (CEI) for stormwater improvements proposed as part of Sub Basin F-1 (Vanderbilt Park) of the 5-Year Stormwater Improvements Capital Improvement Plan adopted in March 2015, as of the date of this Work Order. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Final Agreement between ADA Engineering and the City of Doral dated February 2, 2015, and the attached Proposal submitted by ADA Engineering for the above referenced project.

SCOPE OF SERVICES AND SCHEDULE:


The scope of the project will be as described in the attached proposal from ADA Engineering dated May 3, 2016. The performance of services associated with this Work Order will be executed on a Time and Materials basis with a not to exceed amount of \$83,137.20.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal, and revoke the award.



This Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated February 2, 2015 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.


IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: ADA Engineering

BY: 
NAME: ALEX VAZQUEZ
TITLE: VICE PRESIDENT


WITNESSES: SEAL:

1. 
2. 

OWNER: City of Doral
BY: 
NAME: Edward Rojas
TITLE: City Manager

AUTHENTICATION:
BY: 
NAME: Connie Diaz
TITLE: City Clerk

APPROVED AS TO FORM AND
LEGAL SUFFICIENCY FOR THE SOLE USE
OF THE CITY OF DORAL:

BY: 
NAME: WEISS, SEROTA, HELFMAN, COLE,
BIERMAN & POPOK, PL
TITLE: City Attorney

RESOLUTION No. 16-127

A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, APPROVING A WORK ORDER BETWEEN THE CITY OF DORAL AND ADA ENGINEERING, A CITY PRE-QUALIFIED VENDOR, FOR THE PROVISION OF CONSTRUCTION ENGINEERING INSPECTION SERVICES FOR THE STORMWATER IMPROVEMENTS PROJECT AT SUB BASIN F-1 OF THE STORMWATER MASTER PLAN IN AN AMOUNT NOT TO EXCEED \$83,137.20; AUTHORIZING THE CITY MANAGER TO EXECUTE THE WORK ORDER AND EXPEND BUDGETED FUNDS ON BEHALF OF THE CITY; PROVIDING FOR IMPLEMENTATION; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, the City of Doral (the "City"), by and through the Public Works Department, wishes to secure a firm to provide Construction Engineering Inspection services ("CEI Services") for the construction of stormwater improvements at Sub-Basin F-1 of the Stormwater Master Plan (the "Project"); and

WHEREAS, ADA Engineering ("ADA") is a pre-qualified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act and the City Procurement Code requirements and approved by the City Council in December 2014; and

WHEREAS, City has recommended that that the Mayor and City Council approve Work Order No. 8 for ADA Engineering, a copy of which is attached hereto as Exhibit "A", for the provision of CEI services for the construction of the Project in an amount not to exceed \$83,137.20.

NOW, THEREFORE, BE IT RESOLVED BY THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:

Section 1. Recitals. The above recitals are confirmed, adopted, and incorporated herein and made part hereof by this reference.

Section 2. Approval. Work Order No. 8 for CEI services of the construction of stormwater improvements at Sub- Basin F-1 of the Stormwater Master Plan in an amount not to exceed \$83,137.20, attached hereto as Exhibit "A", which is incorporated herein and made a part hereof by this reference, together with such non-material changes as may be acceptable to the City Manager and approved as to form and legality by the City Attorney, is hereby approved. The City Manager is authorized to execute the Work Order and expend budgeted funds on behalf of the City.


Section 3. Implementation. The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

Section 4. Effective Date. This Resolution shall take effect immediately upon adoption.

The foregoing Resolution was offered by Councilmember Cabrera who moved its adoption. The motion was seconded by Councilmember Rodriguez and upon being put to a vote, the vote was as follows:


Mayor Luigi Boria	Yes
Vice Mayor Christi Fraga	Absent/Excused
Councilman Pete Cabrera	Yes
Councilwoman Ana Maria Rodriguez	Yes
Councilwoman Sandra Ruiz	Yes

PASSED AND ADOPTED this 8 day of June, 2016.



LUIGI BORIA, MAYOR

ATTEST:



CONNIE DIAZ, GMC
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:



WEISS, SEROTA, HELFMAN, COLE & BIERMAN, P.L.
CITY ATTORNEY