

WORK ORDER No. 14 FOR PROFESSIONAL SERVICES

TO: A&P Consulting Transportation Engineers
8935 NW 35th Lane, Suite 200
Doral, Florida 33172
(305) 592-7283

DATE: June 12, 2020

The City of Doral authorizes the firm of A&P Consulting Transportation Engineers to provide professional engineering services to support the City Public Works Department prepare for the Florida Highway administration (FHWA) audit in which the City was randomly selected to participate. The audit is being completed for the Year 5B Canal Bank Stabilization Project. Where A&P Consulting Transportation Engineers is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in November 2017 through Resolution 17-202. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between A&P Consulting Transportation Engineers and the City of Doral dated January 30, 2018, and the attached Proposal dated June 2, 2020 and submitted by your firm for the above referenced project.

SCOPE OF SERVICES AND SCHEDULE:


The scope of the project will be as described in the attached proposal from A&P Consulting Transportation Engineers dated June 2, 2020 to prepare documents for the randomly selected FHWA audit for the Year 5B Canal Bank Stabilization Project. The schedule requires the scoped of work to be completed within 30 days of Notice to Proceed. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a time and material basis not to exceed the amount of \$3,552.00.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.



Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated January 30, 2018 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.



IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.


CONSULTANT: A&P Consulting Transportation Engineers

BY: 
NAME: ERIK S. SIBIA, PE
TITLE: CEI PRINCIPAL


WITNESSES: SEAL:

1. 
2. 

OWNER: 
BY: 
NAME: Albert P. Childress
TITLE: City Manager

AUTHENTICATION:
BY: 
NAME: Connie Diaz
TITLE: City Clerk

APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE SOLE USE OF THE CITY OF DORAL:

BY: 
NAME: Luis Figueredo, Esq
TITLE: City Attorney



A&P Consulting Transportation Engineers

8935 N.W. 35th Lane, Suite 200
Doral, Florida 33172
Phone: (305) 592-7283

June 2, 2020

Ms. Stephanie Bortz
Stormwater Utility Manager
City of Doral
Department of Public Works

8401 NW 53rd Terrace
Doral, FL 33166
T (305) 593-6740 Ext. 6024
F (305) 593-6617

CONSULTANT WORK ORDER

Dear Ms. Bortz,
A & P Consulting Transportation Engineers (APCTE) proposes to provide the services identified below for the project entitled **“Canal Bank Stabilization Year 5B (Dressels Canal)”**.


I. GENERAL

Pursuant to the Scope of Work of the Professional Service Agreement, APCTE shall provide professional services in support of the City’s Department of Public Works for the above mentioned project. APCTE shall provide additional project administration and resident compliance services in response to the project being randomly selected for audit by the Federal Highway Administration (FHWA), requiring increased level of detail on project documentation, payroll records, & daily reports.

II. COMPENSATION

APCTE shall perform the Work detailed in this Proposal for an Hourly Rate, Not to Exceed fee of Three Thousand Five Hundred Fifty-Two Dollars with 00 cents (\$3,552.00). This Proposal is based exclusively on the staff outlined in the Attachment and the Estimate of Work Effort Schedule. The City shall not be liable for any fee, cost, expense or reimbursable expense or other compensation beyond this amount.

SUMMARY OF COMPENSATION			
	Major Task Name and/or Activity Description	Fee Amount	Fee Basis
	Canal Bank Stabilization Program Year 5B – Dressels Canal	\$3,552.00	Hourly Rate, Not to Exceed

Submitted by: 
Erik Sibila, P.E
Principal, CEI Division

06/02/2020
Date

Approved by: _____
City of Doral Public Works

Date

CEI FOR CANAL BANK STABILIZATION OF DRESSELS CANAL - AMENDMENT #1

A&P Consulting Transportation Engineers, Corp.

Staffhour Break Down

	PM	SE	PE	CI	
Task/ Description	Project Manager	SR Engineer	Project Engineer-	Construction Inspector	Total
General Overall Project Manager					0
Conduct Daily Construction Inspection & Oversight			16	16	
Total hours			16	16	32
Hourly Rate:			\$137.00	\$85.00	
Subtotal	\$0.00	\$0.00	\$2,192.00	\$1,360.00	
ESTIMATED FEE - CEI \$		3,552.00			

TOTAL A&P Consulting Transportation Engineers, Corp. \$ 3,552.00