

WORK ORDER No. 6 FOR PROFESSIONAL SERVICES

TO: Marlin Engineering Inc.
1700 NW 66th Avenue, Suite 106
Plantation, Florida 33313
(954) 870-5070

DATE: April 13, 2022

The City of Doral authorizes the firm of Marlin Engineering Inc. to provide professional engineering services for the provision of Construction Engineering Inspection (CEI) services and Project Management for ITB #2022-03 "Intersection Improvements at NW 114 Ave./58 Street and NW 112 Ave./58 Street". Where Marlin Engineering Inc. is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in October 2020 through Resolution 20-243. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between Marlin Engineering Inc. and the City of Doral dated January 1, 2020, and the attached Proposal of March 22, 2022; submitted by your firm for the above referenced project.

SCOPE OF SERVICES AND SCHEDULE:

The scope of the project will be as described in the attached proposal from Marlin Engineering Inc. dated March 22, 2022, for ITB #2022-03 "Intersection Improvements at NW 114 Ave./58 Street and NW 112 Ave./58 Street". The schedule requires the scope of work to be completed within 150 Days of Notice to Proceed. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a time and material basis not to exceed the amount of \$48,978.00.


You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.

Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated January 1, 2020, between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: Marlin Engineering Inc.
BY: [Signature]
NAME: Aysel A. Freda, PE
TITLE: Director of Business Development

WITNESSES:
1. [Signature]
2. [Signature]



OWNER: City of Doral
BY: [Signature]
NAME: Hernan M. Organvidez
TITLE: Acting City Manager

AUTHENTICATION:
BY: [Signature]
NAME: Connie Diaz
TITLE: City Clerk

APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE SOLE USE OF THE CITY OF DORAL:

BY: [Signature]
NAME: Luis Figueredo, Esq
TITLE: City Attorney

RESOLUTION No. 22-60

A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, AUTHORIZING THE CITY MANAGER TO EXECUTE A WORK ORDER WITH MARLIN ENGINEERING, INC. TO PROVIDE CONSTRUCTION ENGINEERING INSPECTION (CEI) AND PROJECT MANAGEMENT SERVICES DURING THE CONSTRUCTION PHASE OF ITB #2022-03 "INTERSECTION IMPROVEMENTS ALONG NW 58 STREET AT NW 112 AND NW 114 AVENUE" IN AN AMOUNT NOT TO EXCEED \$48,978.00, PROVIDING FOR IMPLEMENTATION; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, in 2015 Miami-Dade County (MDC) passed Resolution R-729-15 for the completion of a study regarding the conversion of certain two-way roadways to one-way roadways to alleviate traffic congestion; and

WHEREAS, in line with this MDC Resolution the City explored the feasibility of converting NW 112th Avenue and NW 114th Avenue between NW 41st Street and NW 58th Street to one-way pair roads in order to increase capacity while incorporating complete street elements such as bicycle and transit lanes and on-street parking in order to support pedestrian, bicycle, and transit use and better serve the community; and

WHEREAS, the study evaluated the one-way pair alternative and targeted localized intersection improvements in order to address the deficiencies but due to highly negative socio-economic impact and a negative impact on expected performance the one-way pair option was ranked negatively and the City is intent on moving forward with the targeted localized intersection improvements; and

WHEREAS, on December 12, 2019, the Mayor and City Councilmembers adopted Resolution No. 19-312 (approved 5-0) to issue Work Order No. 8 to EAC Consulting, Inc. to provide professional engineering design services for the provision of

intersection improvements along NW 112th and NW 114th Avenue as recommended in the One-Way Pair Study; and

WHEREAS, on February 1, 2022, the City advertised ITB No. 2022-03 – “Intersection Improvements along NW 58th Street at NW 112th and NW 114th Avenue” to retain the services of a qualified General Engineering Contractor to construct the intersection improvements; and

WHEREAS, the PWD will be awarding the construction of ITB No. 2022-03 – “Intersection Improvements along NW 58th Street at NW 112th and NW 114th Avenue” to one of the responsive bidders; and

WHEREAS, the PWD requested a proposal from Marlin Engineering, Inc. to perform CEI services during the construction phase of the intersection improvements along NW 58th Street at NW 112th and NW 114th Avenue; and

WHEREAS, staff respectfully requests to execute Work Order No. 6 for Marlin Engineering, Inc. to provide CEI and Project Management Services during the construction phase of ITB #2022-03 – “Intersection Improvements along NW 58th Street at NW 112th and NW 114th Avenue” in an amount not to exceed \$48,978.00, a copy of which is attached as Exhibit “A”; and

WHEREAS, funding for the CEI services for the intersection improvements along NW 58th Street at NW 112th and NW 114th Avenue is available in the Transportation Fund Construction in Progress Account, Account No. 101.80005.500650.

NOW THEREFORE, BE IT RESOLVED BY THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:

Section 1. Recitals. The above recitals are true and correct and incorporated herein.

Section 2. Approval. The work order between the City and Marlin Engineering, Inc. for the CEI services for the intersection improvements along NW 58th Street at NW 112th and NW 114th Avenue with an amount not to exceed \$48,978.00 as to form and legality by the City Attorney, is hereby approved.

Section 3. Authorization. The City Manager is authorized to negotiate and execute the work order with Marlin Engineering, Inc. and expend budgeted funds on behalf of the City in furtherance hereof.

Section 4. Implementation. The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

Section 5. Effective Date. This Resolution shall take effect immediately upon adoption.

The foregoing Resolution was offered by Vice Mayor Cabral who moved its adoption. The motion was seconded by Councilmember Cabrera and upon being put to a vote, the vote was as follows:

Mayor Juan Carlos Bermudez	Yes
Vice Mayor Digna Cabral	Yes
Councilman Pete Cabrera	Yes
Councilwoman Claudia Mariaca	Yes
Councilman Oscar Puig-Corve	Yes

PASSED AND ADOPTED this 13 day of April, 2022.

ATTEST:




CONNIE DIAZ, MMC
CITY CLERK



JUAN CARLOS BERMUDEZ, MAYOR

APPROVED AS TO FORM AND LEGAL SUFFICIENCY
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:



LUIS FIGUEREDO, ESQ.
CITY ATTORNEY