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City of Doral
Invitation to Bid

Emergency Debris Removal

ITB #2018 09

NOTICE: Pursuant to the City of Doral Procurement Ordinance, sealed bids for consideration to provide
the services detailed in the scope of services listed below, shall be received by Edward Rojas, City
Manager, City of Doral, 8401 NW 53rd Terrace Doral, Florida 33166 until 11:00 am on Tuesday, May
8th, 2018. The submittals shall be clearly marked “ITB #2018 09, Emergency Debris Removal”.

All submittals shall be publicly opened and recorded on May 8th, 2018 at 11:00 am. Late submittals
shall not be accepted or considered. Amandatory pre bid meeting shall be held on Tuesday, April 24th,
2018 at 11:00 a.m. at City of Doral Government Center – 1st Floor Multipurpose Room.

Respondents are to deliver One (1) original and three (3) copies in separate 3 ring binders of the
submittal statements of qualifications and experience and other pertinent information for consideration,
as indicated in this Invitation to Bid. In addition, respondents are to deliver two (2) CDs containing a PDF
copy of all materials submitted in the bid. No proposal will be accepted without this requirement.

The City of Doral reserves the right to accept any bid deemed to be in the best interest of the City or to
waive any informality in any submittal. The City may reject any or all bids and re advertise.
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PROJECT OVERVIEW

The City of Doral desires to retain the services of one or more licensed contractors for the purpose of
providing emergency debris removal services in the event of a man made or natural event as more
particularly described herein on a Per Unit Price basis as indicated in the Bid form. Through an Invitation
to Bid process described herein, licensed contractors interested in assisting the City with the provision
of such services must prepare and submit a proposal packet in accordance with the procedure and
schedule in this ITB. The City will review submittals only from those contractors that submit an ITB
packet which includes all the information required to be included as described herein.

The City intends to award a contract for emergency debris removal to the contractor(s) that: (a)
possesses qualified man power, equipment and administrative capabilities to provide the proposed
services, and (b) provide the best offer and prices deemed to be the greatest benefit to the City.

It is the intent of the City to award a contract for an initial two (2) year term with an option to renew for
three (3) additional one (1) year periods for a possible total of five (5) years, subject to cancellation as
provided herein. The City may exercise such advance written notice of its intention to renew prior to the
expiration of the then current term.

All questions or comments should be directed to the following email at procurement@cityofdoral.com.
All inquiries must reference ITB #2018 09, Emergency Debris Removal in the subject line. No phone calls
will be accepted in reference to this ITB. Any communications regarding matters of clarification must be
made in writing to the email address listed above. In the event that it become necessary to provide
additional clarifying data or information that revises any part of this ITB, supplements or revisions will
be made available via written addendum.

A copy of the complete bid package may be obtained from the City of Doral website,
www.cityofdoral.com, by clicking on the Procurement Division link under City Departments. Select
the “RFP/Open Bids” link.
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Solicitation Response Form

Name: ITB #2018 09 – Emergency Debris Removal

Due Date: Tuesday, May 8th, 2018 at 11 a.m.

Delivery Location: City of Doral City Clerk’s Office 8401 NW 53rd Terrace, Doral,
FL 33166

Submitted by:
(Name of company and address)

For Office Use Only
Date and Time Received:

Received by: ______________________________________

ATTACH THIS FORM TO THE EXTERIOR OF THE SEALED PACKET.
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1.0 GENERAL CONDITIONS

This proposed procurement is authorized by the CityManager of the City of Doral, Florida. The conditions
of this bid aremandatory. The Instructions to Proposers, the General Conditions, all Forms, the Insurance
Requirements, the Special Conditions, the Technical Specifications and Scope of Work, the Bid Response
form, and the Purchase Order are collectively and integrally part of the contract between the City and
the successful Proposer.

1.1 DEFINITIONS
1.1.1 We/Us/Our/City

These terms refer to the City of Doral, Florida, a duly organized public entity. They
may also be used as pronouns for various subsets of the City organization
including, as content will indicate.

Procurement Division
The Division responsible for handling procurement related issues within the City.

Departments
The City Department(s) and offices for which this solicitation is prepared, which
will be the end user of the goods and/or services sought.

Authorized Representative
The user Department’s Contacts for interaction regarding contract
administration.

1.1.2 You/Your
The term refers generally to the other person or entity which is a party to this
agreement, or any of their subsidiaries, affiliates offices, employees, volunteers,
representatives, agents or subcontractors. The term may apply differently to
different classes of entities, as the context will indicate. For instance, “you” as a
Proposer will have different obligations than “you” as a contractor will have upon
awarding of this contract.

Proposer/Respondent/Bidder
Any business entity submitting a response to this solicitation.

Successful Proposer/Respondent/Bidder
The Proposer whose response to this solicitation is deemed to be the most
advantageous to the City. A Contractor will be approved for award by the City
Council, and a contract will be executed for the provisions of the goods and/or
services specified in the ITB and a Notice of Commencement will be issued.

1.1.3 Bid
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The written, sealed document submitted by the Proposer according to the ITB
instructions. A response to this ITB shall not include any verbal interactions with
the City apart from submittal of a formal written submittal.

1.2 CLARIFICATION
Questions regarding this ITB shall be directed in writing by email, to the Procurement
Contact email address specified on the title page. Answers, citing the question but not
identifying the questioner, will be distributed simultaneously to all known prospective
Proposers.

1.2.1 Written Addenda
If it becomes evident that this ITB must be amended, we will issue a formal written
addendum to all registered prospective Proposers via email notification. Addendum will
be uploaded to the City’s Procurement webpage if necessary. A new Bid opening date
may be established by addendum.

1.3 COST OF PREPARATION
The City will not be responsible for any expenses incurred by the Proposers for the
preparation of Bid related to this procurement, or for conduct of any negotiations related
to potential award of the Contract.

1.4 EXAMINATION OF DOCUMENTS
The Proposer must thoroughly examine each section. If there is any doubt or obscurity as
to the meaning of any part of these conditions, the Proposer may request clarification by
written request to the Procurement Division. Interpretations or clarification in response
to such questions will be issued in the form of a written addendum, emailed to all parties
recorded by the City’s Procurement Division as having received the Bid documents. No
person is authorized to give oral interpretations of, or make oral changes to the bid. The
issuance of a written addendum shall be the only official method whereby such an
interpretation or clarification is made.

1.5 BID FORMAT AND SIGNATURES
To receive consideration, Bid must be submitted on the Bid forms as provided by the City.
This Invitation to Bid must be resubmitted in its entirety, with all forms executed, and the
response forms completely filled out. Bids must be typed or printed in black or blue ink
only. Use of erasable ink is not permitted. All corrections must be initialed. Any
information to be submitted as part of the bid may be attached behind the Bid Response
form. Copies may be obtained from the City Clerk, 8401 NW 53 Terrace Doral, FL 33166.
Bids by corporations must be executed in the corporate name by the President or other
corporate officer accompanied by evidence of authority to sign. The corporate address
and state of incorporationmust be shown below the signature. Bids by partnershipsmust
be executed in the Partnership name and signed by a partner, whose title must appear
under the signature and the official address of the partnership must be shown below the
signature.
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The original Submittal, with three (3) copies in separate 3 ring binders and two (2) CDs
containing a PDF file of all documents submitted,must be presented to the CityManager’s
Office, 8401 NW 53 Terrace Doral, FL 33166 at or prior to the time noted on the bid
opening date. Bids received after that time will not be accepted. It will be the sole
responsibility of the Contractor to deliver their Bid to the City Manager’s Office on or
before the closing hour and date indicated. Bids shall be submitted in a sealed
envelope/box clearly marked in the exterior “ITB #2018 09, Emergency Debris Removal”.

SOLICITATION RESPONSE FORM SHALL BE ATTACHED TO THE OUTSIDE OF
THE SEALED SUBMITTAL.

ANY SUBMITTAL RECEIVED AFTER THE STATED OPENING DATE AND TIME
SHALL BE REJECTED ANDWILL BE RETURNED UNOPENED.

1.6 PUBLIC RECORDS
Upon award recommendation or ten (10) days after the bid opening, whichever is earlier,
any material submitted in response to this Invitation to Bid will become a “Public Record”
and shall be subject to public disclosure consistent with Chapter 119, Florida Statutes
(Public Record Law). Proposers must claim the applicable exemptions to disclosure
provided by law in their response to the Invitation to Bid by identifying materials to be
protected and must state the reasons why exclusions from public disclosure is necessary
and legal. The City reserves the right to make any final determination on the applicability
of the Public Records Law.

1.7 WITHDRAWAL OF BID
A Contractor may, without prejudice, withdraw, modify, or correct the Submittal after it
has been deposited with the City, provided the request and any subsequent modifications
and/or corrections are filed with the City in writing before the time for opening Bids. The
original Submittal as modified by such writing will be considered as the Submittal Bid
submitted by the Contractor. No oral bid modifications will be considered.

1.8 RIGHT TO REJECT ANY AND/OR ALL BIDS
The City reserves the right to reject any and/or all Bids or sections thereof, and waive any
technicalities. As a matter of information, the City Council does not bind itself to accept
the minimum specifications stated herein, but reserves the right to accept any Bid, which,
in the judgment of the City, will best serve the needs and interests of the City. This offering
of Invitation to Bid itself does not in any way constitute a contractual agreement between
the City of Doral and the Contractor. However, the contents of the offered document, as
well as the proposed documentsmay be used for details of the actual agreement between
the Contractor and the City of Doral. Furthermore, the City reserves the right to award
without further discussion.

1.9 GOVERNMENTAL RESTRICTIONS
In the event that any governmental restrictions are imposed which would necessitate
alteration of the performance to the services offered in this bid prior to delivery, it shall
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be the responsibility of the Proposer to notify the City at once. The City reserves the right
to accept the alteration or cancel the Contract at no expense to the City.

1.10 INQUIRIES
Any questions regarding this Bid shall be directed in writing to the Procurement Division
via email at procurement@cityofdoral.com. All inquiries must have in the subject line the
following: ITB #2018 09, Emergency Debris Removal. If your request is seeking a public
record, such as a bidder list or award list, it must be submitted to the City Clerk and not
to the e mail stated above.

Contractors requiring clarification or interpretation of the ITBmust submit them via email
on or before 5:00 pm EST, Tuesday, May 1st, 2018. The person or firm submitting the
request shall be responsible for its timely delivery. Written responses will be compiled
and shall be issued only in addendum format and notified to all potential Contractors. In
addition, inquiries and responses may also be posted on the City of Doral procurement
website.

1.11 PURPOSE
The purpose of this ITB is to, by means of sealed proposals, invite interested parties to
submit their Proposals to provide Emergency Debris Removal Services to the City of Doral
in the event of an anticipated or unanticipated natural or man made disaster. Proposer
must have the capability to respond in a timely manner.

1.12 DUE DATE
All Bids are due no later than Tuesday, May 8th, 2018 at 11:00 A.M., EST or any time prior
thereto at the City Manager’s Office, City Hall, 8401 NW 53 Terrace Doral, FL 33166. All
bids received will be publicly opened on the date and the time specified. All bids received
after that time shall be returned unopened.

Original Submittal and three (3) copies must be submitted in separate three ring binders.
2 CD copies of entire submittal must be located in the front pocket of the binder
containing the original submittal. CD copiesmust be properly labeledwith the Contractors
name and “ITB #2018 09, Emergency Debris Removal”.

Original submittal and three (3) copies must be submitted in a sealed envelope or
box/container clearly marked with the ITB title. EMAILED OR FAXED bids will not be
accepted. The Solicitation Response Form shall be attached to the exterior of the
packet.

Bids received after the closing time and date, for any reason whatsoever, will not be
considered. Any disputes regarding timely receipt of bids shall be decided in the favor of
the City of Doral. Contractor shall assume full responsibility for timely delivery at the
location designated for receipt of Bid. The City of Doral cannot be responsible for bids
received after opening time and encourages early submittal. Bids received by the City
after the time specified for receipt will not be considered.
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All information required by the Invitation to Bid must be supplied to constitute a regular
submittal.

1.13 SUBMITTAL EVALUATION
The City will present a Contract to the City of Doral City Council for final approval. The City
reserves the right to reject any and all submittals for any reason, and reserves the right
to waive any defect and accept any proposal deemed to be in the best interest of the City.

The City will first review each submittal for compliance with the minimum qualifications
and mandatory requirements of the ITB. Failure to comply with any mandatory
requirements may disqualify a submittal. A Committee may be established to review and
evaluate all bids submitted in response to this Invitation to Bid (ITB). The Committee shall
conduct a preliminary evaluation of all bids on the basis of the information provided and
other evaluation criteria as set forth in this ITB or as reasonably determined by the
Committee. The evaluation will consist of, but not limited to, Contractor’s professional
references, company resources including personnel and equipment, ability to respond to
request, including missed commitments, response time, emergencies, business history
with the City, if any, as well as with all other public or private entities and the required
license and insurance, if applicable. The City of Doral shall be the sole judge in
determining Contractor’s qualifications.

1.14 EVALUATION CRITERIA
The City will open all submittals received prior to the stated deadline in a public forum
and will announce the name and bid amounts submitted. The city will review all
submittals for bid compliance according to the requirements set forth in this ITB and
evaluate the bid submittals in order of the lowest dollar value bid received. In order to de
deemed responsive the bids must contain, but not limited to the following:

The Contractor shall have at least three (3) years experience operating under its current
business name. The selected Contractor must have the ability to obtain a 100%
performance and payment bond at time of contract. The Contractor shall submit proof
of their bonding capacity by means of a letter from their bonding company. A Bid Bond
in the amount of five (5) percent of the base bid amount is required for this project. The
Contractor must have performed work a on at least three (3) previous emergency debris
removal projects in excess of $200,000 within the past five (5) years. All of these jobs
must have been performed for a governmental entity.

The CITY, at its sole discretion, reserves the right to inspect any / all CONTRACTOR
facilities to determine their capability of meeting the requirements for the Contract. Also,
price, responsibility, and responsiveness of the CONTRACTOR, the financial position,
experience, staffing, equipment, materials, references, and past history of service to the
CITY and / or with other units of state, and / or local governments in Florida, or
comparable private entities, will be taken into consideration in the Award of the Contract.
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1.15 AWARD OF CONTRACT
Upon approval of the City Council, a contract shall be awarded to at least three (3)
Contractors selected as the most responsible, responsive Contractors; meeting all
specifications. Any award made shall be subject to execution of contract in a form and
substance, which is approved by the City Attorney. The City of Doral reserves the right not
to award or to reject bids from vendors that are currently in litigation with the City of
Doral or as a result of any prior lawsuit with the City of Doral.

1.16 CONTRACT EXTENSION AND TERMS
The City and the successful Contractors shall execute a contract (“Agreement”) within
thirty (30) days after Notification of Award based upon the requirements set forth in the
ITB through action taken by the City Council at a fully authorized meeting. If the
Contractor awarded the Contract fails to enter into a contract as herein provided, the
award may be declared null and void, and the Contract may be awarded to the next most
responsible and responsive Contractor, or re advertised, as determined by the City.

1.17 INSURANCE REQUIREMENTS
Successful bidder shall maintain, at their sole expense, during the term of this agreement,
insurance requirements in accordance with Exhibit A – Insurance Requirements. The City
reserves the right to require additional insurance in order to meet the full value of the
scope of services.

At award time, the successful bidder must furnish a Certificate of Insurance and
Declaration of Coverage Page showing the City of Doral as additional named insured on
each of the policies referenced in Exhibit A.

1.18 SUBMISSION OF PROPOSAL

1.18.1 Incurred Expenses
The City is not responsible for any expenses which Contractors may incur

preparing and submitting bids called for in this Invitation to Bid.

1.18.2 Interviews
The City reserves the right to conduct personal interviews or require presentations
prior to selection. The City will not be liable for any costs incurred by the
Contractor in connection with such interviews/presentations (i.e. travel,
accommodations, etc.).

1.18.3 Request for Modifications
The City reserves the right to request that the Contractor(s) modify a proposal/bid
to more fully meet the needs of the City.

1.18.4 Bid Acknowledgment



12

By submitting a bid, the Contractor certifies that he/she has fully read and
understands the bid method and has full knowledge of the scope, nature, and
quality of work to be performed.

1.18.5 Acceptance/Rejection/Modification to Bids
The City reserves the right to negotiate modifications to bids that it deems
acceptable, reject any and all bids, and to waive minor irregularities in the
submittals.

1.18.6 Bid Submittals Binding
All bids submitted shall be binding for three hundred sixty five (365) calendar days
following opening.

1.18.7 Alternate Bids
An alternate bid will not be considered or accepted by the City.

1.18.8 Economy of Preparation
Bids should be prepared simply and economically, providing a straightforward,
concise description of the Contractors ability to fulfill the requirements of the bid.

1.18.9 Proprietary Information
In accordance with Chapter 119 of the Florida Statutes (Public Records Law), and
except as may be provided by other applicable State and Federal Law, all
proposers should be aware that Request for Proposals/Qualifications/ Invitation
to Bid and the responses are in the public domain. However, the proposers are
required to identify specifically any information contained in their Bids which they
consider confidential and/or proprietary and which they believe to be exempt
from disclosure, citing specifically the applicable exempting law.

All bids received from Contractors in response to this Invitation to Bid will become
the property of the City of Doral and will not be returned to the Contractor. In the
event of contract award, all documentation produced as part of the contract will
become the exclusive property of the City.
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1.19 SCHEDULE OF EVENTS

Mandatory Pre Bid Meeting: Tuesday, April 24th, 2018 at 11:00 a.m. EST
City of Doral GovernmentCenter

Multipurpose Room – 1st Floor
8401 NW53 Terrace, Doral, FL 33166

For directions, please call 305 593 6725

Deadline for Written Questions: Tuesday, May 1st, 2018 at 5:00 p.m. EST

Deadline for Submittal and Bid Opening: Tuesday, May 8th, 2018 at 11:00 a.m. EST
Office of the City Clerk – 1st Floor

City of Doral – Government Center
8401 NW 53rd Terrace, Doral, FL 33166
For directions, please call 305 593 6725

END OF SECTION
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2.0 INSTRUCTIONS FOR PREPARING PROPOSALS

2.1 INFORMATION REQUIRED OF CONTRACTOR
Bidders must see Section 3.0 for required deliverables to be included in proposals.

2.2 EXCEPTIONS TO SPECIFICATIONS
Exceptions to the specifications shall be listed on the Bid Form and shall reference the section.
Any exceptions to these Sections may be cause for the bid to be considered non responsive.

2.3 LICENSING
Successful respondent must provide a copy of their occupational/business license and State
registration at time of award. Florida state registration can be downloaded and printed via
www.sunbiz.org.

2.4 QUALIFICATIONS OF BIDDERS
All firms that submit a bid shall meet, but not be limited to, the following minimum
qualifications:

1. The firm, or principals of the firm, shall be regularly engaged in the business of providing the
services as described herein. The firm shall have a record of performance and operation within
Florida for a five year period of time immediately preceding this request for proposal. The firm
shall have sufficient financial support, equipment, and organization to ensure that they can
satisfactorily execute the services if awarded a Contract under the terms and conditions herein
stated. There shall not be any pending criminal charges against the firm, principal owners,
partners, corporate officers, or management employees. The term “equipment and
organization” as used herein shall be construed to mean a fully equipped and well established
operation as determined by officials of the City of Doral.

2. Contractor shall be fully licensed to perform the work described herein and shall comply with
all applicable State Statutes and local codes and ordinances.

3. Bidder must have performed work for a governmental agency on at least three (3) previous
emergency debris removal jobs in excess of $200,000 within the past five (5) years. All of these
jobs must have been performed for a governmental entity. The bidder must show proof of
having met these minimum requirements on the “Bidder Qualification Statement” in Section
3.0. THE CITY WILL NOT ACCEPT ANY SUBSTITUTION FOR THIS FORM.

2.5 SPECIAL CONDITIONS
Any and all Special Conditions that may vary from these General Conditions shall have
precedence.
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2.6 ATTACHED FORMS
2.6.1 Non Collusion Affidavit

Each Contractor shall complete the Non Collusion Affidavit and shall submit the executed
form with the bid. City considers the failure of the Contractor to submit this document to
be a major irregularity and shall be cause of rejection of the Bid.

By offering a submission pursuant to this Invitation to Participate, the Contractor certifies
that it has not divulged, discussed or compared his/her Bid with other Contractors and
has not colluded with any other Contractors or parties to this bid whatsoever. Also, the
Contractor certifies, and in the case of a joint bid, each party thereto certifies, as to
his/her own organization, that in connection with this Bid.

No attempt has been made or will be made by the Contractor to induce any other person
or firm to submit or not to submit a Bid for the purpose of restricting competition.

The only person or persons interested in this Bid, principal or principals is/are named
therein and that no person other than therein mentioned has any interest in this bid or in
the contract to be entered into.

No person or agency has been employed or retained to solicit or secure this contract upon
an agreement or understanding for a commission, percentage, brokerage, or contingent
fee excepting bona fide employees or established commercial agenciesmaintained by the
Contractor for the purpose of doing business.

2.6.2 Americans with Disabilities

As part of any bid, each vendor must submit an executed American with Disabilities Act
Non Discrimination Statement, in accordance with attesting to compliance with 42 U.S.C.
Section 12101 et, seq.

2.6.3 Compliance with Equal Employment Opportunity

The Contractor shall comply with Title VII of the Civil Rights Act of 1964 42 U.S.C Section
2000e et seq., Section 504 of the Rehabilitation Act of 1973 29 U.S.C Section 701 et seq.,
and Title I of the Americans with Disabilities Act, 42 U.S.C Section 12101 as of 1990 in that:
No person in the United States shall on the grounds of race, creed, color, national origin,
sex, age, political affiliation, beliefs or disability be subject to discrimination under any
program or activity which the Contractor has agreed to undertake by and through the
covenants, and provisions set forth in this ITB.

2.6.4 Public Entity Crimes

A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a Bid to provide any goods or
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services to a public entity, may not submit a Bid with a public entity for the construction
or repair of a public building or public work, may not submit Bids on lease of real property
to a public entity, may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity, andmay not transact
business with any public entity in excess of the threshold amount provided in F.S. 287.017
for CATEGORY TWO for a period of 36 months from the date of being place on the
convicted vendors list.

2.6.5 Identical Tie Bids

Whenever two or more bids are equal with respect to price, quality, and service are
received by the City, the selection committee will review the time stamp of the submittal
of the ITB to determine the earliest received ITB proposal. The selection committee shall
award the earliest submitted proposal the highest ranking in a tie scenario.

2.7 COMPLIANCEWITH ORDERS AND LAWS
Successful Contractors shall comply with all local, state, and federal directives, ordinances, rules,
orders, and laws as applicable to this ITB and subsequent contracting including, but not limited
to:

Executive Order 11246 (which prohibits discrimination against any employee, applicant, or client
because of race, creed, color, national origin, sex, or age with regard to, but not limited to, employment
practices, rate of pay or other compensation methods, and training.)
Occupational, Safety and Health Act (OSHA)
The State of Florida Statutes Section 287.133(3)(A) on Public Entity Crimes
Environment Protection Agency (EPA)
Uniform Commercial Code (Florida Statutes, Chapter 672)
American with Disabilities Act of 1990, as amended
National Institute of Occupational Safety Hazards (NIOSH)
National Forest Products Association (NFPA)
State of Florida Department of Transportation Rule 14 90, Florida Admin. Code
U.S. Department of Transportation
City of Doral, City Ordinance No. 2004 03
Cone of Silence, City Provision Code
The State of Florida Statutes Sections 218.73 and 218.74 on Prompt Payment

Bidder or Vendor hereby recognizes and certifies that no elected official, board member, or
employee of the City of Doral (the “City”) shall have a financial interest directly or indirectly in
this transaction or any compensation to be paid under or through this transaction, and further,
that no City employee, nor any elected or appointed officer (including City Board members) of
the City, nor any spouse, parent or child of such employee or elected or appointed officer of the
City, may be a partner, officer, director or proprietor of Bidder or Vendor, and further, that no
such City employee or elected or appointed officer, or the spouse, parent or child of any of them,
alone or in combination, may have a material interest in the Vendor or Bidder. Material interest
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means direct or indirect ownership of more than 5% of the total assets or capital stock of the
Vendor or Bidder. Any exception to these above described restrictions must be expressly
provided by applicable law or ordinance and be confirmed in writing by City. Further, Bidder or
Vendor recognizes that with respect to this transaction or bid, if any Bidder or Vendor violates or
is a party to a violation of the ethics ordinances or rules of the City, the provisions of Miami Dade
County Code Section 2 11.1, as applicable to City, or the provisions of Chapter 112, part III, Fla.
Stat., the Code of Ethics for Public Officers and Employees, such Bidder or Vendor may be
disqualified from furnishing the goods or services for which the bid or proposal is submitted and
may be further disqualified from submitting any future bids or proposals for goods or services to
City. Bidder or Vendor must complete and execute the Business Entity Affidavit form. The terms
“Bidder” or “Vendor,” as used herein, include any person or entity making a proposal herein to
City or providing goods or services to City.

Lack of knowledge by the Contractor will in no way be a cause for relief from responsibility. Non
compliance with all local, state, and federal directives, orders, and laws may be considered
grounds for termination of contract(s)

Copy of City of Doral Ordinances may be obtained from the City of Doral City Clerk’s Office.

2.8 CONE OF SILENCE
Notwithstanding any other provision of these specifications, the provisions of City “Cone of
Silence” are applicable to this transaction. The “Cone of Silence”, as used herein, means a
prohibition on any communication regarding a particular Request for Proposal (RFP), Request for
Qualification (RFQ), or Bid, between a potential vendor, service provider, proposer, bidder,
lobbyist, or consultant, and the City Council, City’s professional staff including, but not limited to,
the City Manager and his or her staff, any member of the City’s selection or evaluation
committee.

The Cone of Silence shall be imposed upon each RFP, RFQ, and Bid after the advertisement of
said RFP, RFQ, or Bid.

The Cone of Silence shall terminate at the beginning of the City Council meeting at which the City
Manager makes his or her written recommendation to the City Council. However, if the City
Council refers the Manager’s recommendation back to the Manager or staff for further review,
the Cone of Silence shall be re imposed until the beginning of such meeting where the City
Manager will make his/her recommendation to the City Council.

The Cone of Silence shall not apply to:

(1) oral communications at pre bid conferences;
(2) oral presentations before selection or evaluation committees;
(3) public presentations made to the City Council during any duly noticed public

meeting;
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(4) written communications regarding a particular RFP, RFQ, or bid between a potential
vendor, service provider, proposer, bidder, lobbyist or consultant and the City’s
Purchasing Agent or City employee designated responsible for administering the
procurement process of such RFP, RFQ, or bid, provided the communication is limited
strictly to matters of process or procedure already contained in the corresponding
solicitation document;

(5) communications with the City Attorney and his or her staff;
(6) duly noticed site visits to determine the competency of bidders/proposers regarding a

particular bid/proposal during the time period between the opening of bids and the time
the City Manager makes his or her written recommendation;

(7) any emergency procurement of goods or services pursuant to City Code;
(8) responses to the City’s request for clarification or additional information

pursuant to section 1.10 of this ITB;
(9) contract negotiations during any duly noticed public meeting;
(10) communications to enable City staff to seek and obtain industry comment or perform

market research, provided all communications related thereto between a potential
vendor, service provider, proposer, bidder, lobbyist, or consultant and anymember of the
City’s professional staff including, but not limited to, the City Manager and his or her staff
are in writing or are made at a duly noticed public meeting.

Please contact the City Attorney for any questions concerning Cone of Silence compliance.
Violation of the Cone of Silence by a particular bidder or proposer shall render any RFP award, RFQ
award, or Bid award to said bidder or proposer voidable by the City Council and/or City Manager.

2.9 Florida Government in the SUNSHINE LAW
As a political subdivision, the City of Doral is subject to the Florida Sunshine Act and Public
Records Law. By submitting a Bid, Contractor acknowledges that the materials submitted with
the Bid and the results of the City of Doral evaluation are open to public inspection upon proper
request. Contractor should take special note of this as it relates to proprietary information that
might be included in its Bid.

2.10 CANCELLATION
In the event any of the provisions of this bid are violated by the contractor, the City Manager
shall give written notice to the contractor stating the deficiencies and, unless deficiencies are
corrected within ten (10) days, recommendation will be made to the City Council for immediate
cancellation. The City Council of Doral, Florida reserves the right to terminate any contract
resulting from this invitation at any time and for any reason, upon giving thirty (30) days prior
written notice to the other party. No consideration will be given for anticipated loss of revenue
on the canceled portion of the Contract.
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2.11 ASSIGNMENT
The contractor shall not assign, transfer, convey, sublet or otherwise dispose of this contract,
including any or all of its right, title or interest therein, or his or its power to execute such contract
to any person, company or corporation without prior written consent of the City of Doral.

2.12 PROPERTY
Property owned by the City of Doral is the responsibility of the City of Doral. Such property
furnished to a Contractor for repair, modification, study, etc., shall remain the property of the
City of Doral. Damages to such property occurring while in the possession of the Contractor
shall be the responsibility of the Contractor. Damages occurring to such property while in route
to the City of Doral shall be the responsibility of the Contractor. In the event that such property
is destroyed or declared a total loss, the Contractor shall be responsible for replacement value of
the property at the current market value, less depreciation of the property if any.

2.13 TERMINATION FOR DEFAULT
If Contractor defaults in its performance under this Contract and does not cure the default within
30 days after written notice of default, the City Manager may terminate this Contract, in whole
or in part, upon written notice without penalty to the City of Doral. In such event, the Contractor
shall be liable for damages including the excess cost of procuring similar supplies or services:
provided that if, (1) it is determined for any reason that the Contractor was not in default or (2)
the Contractor’s failure to perform is without his control, fault or negligence, the termination will
be deemed to be a termination for the convenience of the City of Doral.

2.14 TERMINATION FOR CONVENIENCE
The City Manager may terminate the Contract, in whole or in part, upon 30 days prior written
notice when it is in the best interests of the City of Doral. If the Contract is for supplies, products,
equipment, or software, and so terminated for the convenience by the City of Doral, the
Contractor will be compensated in accordance with an agreed upon adjustment of cost. To the
extent that this Contract is for services and so terminated, the City of Doral shall be liable only
for payment in accordance with the payment provisions of the Contract for those services
rendered prior to termination.

2.15 CONFIDENTIALITY
As a political subdivision, the City of Doral is subject to the Florida Sunshine Act and Public
Records Law. If this Contract contains a confidentiality provision, it shall have no application
when disclosure is required by Florida law or upon court order.

2.16 ANTI TRUST PROVISION
At such times, as may serve its best interest, the City of Doral reserves the right to advertise for,
receive, and award additional bids for these herein items, and tomake use of other competitively
bid (government) contracts for the purchase of these goods and/or services as may be available.
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2.17 AUDIT RIGHTS AND RECORDS RETENTION
The successful Contractor agrees to provide access to the City, or any of their duly authorized
representatives, to any books, documents, papers, and records of the contractor which are
directly pertinent to the contract, for the purposes of audit, examination, excerpts, and
transcriptions. The Contractor shall maintain and retain any and all of the aforementioned
records for three years after the expiration and/or termination of the agreement.

2.18 CAPITAL EXPENDITURES
Successful Contractor understands that any capital expenditures that the Contractor makes, or
prepares to make, in order to perform the services required by the City of Doral, is a business risk
which the Contractor must assume. The City of Doral will not be obligated to reimburse
amortized or unamortized capital expenditures, any other expenses, or tomaintain the approved
status of the Contractor. If Contractor has been unable to recoup its capital expenditures during
the time it is rendering such services, it shall not have any claim upon the City of Doral.

2.19 GOVERNING LAW AND VENUE
The validity and effect of the Contract shall be governed by the laws of the State of Florida. The
parties agree that any action, mediation, or arbitration arising out of this Contract shall take place
in Miami Dade County, Florida.

2.20 ATTORNEY FEES
In connection with any litigation, mediation, or arbitration arising out of this Contract, the
prevailing party shall be entitled to recover its costs and reasonable attorney fees through and
including appellate litigation and any post judgment proceedings.

2.21 NO PARTNERSHIP OR JOINT VENTURE
Nothing contained in this Contract will be deemed or construed to create a partnership or joint
venture between the City of Doral and Contractor, or to create any other similar relationship
between the parties.

2.22 TERMS AND CONDITIONS OF AGREEMENT
The Agreement to be entered into with the successful Contractor will include, but not be
limited to, the following terms and conditions:

A. The Contractor shall indemnify, defend and hold harmless the City, its elected officials,
employees, agents and volunteers (collectively referred as “Indemnitees”) against all loss,
costs, penalties, fines, damages, claims, expenses, including attorney’s fees, or liabilities
(collectively referred to as “Liabilities”) by reason of any injury to, or death of any person,
or damage to, or destruction, or loss of any property arising out of, resulting from, or in
connection with the performance, or non performance of the service contemplated by
this agreement which is, or alleged to be directly, or indirectly caused,, in whole, or in part
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by any act of omission, default, or negligence of the contractor, its employees, or sub
contractors.

B. The Contractors shall pay all royalties and assume all costs arising from the use of any
invention, design, process materials, equipment, product or device which is the subject
of patent rights or copyrights. Contractor shall, at its own expense, hold harmless and
defend the City against any claim, suit or proceeding brought against the City which is
based upon a claim, whether rightful or otherwise, that the goods or services, or any part
thereof, furnished under the contract, constitute an infringement of any patent or
copyright of the United States. The Contractor shall pay all damages and costs awarded
against the City.

C. An understanding and agreement, by and between the Contractor and the City, that the
completion time as specified in Contractor's submission will be met and that all work shall
be executed regularly, diligently, and uninterrupted at such rate of progress as will ensure
full completion thereof within the time specified.

END OF SECTION
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3.0 TECHNICAL SPECIFICATIONS

3.1 SCOPE OF SERVICES
The work covered by the Specifications and Contract Documents includes, but may not be limited
to, the furnishing of all labor, materials, tools, equipment, machinery and services for debris
removal which, for the purpose of this bid, shall include the removal of all emergency related
debris from streets, avenues, City property, and in certain instances, private property within the
City of Doral. After an emergency event, the contractor will, within two (2) hours of the
conclusion of the event, have the specified number of crews andmanpower in the City to begin
to open andmaintain all City roadways to vehicular traffic. The sequence of these openings will
be determined by the City of Doral. When all main streets are open, focus will then be shifted to
the secondary roadways within the City right of ways. When all streets and avenues are open,
focus will shift to debris removal from the City’s right of ways. Debris will be hauled to a
Temporary Debris Staging Reduction Site (TDSRS) within the City of Doral to be determined by
the City or directly to a disposal facility. Debris which had been hauled to the TDSRS will be
chipped before disposal. Whether or not a TDSRS is used, all material will be hauled to a legal
disposal facility permitted by the Florida Department of Environmental Protection (FDEP), the
Miami Dade County Department of Regulatory and Economic Resources (DRER) and approved in
advance by the City. All hand loaded trucks will be paid at 50% of volume collected. Immediately
upon delivery of the first load to the TDSRS, a separate chipping crew will be set up at the staging
area to begin processing the debris. All contractor trucks will be verified for proper registration
and insurance as mandated by the state of Florida. The size of the body (cubic yards) will be
verified by the City of Doral or its representative, and indicated on the decal placed on the dump
truck body. Any and all stumps to be removed must be pre validated before removal.

3.1.1 Emergency Road Clearance
Removal of debris from the primary transportation routes as directed by the City.

3.1.2 Debris Removal from Public Property
Removal of debris from public right of ways or City Facilities. Removal of debris beyond
public property as necessary to abate imminent and/or significant threats to the public
health and safety of residents.

3.1.3 Debris Removal from Private Property
Should an imminent threat to life, safety and health to the general public be present on
private property, the Contractor, as directed by the City, will accomplish the removal of
debris from private property.

3.1.4 Temporary Debris Staging and Reduction Site (TDSRS)
The Contractor will prepare and maintain a sufficient number of TDSRS facilities to accept
and process all eligible emergency related debris. Preparation and maintenance of
facilities shall include maintenance of the TDSRS entry and exit road(s) for the entire
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duration of the debris hauling operation, including provisions of stone for any roads that
require stabilization for ingress and egress. Each facility shall include a roofed inspection
tower sufficient for a minimum of three (3) inspectors for the inspection of all incoming
and exiting loads.

All debris shall be processed in accordance with local, State and Federal laws, standards
and regulations. Processing shall include, but is not limited to, reduction by tub grinding.
Prior to reduction, all debris shall be segregated by vegetative debris, construction and
demolition debris, recyclable debris, white goods and hazardous waste.

The Contractor shall be responsible for removal of all debris from the TDSRS and for
proper grading of the land once operation has been completed, and for placement of new
sod if requested by the City.

3.1.5 Generated Hazardous Waste Abatement
Abatement or disposal of hazardous waste identified by the City in accordance with all
applicable Federal, State and local laws, standards and regulations.

3.1.6 Debris Disposal
Disposal of all eligible debris, reduced debris, ash and other products of the debris
management process will be in accordance with all applicable Federal, State and local
laws, standards and regulations.

3.1.7 Documentation and Inspections
Storm debris shall be subject to inspection by the City. Inspections will be to ensure
compliance with the contract and applicable local, State and Federal laws. The Contractor
will, at all times, provide the City access to all work sites and disposal areas. The
Contractor and the City will have in place at the TDSRS personnel to verify and maintain
records regarding the contents and cubic yards of the vehicles entering and leaving the
TDSRS. The Contractor will assist the City in preparation of Federal (FEMA and FHWA)
and State reports for any potential reimbursement through the training of City employees
and the review of documentation prior to submittal. The Contractor will work closely
with the Florida Division of Emergency Management, FEMA, FHWA and other applicable
State and Federal Agencies to ensure the eligible debris collection and data documenting
appropriately address concerns of the likely reimbursement agencies.

3.1.8 Work Areas
The City will establish and approve all areas where the Contractor will be allowed to work.
The Contractor will remove all eligible debris and leave the site fromwhich the debris was
removed in a clean and neat condition.

3.1.9 White Goods
The contractor may expect to encounter white goods available for disposal. White goods
will constitute household appliances as defined by the Florida Administrative Code. The
Contractor will dispose of all white goods encountered in accordance with applicable
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Federal, State and local laws.

3.1.10Hazardous Stumps
The Contractor shall remove all stumps that are determined to be hazardous to public
access and as directed by the City. The City reserves the right to process stumps based
on as per unit or on a yardage basis. Stumps converted to yardage will be based on FEMA
May 15, 2007 publication DAP9523.11 (or latest version) stump conversion table and paid
at the per yard regular vegetation rate. Stumps shall be hauled to the TDSRS where they
shall be processed in accordance with all applicable Federal, State and local laws,
standards and regulations.

3.1.11Fill Dirt/Material
The Contractor shall place compacted fill dirt in ruts created by equipment, holes created
by removal of hazardous stumps and other areas that pose a hazard to public access upon
direction of the City. All areas to be graded and sod placed. All restored areas to match
surrounding areas as closely as possible.

3.1.12Documentation and Recovery Process
Contractor will provide the following assistance in addition to debris removal:
a. Recovery process documentation – Create recovery process documentation plan.
b. Maintain documentation of recovery process.
c. Provide written and oral status reports as requested by the City.
d. Review documentation for accuracy and quantity.
e. Assist in preparation of claim documentation.

3.2 WORK SCENARIOS

3.2.1 Localized
In the event, the Contractor may be called upon to provide retrieval, hauling and/or
reduction by chain saw of localized woody debris. The work will more likely be assisting
City resources.

3.2.2 Small Event Wide spread or City Wide
In this event, the Contractor may provide all necessary supervision, labor and all
equipment to clean, remove, haul, recycle and / or dispose of all types of debris with its
own resources.

3.2.3 Significant Event Removal, Reduction, Hauling Vegetative Debris Only
Widespread or City Wide
In this event, the Contractor may provide all necessary supervision, labor and all
equipment to remove, reduce (grind and mulch) and haul vegetative debris to a disposal
site approved for use by FDEP and the City of Doral.
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3.2.4 Catastrophic Event Removal, Reduction, Hauling and Separating Mixed
Debris Wide spread or City Wide
In this event, the Contractor may provide all necessary supervision, labor and all
equipment to remove reduce, recycle and haul mixed debris to multiple disposal sites,
approved for use by FDEP and the City of Doral.

3.2.5 Catastrophic Event Site Management City Wide
In this event, the Contractor will be tasked to plan, setup, mobilize equipment, manage,
operate and close one or more debris management sites City wide including burn
operations. The Contractor will be responsible for all necessary traffic control, weighting,
measuring, reduction, recycling and all other necessary operations for the operation of
the sites(s) through close out. Proposers shall prove experience with site management
and FEMA requirements to qualify for this scope.

3.3 LOCATION OF WORK
Accompanying this specification is an area map indicating main Streets and Avenues within the
City of Doral. Existing roadway signs clearly indicate the name of each road. By submitting this
bid, the BIDDER certifies that he/she is familiar with the roadways and the proposed scope of
work, prior to submitting the bid. The City reserves the right to remove specific locations as
deemed appropriate. The City also reserves the right to award the locations to multiple BIDDERS
to attain the best possible service and price.

3.4 EQUIPMENT
All equipment shall be maintained in an efficient and safe operating condition while performing
work under this contract. Equipment shall have all proper safety devices required by law,
properly maintained and in use at all times. If equipment does not contain proper safety devices
and/or is being operated in an unsafe manner, the City may direct the contractor to remove such
equipment and/or the operator until the deficiency is corrected to the satisfaction of the City of
Doral. The contractor shall be solely responsible and liable for injury to persons, and/or property
damage caused by operation of the equipment.

3.5 REQUIRED EQUIPMENT AND MANPOWER
The Contractor must mobilize the following equipment to one or more locations within the City
of Doral, at a minimum of 24 hours (twenty four hours) prior to the commencement of a known
or anticipated event, (Storm or Hurricane). Prior to an event, the Contractor shall stage a
minimum of 3 crews at the Doral Police / Public Works Facility, located at 6100 NW 99 Ave. Doral,
FL 33178, with the proper capability and personnel to be able to perform the first push. Each
crew shall have the proper machinery and tools to remove all debris from public right of way and
cut out any plant material required to push aside said debris. Within 2 hours (two hours) of the
lifting of the hurricane warning as presented over a public information system (radio/television)
of the known or anticipated, even the CONTRACTOR will make available all man power necessary
to operate said equipment and to carry out all necessary activities to fulfill his contract
obligations. The Contractor shall mobilize within 4 hours (four hours) of an unanticipated event
after being notified by the City.
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3.5.1 Within 2 hours from conclusion of the event a minimum of three crews consisting of the
following elements shall be on site ready to execute contract duties:

Crew #1
Hydraulic bucket truck with a reach capacity of no less than 50 feet
Backhoe equivalent of CAT 416 or Deere 310 or larger
One brush chipper that handles limbs up to 3” diameter
Two way communication system between the contractor’s service vehicles and
the City of Doral
One dump truck with a minimum or 14,000 pound gross vehicle weight with
chipper box
Three laborers each with chain saw

Crew #2 & 3
Same as Crew #1 with the exception of Hydraulic bucket truck

Within 24 hours from conclusion of the event three additional crews for a total of six
crews will be on site.

Crew #4 5 6
Same as Crew #1 with the exception of Hydraulic Bucket truck & Backhoe

A full time Supervisor for City of Doral contract operation shall be provided at all times.

3.5.2 Within 4 hours of an unanticipated event once CONTRACTOR has been notified by the
City of Doral the same requirements should be met as enumerated in Section 3.5.1 above

3.6 STORAGE AND MOBILIZATION FACILITY
A minimum of 24 hours prior to a known or anticipated event the contractor will mobilize all
equipment as outlined in item 3.5.1 to one or more facilities within the City of Doral to be
provided by the Contractor.

3.7 SPECIAL CONTRACT REQUIREMENTS

3.7.1 The President / Chief Operating Officer of the contracting firmmust be available to attend
meetings with the City within 24 hours of notification.

3.7.2 During emergency recovery efforts the contractor must be available 24 hours per day, 7
days per week, for the work detail that may include, but is not limited to, the supply of six
work crews as outlined in item 3.5.1 and 3.5.2.

3.7.3 All Contractors’ vehicles must be clearly marked as being a licensed contractor working
for the City of Doral and employees wearing a uniform that identifies the company name
at all times.
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3.7.4 Maintenance of traffic must conform to the current edition of the Florida Department of
Transportation (FDOT) Roadway and Traffic Design Standards Indexes (600 Series,) the
Standard Specifications for Road and Bridge Construction and the Manuals on Uniform
Traffic Control Devices, as minimum criteria.

3.7.5 The contractor’s owner, or supervisor employee of the contractor approved by the City,
must be on 24 hour call, for emergency purposes until the City releases the Contractor
from service. Emergency contact information for both the primary contact and a backup
must be supplied to the City, (office, home, cell, Nextel) if communication systems are
down the emergency contact must be available via satellite phone.

3.7.6 The contractor, on an immediate and first priority basis, shall be available to the City to
clear roadways or access areas in the event of an Act of God (i.e. storm, hurricane,
tornado, earthquake), act of terrorism or an accident that causes a block on a roadway or
pedestrian area, or any other emergency deemed adequate to affect an activation by the
City Manager or appointee.

3.7.7 Each May 1st the Contractor shall submit, for City approval, a hurricane mobilization and
preparedness plan specifically relating to manpower, equipment and scheduling.

3.7.8 No fuels, oils, solvents or similar materials are to be disposed of in any catch basins. The
contractor must closely adhere to local, state and Federal Environmental Protection
Agency requirements and is responsible for all non compliance penalties. The contractor
is responsible for diesel fuel / gasoline for his vehicles and if stored within the City must
conform to all local, state, federal guide lines / regulations.

3.8 SAFETY

3.8.1 The Contractor will be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. They will take all necessary
precautions for the safety of and will provide the necessary protection to prevent
damage, injury or loss to:

3.8.2 All employees and other persons who may be affected thereby. The Contractor shall
ensure that all employees use proper safety equipment such as but not limited to, hard
hat, safety glasses, ear plugs, work boots (with safety toe,) gloves, and rain gear.

3.8.3 All the work and all materials or equipment to be incorporated therein, whether in
storage or outside of the City

3.8.4 The contractor will designate a responsible member of their organization within the City
whose duty shall be the prevention of accidents. This person shall be the Contractor’s
Supervisor unless otherwise designated in writing by the Contractor to the City.
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3.8.5 In emergencies affecting the safety of persons or the work or property within the City or
adjacent thereto, the Contractor, without special instruction or authorization from the
City, is obligated to act, at his discretion, to prevent threatened damage, injury or loss.
He will give the City prompt written notice of any significant changes in the work or
problems caused thereby.

3.8.6 The Contractor, shall at all times, conduct the work in such amanner as to insure the least
practicable obstruction to public travel. The convenience of the general public and of the
residents along and adjacent to the area of work shall be provided for in a satisfactory
manner, consistent with the operation and local conditions. “Street Closed” signs shall
be placed immediately adjacent to the work, in a conspicuous position, at such locations
as traffic demands. At any time that streets are required to be closed, the Contractor
shall notify law enforcement agencies and in Particular, the City of Doral Police
Department, before the street is closed and again as soon as it is opened. Access to fire
hydrants and other fire equipment shall be provided and maintained at all times.

3.8.7 Any and all damage associated with debris removal operations shall be restored to pre
existing condition at the Contractors expense.

3.8.8 The Contractor must contact Sunshine State One Call of Florida, Inc. at (800) 432 4770 for
location of utilities prior to starting any excavation.

3.8.9 DEFECTIVE WORK – The City will have authority to disapprove or reject work which is
“defective” (which term is hereinafter used to describe work that is unsatisfactory, faulty
or defective,) or does not conform to the requirements of the Contract Documents or
does not meet the requirements of any inspection.

3.9 FORM FHWA 1273
Inclusion of form FHWA 1273, Exhibit B, is required by FHWA to be physically incorporated into
all prime and subcontractor contracts and not only referenced.

3.10 LIQUIDATED DAMAGES
The City and the Contractor recognize that time is of the essence in this Contract and that the
CITY may suffer financial loss if the Work or a specific task does not commence on the requested
date or within the specified timeframe. The Contractor also recognizes difficulty in estimating
the cost associated with delays in starting the services on the requested date or within the
specified timeframe. Accordingly, instead of requiring any such proof, the City and the
Contractor agree that as liquidated damages for delay (but not as a penalty) the Contractor shall
pay the City $1,000.00 for each calendar day that expires after a seven (7) day period from the
official date of the requested task, which excludes the time frame required for the “first push”.

Liquidated damages are hereby fixed and agreed upon between the parties, recognizing the
impossibility of precisely ascertaining the amount of damages that will be sustained by the City
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as a consequence of such delay and both parties desiring to obviate any question of dispute
concerning the amount of said damages and the cost and effect of the failure of the Contractor
to start and complete the services on time. Regardless of whether or not a single Contract is
involved, the above stated liquidated damages shall apply separately to each portion of theWork
for which a time of completion is given. The City shall have the right to deduct from and retain
out moneys which may be then due or which may become due and payable to the Contractor,
the amount of such liquidated damages, the Contractor shall pay in full such liquidated damages.

END OF SECTION
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4.0 FORMS / DELIVERABLES

THE FOLLOWING MATERIALS ARE CONSIDERED
ESSENTIAL AND NON WAIVABLE FOR ANY RESPONSE
TO AN INVITATION TO BID.

BIDDERS SHALL SUBMIT THE SUBSEQUENT FORMS ON
PAGES 31 85 IN THE EXACT SEQUENCE PROVIDED,
INCLUDING INSERTION OF DOCUMENTS WHERE
SPECIFIED.
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STATEMENT OF NO RESPONSE
ITB #2018 09

FOR BIDDERS SUBMITTING TO THIS OPPORTUNITY, YOU MAYWRITE “N/A”
ON THIS FORM.

If you are not proposing on this service/commodity, please complete and return this form to: City of
Doral – City Manager’s Office 8401 NW 53rd Terrace Doral, FL 33166. Failure to respond may result in
deletion of your firm’s name from the qualified vendor list for the City of Doral.

COMPANY NAME: ___________________________________________________________

ADDRESS: ____________________________________________________________________

TELEPHONE: __________________________________________________________________

SIGNATURE: __________________________________________________________________

DATE: ________________________________________________________________________

We, the undersigned have declined to submit a proposal on the above because of the following
reasons:

___________ Specifications/Scope of Work too “tight”, i.e., geared toward brand
or manufacturer only (explain below)

___________ Insufficient time to respond
___________ We do not offer this product, service or an equivalent
___________ Our schedule would not permit us to perform
___________ Unable to meet bond requirements
___________ Specifications unclear (explain below)
___________ Other (specify below)

REMARKS: _____________________________________________________________________
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CONTRACTOR INFORMATIONWORKSHEET
ITB #2018 09

COMPANY/AGENCY/FIRM NAME: ________________________________________________

ADDRESS: ____________________________________________________________________

BUSINESS EMAIL ADDRESS: ________________________ PHONE No.: __________________

CONTACT PERSON & TITLE: ______________________________________________________

CONTACT EMAIL ADDRESS: ________________________ PHONE No.: __________________

BUSINESS HOURS: _____________________________________________________________

BUSINESS LEGAL STATUS: (circle one) CORPORATION / PARTNERSHIP / JOINT VENTURE / LLC

BUSINESS IS A: (circle one) PARENT / SUBSIDIARY / OTHER __________________________

DATE BUSINESS WAS ORGANIZED/INCORPORATED: __________________________________

ADRESS OF OFFICEWHEREWORK IS TO BE DONE FOR THIS PROJECT (if different from address provided
above): _______________________________________________________________

______________________________________________________________________________

INDIVIDUALS(S) AUTHORIZED TO MAKE REPRESENTATIONS FOR THE CONTRACTOR:

_____________________________ ____________________ __________________________
(First, Last Name) (Title) (Contact Phone Number)

_____________________________ ____________________ __________________________
(First, Last Name) (Title) (Contact Phone Number)

_____________________________ ____________________ __________________________
(First, Last Name) (Title) (Contact Phone Number)

(Resumes of individuals named on this sheet must be included in Contractor’s deliverables)

CONTACT’S SIGNATURE: ______________________ DATE: ____________
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BIDDER QUALIFICATION STATEMENT
ITB #2018 09

The BIDDER’s response to this questionnaire will be utilized as part of the City’s overall Bid Evaluation and
Contractor selection.

The following minimum experience is required for this project:

Bidder must have performed work in at least three (3) previous emergency debris removal jobs in
excess of $200,000 within the past five (5) years. All of these jobs must have been performed for a
governmental entity.

ON THE FORM BELOW, BIDDER MUST PROVIDE DETAILS FULFILLING ABOVE 
MINIMUM EXPERIENCE REQUIREMENTS. IT IS MANDATORY THAT BIDDERS USE THIS 

FORM IN ORDER TO INDICATE THAT THE MINIMUM EXPERIENCE REQUIREMENT IS 
MET. NO EXCEPTIONS WILL BE MADE. 

1. Project Name/Location

Owner Name

Contact Person

Contact Telephone No. _

Email Address: _____________________________________________

Yearly Budget/Cost

Dates of Contract From: _____________________To:________________

2. Project Name/Location

Owner Name

Contact Person

Contact Telephone No. _

Email Address: _____________________________________________

Yearly Budget/Cost

Dates of Contract From: _____________________To:________________
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3. Project Name/Location

Owner Name

Contact Person

Contact Telephone No. _

Email Address: _____________________________________________

Yearly Budget/Cost

Dates of Contract From: _____________________To: ________________

END OF SECTION
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INSERT RESUME(S) AND EXPERIENCE OF THOSE INDIVIDUALSWHOWILL BE
ASSIGNED TO THIS PROJECT AS PROJECT MANAGER AND/OR PROJECT TEAM
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IF APPLICABLE, INSERT ACKNOWLEDGEMENT(S) OF ADDENDUM
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BUSINESS ENTITY AFFIDAVIT
(VENDOR / BIDDER DISCLOSURE)

ITB #2018 09

I, _______________________________________________, being first duly sworn state:

The full legal name and business address of the person(s) or entity contracting or transacting business
with the City of Doral (“City”) are (Post Office addresses are not acceptable), as follows:

____________________________________________________________________________
FEDERAL EMPLOYER IDENTIFICATION NUMBER (IF NONE, SOCIAL SECURITY NUMBER)

____________________________________________________________________________
Name of Entity, Individual, Partners, or Corporation

____________________________________________________________________________
Doing business as, if same as above, leave blank

____________________________________________________________________________
STREET ADDRESS SUITE CITY STATE ZIP CODE

OWNERSHIP DISCLOSURE AFFIDAVIT

1. If the contact or business transaction is with a corporation, the full legal name and business
address shall be provided for each officer and director and each stockholder who holds directly
or indirectly five percent (5%) or more of the corporation's stock. If the contract or business
transaction is with a trust, the full legal name and address shall be provided for each trustee and
each beneficiary. All such names and addresses are (Post Office addresses are not acceptable),
as follows:

Full Legal Name Address Ownership

_______________________________________________________________________ %

_______________________________________________________________________ %

_______________________________________________________________________ %

2. The full legal names and business address of any other individual (other than subcontractors,
material men, suppliers, laborers, or lenders) who have, or will have, any interest (legal,
equitable, beneficial or otherwise) in the contract or business transaction with the City are (Post
Office addresses are not acceptable), as follows:

________________________________________________________________________
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________________________________________________________________________

________________________________________________________________________

________________________________________________________________________

_________________________________ __________________
Signature of Affiant Date

_________________________________
Printed Name of Affiant

Sworn to and subscribed before me this ____day of____________________, 20____.

Personally known ________________________
OR
Produced identification____________________

Notary Public State of ____________________

_______________________________________ My commission expires: __________
Type of Identification

____________________________________
Printed, typed, or stamped commissioned name of Notary Public
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AMERICANSWITH DISABILITIES ACT (ADA)
DISABILITY NONDISCRIMINATION STATEMENT

ITB #2018 09

EMERGENCY DEBRIS REMOVAL

THIS FORMMUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the City Of Doral, Florida

by:____________________________________________________________________
(print individual’s name and title)

for:____________________________________________________________________
(print name of entity submitting sworn statement)

whose business address is:____________________________________________________

and (if applicable) its Federal Employer Number (FEIN)
is:________________________________
(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn
statement: _______ _________ _______.)

I, being duly first sworn state:

That the above named firm, corporation or organization is in compliance with and agreed to continue to
comply with, and assure that any subcontractor, or third party contractor under this project complies
with all applicable requirements of the laws listed below including, but not limited to, those provisions
pertaining to employment, provision of programs and services, transportation, communications, access
to facilities, renovations, and new construction.

The American with Disabilities Act of 1990 (ADA), Pub. L. 101 336, 104 Stat 327, 42 USC 1210112213 and
47 USC Sections 225 and 661 including Title I, Employment; Title II, Public Services; Title III, Public
Accommodations and Services Operated by Private entities; Title IV, Telecommunications; and Title V,
Miscellaneous Provisions.

The Florida Americans with Disabilities Accessibility Implementation Act of 1993, Section 553.501
553.513, Florida Statutes:

The Rehabilitation Act of 1973, 229 USC Section 794;
The Federal Transit Act, as amended 49 USC Section 1612;
The Fair Housing Act as amended 42 USC Section 3601 3631.

______________________________________________
SIGNATURE
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Sworn to and subscribed before me this ____day of ________________________, 20____.

Personally known_____________________
OR
Produced Identification________________ Notary Public State of___________
___________________________________ My commission expires:__________

__________________________________________
Printed, typed, or stamped commissioned name of Notary Public
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NON COLLUSION AFFIDAVIT
ITB #2018 09

State of _____________________)

) SS

County of____________________)

____________________________________________ being first duly sworn, deposes and says that:

(1) He/She/They is/are the _______________________________________________________

(Owner, Partner, Officer, Representative or Agent) of__________________________________ the
BIDDER that has submitted the attached Bid;

(2) He/She/They is/are fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid;

(3) Such Bid is genuine and is not a collusive or sham Bid;

(4) Neither the said BIDDER nor any of its officers, partners, owners, agents, representatives, employees or
parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed, directly
or indirectly, with any other BIDDER, firm, or person to submit a collusive or sham Bid in connection with
the Work for which the attached Bid has been submitted; or to refrain from bidding in connection with
such Work; or have in any manner, directly or indirectly, sought by agreement or collusion, or
communication, or conference with any BIDDER, firm, or person to fix any overhead, profit, or cost
elements of the Bid or of any other BIDDER, or to fix any overhead, profit, or cost elements of the Bid
Price or the Bid Price of any other BIDDER, or to secure through any collusion, conspiracy, connivance, or
unlawful agreement any advantage against (Recipient), or any person interested in the proposed Work;

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance, or unlawful agreement on the part of the BIDDER or any other of its agents,
representatives, owners, employees or parties in interest, including this affiant.

Signed, sealed and delivered in the presence of:

By:

(Printed Name)

(Title)
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ACKNOWLEDGMENT

State of Florida

County of _______________________________

On this the_______day of___________________, 20______, before me, the undersigned Notary

Public of The State of Florida, personally appeared

____________________________________ and

(Name(s) of individual(s) who appeared before notary) whose name(s) is/are Subscribed to the within instrument, and
he/she/they acknowledge that he/she/they executed it.

WITNESS my hand and official seal.

__________________________________

NOTARY PUBLIC, STATE OF FLORIDA

NOTARY PUBLIC:

SEAL OF OFFICE:

___________________________________

(Name of Notary Public: Print, Stamp, or Type as Commissioned.)

Personally known to me, or

Personally identification:

(Type of
Identification Produced)

DID take an oath,

or

DID NOT take an oath.

OPTIONAL INFORMATION:

Type Of Document: Number of Pages: Number of Signatures Notarized:
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(a)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

ITB #2018 09

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to by
for whose business

address is and (if applicable) its Federal Employer Identification
number (FEIN) is__________________(IF the entity had no FEIN, include the Social Security Number of the
individual signing this sworn statement: .

2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a
violation of any state or federal law by a person with respect to and directly related to the transaction of business
with any public entity or with an agency or political subdivision of any other state or with the United States,
including, but not limited to, any Bid or Contract for goods or services to be provided to any public entity or an
agency or political subdivision of any other state of the United States and involving antitrust, fraud, theft, bribery,
collusion, racketeering, conspiracy, or material misrepresentation.

3. I understand that "convicted" or "conviction" as defined in Para. 287.133(1)(b), Florida Statutes, means a
finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or
state trail court of record relating to charges brought by indictment or information after July 1, 1989, as a result
of a jury verdict, non jury trial, or entry of a plea of guilty or nolo contendere.

4. I understand that an "affiliate" as defined in Para. 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or

2. Any entity under the control of any natural person who is active in the management of the entity and
who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executors,
partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The
ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment
or income among persons when not for fair market value under an arm's length agreement, shall be a prime facie
case that one person controls another person. A person who knowingly enters into a joint venture with a person
who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an
affiliate.

5. I understand that a "person" as defined in Para. 287.133(1)(e), Florida Statutes, means any natural person or
entity organized under the laws of any state or of the United States with the legal power to enter into a binding
Contract and which Bids or applies to Bid on Contracts for the provision of goods or services let by a public entity,
or which otherwise transacts or applies to transact business with a public entity. The term "persons" includes
those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in
management of any entity.

6. Based on information and belief, the statement which I have marked below is true in relation to the entity
submitting this sworn statement. (Indicate which statement applies.)



44

_______ Neither the entity submitting this sworn statement, nor any of it's officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the entity, nor any
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

_______ The entity submitting this sworn statement, or one ormore of its officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of
the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

_______ The entity submitting this sworn statement, or one ormore of its officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of
the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However,
there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative
Hearings and the Final Order entered by the Hearing Officer of the State of Florida, Division of Administrative
Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to
place the entity submitting this sworn statement on the convicted vendor list. (Attach a copy of the final order.)

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY
IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM
REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD
AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES, FOR CATEGORY TWO OF ANY, CHANGE IN THE
INFORMATION CONTAINED IN THIS FORM.

By:

(Printed Name)

(Title)

Sworn to and subscribed before me this______ day of_____________ , 20__

Personally known____________________________________________________ Or Produced
Identification______________Notary Public State of ________________________________ My Commission
Expires_______________________________________________________

(Type of Identification)

(Printed, typed, or stamped commission name of notary public)
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COPELAND ACT ANTI KICKBACK AFFIDAVIT
ITB #2018 09

STATE OF }

} SS:

COUNTY OF }

I, the undersigned, hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any
employees of the City of Doral, its elected officials, and ______________________________ or its design
consultants, as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or
by an officer of the corporation.

By: __________________________

Title: __________________________

Sworn and subscribed before this

_____ day of______________, 20___

__________________________________________

Notary Public

__________________________________________

(Printed Name)

My commission expires: ______________________
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EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION
ITB #2018 09

I, ______________________________________, ______________________
(Individual’s Name) (Title)

of the ______________________________________, do hereby certify that
(Name of Company)

I have read and understand the Compliance with Equal Employment Opportunity requirements set
forth under sub section 2.6.3 of this document.

Attachment of this executed form, as such, is required to complete a valid bid proposal.

             
___________________________________
Individual’s Signature 

___________________________________
DATE
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CONE OF SILENCE CERTIFICATION
ITB #2018 09

I, ______________________________________, ______________________
(Individual’s Name) (Title)

of the ______________________________________, do hereby certify that
(Name of Company)

I have read and understand the terms set forth under section 2.8 of this document titled
Cone of Silence.

Attachment of this executed form, as such, is required to complete a valid bid proposal.

___________________________________
Individual’s Signature

___________________________________
Date
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TIE BIDS CERTIFICATION
ITB #2018 09

I, ______________________________________, ______________________
(Individual’s Name) (Title)

of the ______________________________________, do hereby certify that
(Name of Company)

I have read and understand the requirements/procedures for Tie Bids set forth under sub section 2.6.5
of this document.

Attachment of this executed form, as such, is required to complete a valid bid proposal.

___________________________________
Individual’s Signature

___________________________________
Date
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PROPOSER'S CERTIFICATION
ITB #2018 09

I have carefully examined the Invitation to Bid, Instructions to Bidders, General and/or Special Conditions, Vendor's Notes,
Specifications, proposed agreement and any other documents accompanying or made a part of this Request for Proposal.

I hereby propose to furnish the goods or services specified in the Invitation to Bid. I agree that my proposal will remain firm
for a period of 365 days in order to allow the City adequate time to evaluate the proposals.

I certify that all information contained in this proposal is truthful to the best of my knowledge and belief. I further certify that
I am duly authorized to submit this bid on behalf of the firm as its act and deed and that the firm is ready, willing and able to
perform if awarded the contract.

I further certify, under oath, that this bid is made without prior understanding, agreement, connection, discussion, or
collusion with any other person, firm or corporation submitting a proposal for the same product or service; no officer,
employee or agent of the City of Doral or any other proposer is interested in said proposal; and that the undersigned executed
this Proposer's Certification with full knowledge and understanding of thematters therein contained and was duly authorized
to do so.

A person or affiliate who has been placed on the convicted vendor list following a conviction for public entity crimes may not
submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public
entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to
public entity, may not be awarded or perform work as a contractor, supplier, sub contractor, or consultant under a contract
with a public entity , and may not transact business with any public entity in excess of the threshold amount provided in Sec.
287.017, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.

____________________________________
Name of Business

By:

Sworn to and subscribed before me
this ____day of ____________,20___

____________________________________
Signature

____________________________________
Name and Title, Typed or Printed

____________________________________ ___________________________________
Mailing Address Notary Public

____________________________________ STATE OF ___________________________
City, State and Zip Code

____________________________________ ___________________________________
Telephone Number My Commission Expires

ACKNOWLEDGEMENT OF ADDENDUMS: ISSUED ADDENDUMS MUST BE SIGNED AND SUBMITTEDWITH BID.
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ITB SIGNATURE PAGE FOR SOLE PROPRIETOR OR PARTNERSHIP
ITB #2018 09

The full names and residences of persons, partners or firms interested in the foregoing ITB, as
principals are as follows:

_________________________________ ___________________________________

_________________________________ ___________________________________

_________________________________ ___________________________________

_________________________________ ___________________________________

Witness: Bidder:
(seal)

_________________________________ ____________________________________
Firm Name

_________________________________ ____________________________________
Signature

____________________________________
Print Name

____________________________________
Title (Sole Proprietor or Partner)

Post Office Address:

____________________________________

____________________________________

County in which fictitious name is registered. ____________________________________
Telephone #

_____________________________________

Attach a copy of proof of registration.
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ITB SIGNATURE PAGE FOR CORPORATION
ITB #2018 09

The officers of the Corporation are as follows:

Name Address

President __________________________________________________________
Vice President __________________________________________________________
Secretary __________________________________________________________
Treasurer __________________________________________________________
Registered Agent __________________________________________________________

The full names and residences of stockholders, persons, or firms interested in the foregoing ITB, as
principals, are as follows:

Post Office Address Bidder
_________________________________ ______________________________

Corporate Name
_________________________________ ______________________________

President’s Signature

Is this corporation incorporated in the State of Attest:________________________
Florida? ____Yes _____No Secretary

If no, give address of principle place of business: _____________________________
_____________________________
_____________________________
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BID FORM

ITB #2018 09

EMERGENCY DEBRIS REMOVAL

THIS BID IS SUBMITTED TO:
City of Doral

8401 NW 53rd Terrace
Doral, Florida 33166

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an agreement with The

City of Doral in the form included in the Contract Documents to perform and furnish all Work as specified

or indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in

this Bid and in accordance with the other terms and conditions of the Contract Documents.

2. BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions

to BIDDERS, including without limitation those dealing with the disposition of Bid Security. This Bid will

remain subject to acceptance for 90 days after the day of Bid opening. BIDDER agrees to sign and submit

the Agreement with the Bonds and other documents required by the Bidding Requirements within ten

days after the date of City’s Notice of Award.

3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:

(a) BIDDER has examined copies of all the Bidding Documents and of the following Addenda (receipt
of all which is hereby acknowledged.)

Addendum No. __________ Dated: _________

Addendum No. __________ Dated: _________

Addendum No. __________ Dated: _________

Addendum No. __________ Dated: _________

(b) BIDDER has familiarized themselves with the nature and extent of the Contract Documents, Work,

site, locality, and all local conditions and Law and Regulations that in any manner may affect cost,

progress, performance, or furnishing of the Work.

(c) BIDDER has studied carefully all reports and drawings of subsurface conditions and drawings of

physical conditions.

(d) BIDDER has obtained and carefully studied (or assumes responsibility for obtaining and carefully

studying) all such examinations, investigations, explorations, tests and studies (in addition to or
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to supplement those referred to in (c) above) which pertain to the subsurface or physical

conditions at the site or otherwise may affect the cost, progress, performance, or furnishing of

the Work at the Contract Price, within the Contract Time and in accordance with the other terms

and conditions of the Contract Documents, and no additional examinations, investigations,

explorations, tests, reports or similar information or data are or will be required by BIDDER for

such purposes.

(e) BIDDER has correlated the results of all such observations, examinations, investigations,

explorations, tests, reports, and studies with the terms and conditions of the Contract Documents.

(f) BIDDER has given the City written notice of all conflicts, errors, discrepancies that it has discovered

in the Contract Documents and the written resolution thereof by the City is acceptable to BIDDER.

(g) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or

corporation and is not submitted in conformity with any agreement or rules of any group,

association, organization, or corporation; BIDDER has not directly or indirectly induced or solicited

any other BIDDER to submit a false or sham Bid; BIDDER has not solicited or induced any person,

firm or corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for

itself any advantage over any other BIDDER or over the City.

4. BIDDER understands that the quantities provided are only provided for bid evaluation only. The actual

quantities may be higher or lower than those in the bid form.

5. BIDDER understands and agrees that the Contract Price is Unit Rate Contract to furnish and deliver all of

the Work complete in place As such the Contractor shall furnish all labor, materials, equipment, tools

superintendence, and services necessary to provide a complete Project for the Bid Price of:
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Debris Removal, Processing & Disposal:
Item Description Unit Qty Unit Price Total
1 Mobilize & Demobilize (per event) LS 1

2
Debris removal from Public Right of Way & hauling
to TDSRS within the City limits CY 20,000

3
Debris removal from Public Right of Way & hauling
to TDSRS outside of City limits CY 10,000

4
Debris removal from TDSRS, hauling and disposal
at FDEP approved site within Miami Dade County CY 10,000

5

Debris removal from Public Right of Way, hauling
and disposal at final FDEP approved disposal site
within Miami Dade County CY 5,000

6
Processing (grinding/mulching) of vegetative
debris at TDSRS CY 25,000

7
Processing (grinding/mulching) of construction &
demolition (C&D) debris at TDSRS CY 3,000

8 Pick up and haul of white goods EA 100
9 Pick up and disposal of hazardous material LB 1,000

10
Dead animal collection, transportation and
disposal LB 1,500

11

Process stump based on FEMA conversion table,
May 15, 2007 publication DAP9523.11, or latest
version CY 1,000

12
Hazardous stump removal, hauling and disposal 6"
diameter to 11.99" diameter EA 100

13
Hazardous stump removal, hauling and disposal
12" diameter to 23.99" diameter EA 100

14
Hazardous stump removal, hauling and disposal
24" diameter to 47.99" diameter EA 30

15
Hazardous stump removal, hauling and disposal
48" diameter or greater EA 10

16
Emergency road clearance (initial clearance not to
exceed 72 Hrs) "First Push" T&M

Rates
below

17
Debris removal from private property and publicly
owned property CY 1,000

18
Material, fill dirt for stump holes, purchased,
placed & compacted CY 1,000

19 Leaning trees/hanging limbs T&M
Rates
below

20 Demolition of structures T&M
Rates
below

Sub Total
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Equipment with Operator:
Item Description Unit Qty Unit Price Total
1 JD544 or equal, wheel loader w/debris grapple HR 72
2 JD644 or equal, wheel loader w/debris grapple HR 72
3 JD544 or equal, wheel loader w/bucket HR 72
4 JD644 or equal, wheel loader w/bucket HR 72
5 Extend a boom forklift w/debris grapple HR 12
6 753 Skid Steer w/debris grapple HR 72
7 753 Skid Steer Loader w/bucket HR 72
8 753 Skid Steer w/Broom HR 12
9 Tractor w/box blade or rake HR 12
10 JD648 E or equal Log Skidder HR 12
11 CAT D4 or equal dozer HR 24
12 CAT D6 or equal dozer HR 18
13 CAT D8 or equal dozer HR 12
14 CAT or equal 125/140 HP Motor Grader HR 24
15 JD690 or equal hoe w/grapple HR 10
16 JD690 or equal hoe w/bucker & Thumb HR 36
17 Excavator type hoe on rubber w/grapple HR 24
18 JD310 or equal TLB HR 24
19 210 Prentiss or equal knuckle boom w/grapple HR 36
20 CAT 623 or equal self loading scraper HR 12
21 Hand fed debris chipper HR 36
22 300/400 Tub Grinder HR 36
23 Diamond Z or equal 800/1,000 tub grinder HR 24
24 30 TN Crane HR 12
25 50 TN Crane HR 8
26 100 TN Crane HR 4
27 40'/60' Bucket Truck HR 36
28 Service Truck HR 36
29 Water Truck HR 24
30 Portable Light Tower HR 18
31 Pick up (w/o driver) HR 36

32
Knuckle boom w/grapple self loading Dump type
truck HR 72

33 Single axle dump type truck, 5 12 CY HR 36
34 Tandem axle dump type truck, 16 20 CY HR 36
35 Trailer type truck/tractor 24 40 CY HR 30
36 Trailer type truck/tractor 41 60 CY HR 30
37 Trailer type truck/tractor 61 80 CY HR 24
38 Power Screen HR 36
39 Stacking conveyor HR 18
40 Off Road Truck HR 24
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Labor & Material:
Item Description Unit Qty Unit Price Total
1 Operating Manager HR 36
2 Superintendent w/truck, phone & radio HR 72
3 Foreman w/truck, phone & radio HR 72

4
Safety/quality control inspector w/vehicle, phone &
radio HR 36

5 Inspector w/vehicle, phone & radio HR 60
6 Climber w/gear HR 36
7 Chain & Hand Saw Operator HR 72
8 Laborer & Flagman HR 72
9 Haz Mat Professional HR 60
10 Certified Arborist HR 24
11 Project Manager/Haz Mat Professional HR 36

Sub Total

Emergency Power Generators & Support Equipment:
Item Description Unit Qty Unit Price Total
1 5 kw Generator Day 10
2 10 kw Generator Day 10
3 20 kw Generator Day 8
4 40 kw Generator Day 8
5 60 kw Generator Day 5
6 80 kw Generator Day 5
7 100 kw Generator Day 2
8 120 kw Generator Day 2

9

Satellite Phone for use by the City to coordinate
operations during failure of other communication
systems Day 10

Sub Total

BID TOTAL

Sub Total
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6. BIDDER agrees that the work will be completed as scheduled from the date stipulated in the Notice to

Proceed.

7. Communications concerning this Bid shall be addressed to:

BIDDER: _________________________________________

Address: _________________________________________

_________________________________________

Telephone _________________________________________

Facsimile Number _________________________________________

Attention: _________________________________________

8. The terms used in this Bid which are defined in the General Conditions of the Contract included as part of the

Contract documents have the meanings assigned to them in the General Conditions.

SUBMITTED THIS DAY ________________ , 20 ____ .

If BIDDER is:
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AN INDIVIDUAL

By: _______________________________________________________ (SEAL)

(Individual's Name)

doing business as: ______________________________________________________

Business address: ______________________________________________________

_____________________________________________________

Phone No: __________________________ Facsimile No: ______________________
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A PARTNERSHIP

By: _______________________________________________________ (SEAL)

(Firm's Name)

_______________________________________________________

(General Partner)

Business address: ______________________________________________

_______________________ ___________________

Phone No: __________________________ Facsimile No: _______________
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A CORPORATION

By: _______________________________________________________

(Corporation Name)

_______________________________________________________

(State of Incorporation)

By: _______________________________________________________

(Name of Person Authorized to Sign)

________________________________________________________

(Title)

_________________________

(Corporate Seal)

Attest: ____________________ _________________________

(President)

Business address: ______________________________________________

_______________________________________________

Phone No: __________________________ Facsimile No: _______________
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A JOINT VENTURE

By: ______________________________________________________

(Name)

______________________________________________________

(Address)

By: ______________________________________________________

(Name)

______________________________________________________

(Address)

(Each joint venture must sign. The manner of signing for each individual, partnership, and corporation that is a
party to the joint venture should be in the manner indicated above.)
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CERTIFICATE OF AUTHORITY

(IF CORPORATION)

STATE OF )

) SS:

COUNTY OF )

I HEREBY CERTIFY that a meeting of the Board of Directors of the

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

________

a Corporation existing under the laws of the State of__________________, held

on________________, 20_____, the following resolution was duly passed and adopted:

"RESOLVED, that, as President of the Corporation, be and is hereby authorized to execute the Bid dated,

__________________, 20_____ , to the City of Doral and this Corporation and that their execution thereof, attested by the

Secretary of the Corporation, and with the Corporate Seal affixed, shall be the official act and deed of this Corporation."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the Corporation this _______, day of

__________________, 20_____.

Secretary: ___________________________________

(SEAL)
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CERTIFICATE OF AUTHORITY

(IF PARTNERSHIP)

STATE OF )

) SS:

COUNTY OF )

I HEREBY CERTIFY that a meeting of the Partners of the ____________________________________________

______________________________________________________________________________________________________

___________________________________________________________________a Corporation existing under the laws of

the State of ___________ , held on_______________ , 20_____, the following resolution was duly passed and adopted:

"RESOLVED, that, ____________________ , as________________________ of the Partnership, be and is hereby authorized

to execute the Bid dated,______________ 20_______ , to the City of Doral and this partnership and that their execution

thereof, attested by the ______________________________________ shall be the official act and deed of this Partnership."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand this _________, day of ____________________, 20_______.

Secretary: _______________________________

(SEAL)
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CERTIFICATE OF AUTHORITY

IF JOINT VENTURE

STATE OF )

) SS:

COUNTY OF )

I HEREBY CERTIFY that a meeting of the Principals of

the__________________________________________________________________________________________________

____________________________________________________

a corporation existing under the laws of the State of _____________________, held on __________________, 20_______,

the following resolution was duly passed and adopted:

"RESOLVED, that, _____________________________________ as ____________________ of the Joint Venture be and is

hereby authorized to execute the Bid dated, _______________________ 20____, to the City of Doral official act and deed of

this Joint Venture."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand this__________, day of _____________________, 20______.

Secretary: ______________________________

(SEAL)

END OF SECTION
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BID BOND

STATE OF )

) SS:

COUNTY OF )

KNOW ALL MEN BY THESE PRESENTS, that we, , as Principal, and

, as Surety, are held and firmly bound unto the City of Doral, a municipal corporation of the State of Florida in the sum of

______________________Dollars ($ ), lawful money of the United States, for the payment of

which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors jointly and

severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the accompanying Bid dated,

____________________2018 for: __________________________________________________________.

WHEREAS, it was a condition precedent to the submission of said Bid that a cashier’s check or Bid Bond in the amount of five

percent (5%) of the Base Bid be submitted with said Bid as a guarantee that the BIDDER would, if awarded the Contract, enter

into a written Contract with the City for the performance of said Contract, within ten (10) consecutive calendar days after

written notice having been given of the Award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the Principal within ten (10) consecutive calendar days

after written notice of such acceptance, enters into a written Contract with the City of Doral and furnishes the Performance

and Payment Bonds, satisfactory to the City, each in an amount equal to one hundred percent (100%) of the Contract Price,

and provides all required Certificates of Insurance, then this obligation shall be void; otherwise the sum herein stated shall

be due and payable to the City of Doral and the Surety herein agrees to pay said sum immediately, upon demand of the City,

in good and lawful money of the United States of America, as liquidated damages for failure thereof of said Principal.

IN WITNESS WHEREOF, the above bonded parties have executed this instrument under their several seals the_______day

of________________________, 2018, the name and the corporate seal of each corporate party being hereto affixed and

these presents being duly signed by its undersigned representative.



66

IN PRESENCE OF:

____________________________________ ______________________________ (SEAL)

(Individual or Partnership Principal)

____________________________________

________________________________

(Business Address)

________________________________

(City/State/Zip)

________________________________

(Business Phone)

ATTEST:

___________________________________

______________________________ Secretary

(Corporate Surety)*

By: ______________________________

*Impress Corporate Seal

IMPORTANT

Surety companies executing bonds must appear on the Treasury Department's most current list (circular 570 as amended)

and be authorized to transact business in the State of Florida.

Signed, sealed and delivered

in the presence of:

__________________________________ By: __________________________________
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__________________________________ __________________________________

(Printed Name)

__________________________________

(Title)

ACKNOWLEDGMENT

State of Florida

County of ______________________________________

On this the_______day of_________________________, 2018, before me, the undersigned Notary

Public of the State of Florida, personally appeared

____________________________________ and

(Name(s) of individual(s) who appeared before notary)

whose name(s) is/are Subscribed to the within instrument, and he/she/they acknowledge that he/she/they executed it.

WITNESS my hand

and official seal.

__________________________________

NOTARY PUBLIC, STATE OF FLORIDA

NOTARY PUBLIC:

SEAL OF OFFICE:

___________________________________

(Name of Notary Public: Print, Stamp, or Type as Commissioned.)

Personally known to me, or

Personally identification:

(Type of Identification Produced)

DID take an oath,

or

DID NOT take an oath.

OPTIONAL INFORMATION:
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Type Of Document: Number of Pages:

Number of Signatures Notarized:

END OF SECTION
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FORM OF PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS:

That, pursuant to the requirements of Florida Statute 255.05, we, , as Principal,

hereinafter called Contractor, and , as Surety, are bound to the City of Doral, Florida, as Obligee,

hereinafter called City, in the amount of ___ Dollars ($ )

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and

assigns, jointly and severally.

WHEREAS, Contractor has by written agreement entered into a Contract, ITB #2018 09, awarded the day

of ___________________ , 2018 , with the City for Emergency Debris Removal, in accordance with specifications

prepared by the City of Doral which Contract is by reference made a part

hereof, and is hereafter referred to as the Contract;

THE CONDITION OF THIS BOND is that if the Contractor:

1. Indemnifies and pays City all losses, damages (specifically including, but not limited to, damages for delay and other

consequential damages caused by or arising out of the acts, omissions or negligence of Contractor), expenses, costs

and attorney's fees including attorney's fees incurred in appellate proceedings, that City sustains because of default

by Contractor under the Contract; and

2. Promptlymakes payments to all claimants as defined by Florida Statute 255.05(1) supplying Contractor with all labor,

materials and supplies used directly or indirectly by Contractor in the prosecution of the Work provided for in the

Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect subject, however, to the

following conditions:

2.1 A claimant, except a laborer, who is not in privity with the Contractor and who has not received payment

for their labor, materials, or supplies shall, within forty five (45) days after beginning to furnish labor,

materials, or supplies for the prosecution of the Work, furnish to the Contractor a notice that they intend

to look to the Bond for protection.

2.2 A claimant who is not in privity with the Contractor and who has not received payment for their labor,

materials, or supplies shall, within ninety (90) days after performance of the labor, or after complete

delivery of the materials or supplies, deliver to the Contractor and to the Surety, written notice of the

performance of the labor or delivery of the materials or supplies and of the non payment.
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2.3 No action for the labor, materials, or supplies may be instituted against Contractor or the Surety unless the

notices stated under the preceding paragraphs 2.1 and 2.2 have been given.

2.4 Any action under this Bond must be instituted in accordance with the Notice and Time Limitations

provisions prescribed in Section 255.05(2), Florida Statutes.

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and compliance

or noncompliance with any formalities connected with the Contract or the changes do not affect the Surety's

obligation under this Bond.

Signed and sealed this day of ______ , 2018.

WITNESS:

_____________________________________

By: __________________________________

(Signature and Title)

(CORPORATE SEAL)

(Type Name and Title signed above)

WITNESS:

(Name of Corporation)

_________________________

Secretary

By: _________________________________

(Type Name and Title signed above)

IN THE PRESENCE OF; INSURANCE COMPANY:

By: _________________________________
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*Agent and Attorney in Fact

Address: ________________________________

(Street) __________________________________

(City/State/Zip Code)___________________________________

Telephone No.: ( ) ____________________

*(Power of Attorney must be attached)

State of _____________________________

County of ____________________________

On this, the day of _______ , 2018, before me, the undersigned Notary Public of the State of

___ , the foregoing instrument was acknowledged by __ (name of corporate officer),

(title), of (name of Corporation), a (state of corporation) corporation, on behalf of the

corporation.

WITNESS my hand

and official seal

________________________________________

Notary Public, State of

________________________________________

Printed, typed or stamped name of Notary Public exactly as

commissioned

� Personally known to me, or

� Produced identification: __________________________

(type of identification produced)

� Did take an oath, or

� Did not take an oath
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CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that I am the Secretary of the Corporation named as Principal in the foregoing

Payment Bond; that , who signed the Bond on behalf of the Principal, was then

of said corporation; that I know his/her their signature; and his/her their signature thereto is genuine; and that said Bond

was duly signed, sealed and attested to on behalf of said Corporation by authority of its governing body.

(CORPORATE SEAL)

_______________________________________________

(Name of Corporation)

END OF SECTION
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FORM OF PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That, pursuant to the requirements of Florida Statute 255.05, we, , as Principal, hereinafter

called Contractor, and , as Surety, are bound to the City of Doral, Florida, as Obligee, hereinafter called

City, in the amount of ______ __ Dollars ($ __ ) for the payment whereof Contractor and Surety

bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally.

WHEREAS, Contractor has by written agreement entered into a Contract, ITB #2018 09, awarded the day of

_______ , 2018, with City for Emergency Debris Removal, in accordance with drawings (plans) and specifications

which Contract is by reference made a part hereof, and is hereafter referred to as the Contract;

THE CONDITION OF THIS BOND is that if the Contractor:

1. Fully performs the Contract between the Contractor and the City for Emergency Debris Removal, as scheduled after

the date of Contract commencement as specified in the Notice to Proceed and in the manner prescribed in the

Contract; and bid specifications.

2. Indemnifies and pays City all losses, damages (specifically including, but not limited to, damages for delay and other

consequential damages caused by or arising out of the acts, omissions or negligence of Contractor), expenses, costs

and attorney's fees including attorney's fees incurred in appellate proceedings, that City sustains because of default

by Contractor under the Contract; and

3. Upon notification by the City, corrects any and all defective or faulty Work or materials which appear within ONE (1)

YEAR.

4. Performs the guarantee of allWork andmaterials furnished under the Contract for the time specified in the Contract,

then this Bond is void, otherwise it remains in full force.

Whenever Contractor shall be, and declared by City to be, in default under the Contract, the City having performed

City’s obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

4.1 Complete the Contract in accordance with its terms and conditions; or

4.2 Obtain a Bid or Bids for completing the Contract in accordance with its terms and conditions, and upon
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determination by Surety of the best, lowest, qualified, responsible and responsive BIDDER, or, if the City

elects, upon determination by the City, and Surety jointly of the best, lowest, qualified, responsible and

responsive BIDDER, arrange for a Contract between such BIDDER and City, and make available as Work

progresses (even though there should be a default or a succession of defaults under the Contract or

Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less

the balance of the Contract Price; but not exceeding, including other costs and damages for which the

Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of

the Contract Price." as used in this paragraph, shall mean the total amount payable by City to Contractor

under the Contract and any amendments thereto, less the amount properly paid by City to Contractor.

No right of action shall accrue on this Bond to or for the use of any person or Corporation other than the City named herein.

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and compliance or

noncompliance with any formalities connected with the Contract or the changes do not affect Surety's obligation under this

Bond.

Signed and sealed this day of ____ , 2018.

WITNESSES: ___________________________________________

(Name of Corporation)

By: ___________________________________

Secretary (Signature and Title)

(CORPORATE SEAL)

_____________________________________

(Type Name & Title signed above)

IN THE PRESENCE OF:

INSURANCE COMPANY:
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By:

*(Agent and Attorney in Fact)

Address:

(Street)

(City/State/Zip Code)

Telephone No.: ( )

* (Power of Attorney must be attached)

State of ____________

County of ___________________

On this, the day of ______ , 2018, before me, the undersigned Notary Public of the State of

, the foregoing instrument was acknowledged by (name of Corporate officer),

(title), of (name of Corporation), a (state of corporation) corporation,

on behalf of the corporation.

WITNESS my hand

and official seal

Notary Public, State of
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Printed, typed or stamped name of Notary Public exactly as

commissioned

� Personally known to me, or

� Produced identification:

(type of identification produced)

� Did take an oath, or

� Did not take an oath

Bonded by:
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ACKNOWLEDGMENT OF CONFORMANCE

WITH OSHA STANDARDS

To the City of Doral,

We ____________________________________________________________________, hereby acknowledge and

Prime Contractor

agree that we, as the Prime Contractor for City of Doral, Emergency Debris Removal, ITB #2018 09, as specified, have the

sole responsibility for compliance with all the requirements of the Federal Occupational Safety and Health Act of 1970, and

all State and local safety and health regulations, and agree to indemnify and hold harmless the City of Doral, against any and

all liability, claims, damages losses and expenses they may incur due to the failure of:

___________________________________________________

(Subcontractor’s Names)

____________________________________________________

to comply with such act or regulation.

_________________________________________

CONTRACTOR

_________________________________________ BY:_________________________

ATTEST

END OF SECTION
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NOTICE OF AWARD

TO: _________________________________

_________________________________

_________________________________

PROJECT DESCRIPTION: City of Doral EMERGENCY DEBRIS REMOVAL, Project ITB #2018 09 in accordance with
Contract Documents as prepared by the City

and

The CITY has considered the Bid submitted by you for the above describedWORK in response to its Advertisement
for Bid and Instruction to BIDDERS.

You are hereby notified that your Bid has been accepted for the EMERGENCY DEBRIS REMOVAL, Contract Bid ITB
#2018 09, in the not to exceed amount of $_________________________________.

( )

You are required by the Instruction to BIDDER’s to execute the Agreement and furnish the required
CONTRACTOR’S Performance Bond, Payment Bond and Certificates of Insurance within ten (10) days from the
date of this Notice to you.

If you fail to execute said Agreement and to furnish said Bonds and Insurance within ten (10) days from the date
of this Notice, said CITY will be entitled to, revoke the award and retain the Bid Security.

BY: ______________________________________

TITLE: CITY MANAGER

Dated this ______ day of _____________________, 2018.
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ACCEPTANCE OF NOTICE OF AWARD

Receipt of the above Notice of Award is hereby acknowledged by

________________________________________________________________

this the _____________ day of ___________________________, 2018

BY: _______________________________

TITLE: ________________________________

You are required to return an acknowledged copy of this Notice of Award to the CITY.

END OF SECTION
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AGREEMENT

THIS AGREEMENT made and entered into on this ________ day of ___________________, 20 __ , by and
between ______________________________ Party of the First Part, and The City of Doral, Party of the Second
Part:

W I T N E S E T H:

That, the First Party, for the consideration hereinafter fully set out, hereby agrees with the Second Party as
follows:

1. That the First Party shall furnish all the materials, and perform all of the Work in manner and form as
provided by the following enumerated Specifications and Documents, which are attached hereto and
made a part hereof, as fully contained here:

Advertisements for Bids

Instruction to BIDDERS

Bid Form

Certificate of Authority

Award Preference for Identical Tie Bids

Bid Bond

Bidder Qualification Statement

Non Collusion Affidavit

Public Entity Crimes

Notice of Award

Agreement

Notice to Proceed

Payment Bond

Performance Bond

OSHA Acknowledgment

Form FHWA 1273 (Exhibit B)
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2. That the First Party shall commence the Work to be performed under this Agreement on a date to be
specified in a written order of the Second Party and shall complete all Work hereunder within the length
of time stipulated in the Bid.

3. That the Second Party hereby agrees to pay to the First Party for the faithful performance of this
Agreement, subject to additions and deductions as provided in the Bid Form, in lawful money of the
United States, the amount of:

_______________________________________________________________________ dollars.

(Written Dollar Amount)

$__________________________________________

4. That the Second Party shall make monthly partial payments to the First Party on the basis of a duly
certified and approved estimate of Work performed during each calendar month by the First Party, Less
the retainage provided in the General Conditions, which is to be withheld by the Second Party until Work
within a particular part has been performed in accordance with this Agreement and until such Work has
been accepted by the Second Party.

5. That upon submission by the First Party of evidence satisfactory to the Second Party that all payrolls,
material bills, and other costs incurred by the First Party in connection with the construction of the Work
have been paid in full, final payment on account of this Agreement shall be made within 60 days after the
completion by the First Party of all Work covered by this Agreement and the acceptance of such Work by
the Second Party.

6. It is further mutually agreed between the parties hereto that if, at any time after the execution of this
Agreement and the Surety Bond hereto attached for its faithful performance and payment, the Second
Party shall deem the Surety or Sureties upon such bond to be unsatisfactory, or if, for any reason such
bond ceases to be adequate to cover the performance of the Work, the First Party shall, at its expense
within 5 days after the receipt of notice from the Second Party so to do, furnish an additional bond or
bonds in such form and amount and with such Surety or Sureties as shall be satisfactory to the Second
Party. In such event, no further payment to the First Party shall be deemed to be due under this
Agreement until such new or additional security for the faithful performance of the Work shall be
furnished in manner and form satisfactory to the Second Party.

7. No additional Work or extras shall be done unless the same shall be duly authorized by appropriate
action (in writing) by the Party of the Second Part.

8. The Florida Department of Transportation (FDOT) has established requirements that have been added
to the contract to address work performed on FHWA eligible roadways. The form FHWA 1273 (Please
refer to Exhibit B and the FDOT Standard Specification and Standard Indexes to be included in the
contract documents. The Standard Specs contain the Buy America requirements. Listed below are the
basic federal aid guidelines that must be followed for emergency repair and permanent restoration
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projects. These requirements apply to all State and Local Agency contracts for both emergency and
permanent restoration types of projects. These requirements cannot be waived just because there is a
State of FEMA emergency declaration.

1) FHWA Form 1273, titled Required Contract Provisions Federal Aid Construction Contracts
2) Davis Bacon Wages Act – waived for Debris Removal services only; applies to all other work types

http://www.fhwa.dot.gov/construction/cquit/dbacon.htm
3) Buy America
4) Disadvantaged Business Enterprise (DBE)
5) American with Disability Act (ADA)
6) Convict Labor Prohibition
7) Public Interest Finding for force account permanent repair work

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above
written, in five (5) counterparts, each of which shall, without proof or accounting for the other counterpart be
deemed an original Contract.

WITNESSES: CONTRACTOR: ________________________

_________________________ BY: ________________________

_________________________ NAME: ________________________

TITLE: ________________________

OWNER: City of Doral

BY: ________________________

NAME: ________________________

TITLE: ________________________

AUTHENTICATION:

BY: _________________________

NAME: _________________________

TITLE: CITY CLERK
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APPROVED AS TO FORM:

BY: _________________________

NAME: _________________________

TITLE: CITY ATTORNEY

END OF SECTION
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NOTICE TO PROCEED

TO: ________________________________ DATE: ___________________

________________________________

________________________________

PROJECT DESCRIPTION: EMERGENCY DEBRIS REMOVAL, in accordance with Contract Documents as prepared by
The City of Doral.

You are hereby notified to commence Work in accordance with the Agreement dated _____________,

on or before ___________________________, and work is to be performed for a period of two years at the
frequency in the bid form.

This contract shall run for a period of two (2) years with an option to renew for an additional two one (1) year
terms with both parties being in total and full agreement.

City of Doral

BY: __________________________

Edward Rojas

TITLE: CITY MANAGER
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ACCEPTANCE OF NOTICE OF NOTICE TO PROCEED

Receipt of the above NOTICE TO PROCEED

is hereby acknowledged by _______________________________________

_______________________ day of ________________________, 2018

BY: ______________________________

TITLE: ______________________________

END OF SECTION
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EXHIBIT A

MINIMUM INSURANCE REQUIREMENTS – EMERGENCY DEBRIS REMOVAL

I. Commercial General Liability

A. Limits of Liability
Bodily Injury & Property Damage Liability
Each Occurrence $1,000,000
Policy Aggregate (PER JOB) $2,000,000
Personal & Advertising Injury $1,000,000
Products & Completed Operations $1,000,000

B. Endorsements Required
City of Doral listed as an additional insured
Contingent & Contractual Liability
Premises and Operations Liability
Primary Insurance Clause Endorsement

II. Business Automobile Liability

A. Limits of Liability
Bodily Injury and Property Damage
Combined Single Limit
Any Auto/Owned Autos or Scheduled Autos
Including hired and Non Owned Autos
Any One Accident $2,000,000

B. Endorsements Required
City of Doral listed as an additional insured
Auto Pollution Endorsement MCS 90, or CA 9948

III. Workers Compensation
Statutory State of Florida

Employer’s Liability

A. Limits of Liability
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$1,000,000 for bodily injury caused by an accident, each accident
$1,000,000 for bodily injury caused by disease, each employee
$1,000,000 for bodily injury caused by disease, policy limit

IV. Umbrella/Excess Liability (Excess Follow Form)

V. Contractor’s Professional/Pollution Liability

A. Limits of Liability
Each Claim $1,000,000
Policy Aggregate $1,000,000
Retro Date – Prior to commencement of job

Subcontractors’ Compliance:

The above policies shall provide the City of Doral with written notice of cancellation or
material change from the insurer in accordance with policy provisions. If the policies do
not contain such a provision, it is the responsibility of the Contractor to provide such
notice.

Companies authorized to do business in the State of Florida with the following
qualifications shall issue all insurance policies required above:

The Company must be rated no less than “A “ as to management, and no less
than “Class V” as to financial strength, by the latest edition of Best Insurance
Guide published by A.M. best Company, or its equivalent. All policies or
certificates of insurance are subject to review and verification by Risk
Management.

The City reserves the right but not the obligation to reject any insurer providing coverage
due to poor or deteriorating financial condition. All policies or certificates of insurance are
subject to review and verification by Risk Management
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EXHIBIT B
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FHWA-1273 -- Revised May 1, 2012  

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

I.  GENERAL 

1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and 
further require its inclusion in all lower tier subcontracts (excluding 
purchase orders, rental agreements and other agreements for 
supplies or services).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or services).  
The design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the Form 
FHWA-1273 must be physically incorporated (not referenced) in 
all contracts, subcontracts and lower-tier subcontracts (excluding 
purchase orders, rental agreements and other agreements for 
supplies or services related to a construction contract). 

2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final payment, 
termination of the contract, suspension / debarment or any other 
action determined to be appropriate by the contracting agency 
and FHWA. 

4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the 
limits of a construction project on a Federal-aid highway unless it 
is labor performed by convicts who are on parole, supervised 
release, or probation.  The term Federal-aid highway does not 
include roadways functionally classified as local roads or rural 
minor collectors. 

II.  NONDISCRIMINATION 

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 29 
CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act 
of 1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with Title 
23 USC Section 140, the Rehabilitation Act of 1973, as amended 
(29 USC 794), and Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 
and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, 
with appropriate revisions to conform to the U.S. Department of 
Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth under 
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 
1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) and orders 
of the Secretary of Labor as modified by the provisions prescribed 
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute 
the EEO and specific affirmative action standards for the 
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contractor's project activities under this contract. The provisions of 
the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 

a. The contractor will work with the contracting agency and the 
Federal Government to ensure that it has made every good faith 
effort to provide equal opportunity with respect to all of its terms 
and conditions of employment and in their review of activities 
under the contract. 

    b. The contractor will accept as its operating policy the 
following statement: 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, color, national origin, 
age or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job training." 

2.  EEO Officer: The contractor will designate and make known 
to the contracting officers an EEO Officer who will have the 
responsibility for and must be capable of effectively administering 
and promoting an active EEO program and who must be assigned 
adequate authority and responsibility to do so. 

3.  Dissemination of Policy: All members of the contractor's staff 
who are authorized to hire, supervise, promote, and discharge 
employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant 
of, and will implement, the contractor's EEO policy and 
contractual responsibilities to provide EEO in each grade and 
classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum:

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then not 
less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be reviewed 
and explained.  The meetings will be conducted by the EEO 
Officer. 

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering all 
major aspects of the contractor's EEO obligations within thirty 
days following their reporting for duty with the contractor. 

c.  All personnel who are engaged in direct recruitment for the 
project will be instructed by the EEO Officer in the contractor's 
procedures for locating and hiring minorities and women. 

d.  Notices and posters setting forth the contractor's EEO policy 
will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or other 
appropriate means. 
4. Recruitment: When advertising for employees, the contractor 
will include in all advertisements for employees the notation: "An 

Equal Opportunity Employer."  All such advertisements will be 
placed in publications having a large circulation among minorities 
and women in the area from which the project work force would 
normally be derived. 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through 
public and private employee referral sources likely to yield 
qualified minorities and women.  To meet this requirement, the 
contractor will identify sources of potential minority group 
employees, and establish with such identified sources procedures 
whereby minority and women applicants may be referred to the 
contractor for employment consideration. 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is 
expected to observe the provisions of that agreement to the 
extent that the system meets the contractor's compliance with 
EEO contract provisions.  Where implementation of such an 
agreement has the effect of discriminating against minorities or 
women, or obligates the contractor to do the same, such 
implementation violates Federal nondiscrimination provisions. 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information 
and procedures with regard to referring such applicants will be 
discussed with employees. 

5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel 
actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be taken without 
regard to race, color, religion, sex, national origin, age or 
disability.  The following procedures shall be followed: 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities do 
not indicate discriminatory treatment of project site personnel. 

b.  The contractor will periodically evaluate the spread of wages 
paid within each classification to determine any evidence of 
discriminatory wage practices. 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection with 
its obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a 
reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 

6. Training and Promotion:

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are applicants 
for employment or current employees.  Such efforts should be 
aimed at developing full journey level status employees in the 
type of trade or job classification involved.  
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b.  Consistent with the contractor's work force requirements and 
as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a special 
provision for training is provided under this contract, this 
subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions 
for persons who receive welfare assistance in accordance with 23 
U.S.C. 140(a). 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and women 
and will encourage eligible employees to apply for such training 
and promotion. 

7. Unions: If the contractor relies in whole or in part upon unions 
as a source of employees, the contractor will use good faith 
efforts to obtain the cooperation of such unions to increase 
opportunities for minorities and women.  Actions by the 
contractor, either directly or through a contractor's association 
acting as agent, will include the procedures set forth below: 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed toward 
qualifying more minorities and women for membership in the 
unions and increasing the skills of minorities and women so that 
they may qualify for higher paying employment. 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such union 
will be contractually bound to refer applicants without regard to 
their race, color, religion, sex, national origin, age or disability. 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the extent 
such information is within the exclusive possession of the labor 
union and such labor union refuses to furnish such information to 
the contractor, the contractor shall so certify to the contracting 
agency and shall set forth what efforts have been made to obtain 
such information. 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth in 
the collective bargaining agreement, the contractor will, through 
independent recruitment efforts, fill the employment vacancies 
without regard to race, color, religion, sex, national origin, age or 
disability; making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide sufficient 
referrals (even though it is obligated to provide exclusive referrals 
under the terms of a collective bargaining agreement) does not 
relieve the contractor from the requirements of this paragraph.   In 
the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 

8.  Reasonable Accommodation for Applicants / Employees 
with Disabilities:  The contractor must be familiar with the 
requirements for and comply with the Americans with Disabilities 
Act and all rules and regulations established there under.  
Employers must provide reasonable accommodation in all 

employment activities unless to do so would cause an undue 
hardship.

9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on 
the grounds of race, color, religion, sex, national origin, age or 
disability in the selection and retention of subcontractors, 
including procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this contract. 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in 
the performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach of 
this contract, which may result in the termination of this contract 
or such other remedy as the contracting agency deems 
appropriate. 

11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of three 
years following the date of the final payment to the contractor for 
all contract work and shall be available at reasonable times and 
places for inspection by authorized representatives of the 
contracting agency and the FHWA. 

a.  The records kept by the contractor shall document the 
following: 

    (1) The number and work hours of minority 
and non-minority group members and women employed in each 
work classification on the project; 

(2) The progress and efforts being made in cooperation with 
unions, when applicable, to increase employment opportunities 
for minorities and women; and 

(3) The progress and efforts being made in locating, hiring, 
training, qualifying, and upgrading minorities and women;  

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of the 
project, indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is to 
be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of the 
last payroll period preceding the end of July.  If on-the-job training 
is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data 
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should reflect the work force on board during all or any part of the 
last payroll period preceding the end of July. 

III. NONSEGREGATED FACILITIES 

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of $10,000 
or more. 

The contractor must ensure that facilities provided for employees 
are provided in such a manner that segregation on the basis of 
race, color, religion, sex, or national origin cannot result.  The 
contractor may neither require such segregated use by written or 
oral policies nor tolerate such use by employee custom.  The 
contractor's obligation extends further to ensure that its 
employees are not assigned to perform their services at any 
location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work 
areas, restaurants and other eating areas, time clocks, restrooms, 
washrooms, locker rooms, and other storage or dressing areas, 
parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy between 
sexes. 

IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements 
apply to all projects located within the right-of-way of a roadway 
that is functionally classified as Federal-aid highway.  This 
excludes roadways functionally classified as local roads or rural 
minor collectors, which are exempt.  Contracting agencies may 
elect to apply these requirements to other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA-1273 
format and FHWA program requirements. 

1.  Minimum wages

a.  All laborers and mechanics employed or working upon the 
site of the work, will be paid unconditionally and not less often 
than once a week, and without subsequent deduction or rebate on 
any account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland 
Act (29 CFR part 3)), the full amount of wages and bona fide 
fringe benefits (or cash equivalents thereof) due at time of 
payment computed at rates not less than those contained in the 
wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor 
and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under section 1(b)(2) of the Davis-Bacon Act on 
behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular contributions made or 
costs incurred for more than a weekly period (but not less often 

than quarterly) under plans, funds, or programs which cover the 
particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics 
shall be paid the appropriate wage rate and fringe benefits on the 
wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than 
one classification may be compensated at the rate specified for 
each classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. The wage 
determination (including any additional classification and wage 
rates conformed under paragraph 1.b. of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the 
wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only 
when the following criteria have been met: 

(i) The work to be performed by the classification requested 
is not performed by a classification in the wage determination; 
and

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so 
advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
shall refer the questions, including the views of all interested 
parties and the recommendation of the contracting officer, to the 
Wage and Hour Administrator for determination. The Wage and 
Hour Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within the 
30-day period that additional time is necessary. 
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(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first day 
on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall 
either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent 
thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits under 
a plan or program, Provided, That the Secretary of Labor has 
found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. The 
Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the 
plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor under 
this contract, or any other Federal contract with the same prime 
contractor, or any other federally-assisted contract subject to 
Davis-Bacon prevailing wage requirements, which is held by the 
same prime contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, and helpers, 
employed by the contractor or any subcontractor the full amount 
of wages required by the contract.  In the event of failure to pay 
any laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of 
the wages required by the contract, the contracting agency may, 
after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records shall 
contain the name, address, and social security number of each 
such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated 
for bona fide fringe benefits or cash equivalents thereof of the 
types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found 
under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated 
in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain 
records which show that the commitment to provide such benefits 
is enforceable, that the plan or program is financially responsible, 
and that the plan or program has been communicated in writing to 

the laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and 
the ratios and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to the 
contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to include 
an individually identifying number for each employee ( e.g. , the 
last four digits of the employee's social security number). The 
required weekly payroll information may be submitted in any form 
desired. Optional Form WH–347 is available for this purpose from 
the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor 
site. The prime contractor is responsible for the submission of 
copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and 
current address of each covered worker, and shall provide them 
upon request to the contracting agency for transmission to the 
State DOT, the FHWA or the Wage and Hour Division of the 
Department of Labor for purposes of an investigation or audit of 
compliance with prevailing wage requirements. It is not a violation 
of this section for a prime contractor to require a subcontractor to 
provide addresses and social security numbers to the prime 
contractor for its own records, without weekly submission to the 
contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement 
of Compliance,” signed by the contractor or subcontractor or his 
or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR 
part 5, and that such information is correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the 
payroll period has been paid the full weekly wages earned, 
without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from 
the full wages earned, other than permissible deductions as 
set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as 
specified in the applicable wage determination incorporated 
into the contract. 

(3) The weekly submission of a properly executed certification 
set forth on the reverse side of Optional Form WH–347 shall 
satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph 3.b.(2) of this section. 
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(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized representatives 
of the contracting agency, the State DOT, the FHWA, or the 
Department of Labor, and shall permit such representatives to 
interview employees during working hours on the job. If the 
contractor or subcontractor fails to submit the required records or 
to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such 
action as may be necessary to cause the suspension of any 
further payment, advance, or guarantee of funds. Furthermore, 
failure to submit the required records upon request or to make 
such records available may be grounds for debarment action 
pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees 

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer 
and Labor Services or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice.  

 The allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than 
the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction 
on a project in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in percentages 
of the journeyman's hourly rate) specified in the contractor's or 
subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified 
in the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. Apprentices shall 
be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount 
of fringe benefits listed on the wage determination for the 

applicable classification. If the Administrator determines that a 
different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that 
determination.  

In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized by 
the Office, withdraws approval of an apprenticeship program, the 
contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted 
to work at less than the predetermined rate for the work 
performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, 
evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be 
paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides 
for less than full fringe benefits for apprentices. Any employee 
listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work 
actually performed. In addition, any trainee performing work on 
the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on 
the wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity 
with the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the 
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requirements of paragraph 4 of this Section IV. The straight time 
hourly wage rates for apprentices and trainees under such 
programs will be established by the particular programs. The ratio 
of apprentices and trainees to journeymen shall not be greater 
than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 3, 
which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with 
all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 
contract, and for debarment as a contractor and a subcontractor 
as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-Bacon 
and Related Acts contained in 29 CFR parts 1, 3, and 5 are 
herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of 
the labor standards provisions of this contract shall not be subject 
to the general disputes clause of this contract. Such disputes shall 
be resolved in accordance with the procedures of the Department 
of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

V.   CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to the 
clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As used in this 

paragraph, the terms laborers and mechanics include watchmen 
and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require or 
involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which he 
or she is employed on such work to work in excess of forty hours 
in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours worked in excess of forty hours in 
such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.
In the event of any violation of the clause set forth in paragraph 
(1.) of this section, the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages. In 
addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages shall 
be computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 
for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action or 
upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any 
moneys payable on account of work performed by the contractor 
or subcontractor under any such contract or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to the Contract Work Hours and Safety 
Standards Act, which is held by the same prime contractor, such 
sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the clause set forth in 
paragraph (2.) of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in 
any subcontracts the clauses set forth in paragraph (1.) through 
(4.) of this section and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime 
contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth 
in paragraphs (1.) through (4.) of this section. 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 

1. The contractor shall perform with its own organization contract 
work amounting to not less than 30 percent (or a greater 
percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated 
by the contracting agency.  Specialty items may be performed by 
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subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price 
before computing the amount of work required to be performed by 
the contractor's own organization (23 CFR 635.116). 

a.  The term “perform work with its own organization” refers to 
workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, agents 
of the prime contractor, or any other assignees.  The term may 
include payments for the costs of hiring leased employees from 
an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: 

  (1) the prime contractor maintains control 
over the supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality of 
the work of the leased employees; 

   (3) the prime contractor retains all power to 
accept or exclude individual employees from work on the project; 
and

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal 
regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work that 
requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations 
qualified and expected to bid or propose on the contract as a 
whole and in general are to be limited to minor components of the 
overall contract. 

  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be purchased or 
produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract.  
Written consent will be given only after the contracting agency 
has assured that each subcontract is evidenced in writing and that 
it contains all pertinent provisions and requirements of the prime 
contract.

5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance requirements. 

VII. SAFETY: ACCIDENT PREVENTION 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

1.  In the performance of this contract the contractor shall comply 
with all applicable Federal, State, and local laws governing safety, 
health, and sanitation (23 CFR 635). The contractor shall provide 
all safeguards, safety devices and protective equipment and take 
any other needed actions as it determines, or as the contracting 
officer may determine, to be reasonably necessary to protect the 
life and health of employees on the job and the safety of the 
public and to protect property in connection with the performance 
of the work covered by the contract. 

2.  It is a condition of this contract, and shall be made a condition 
of each subcontract, which the contractor enters into pursuant to 
this contract, that the contractor and any subcontractor shall not 
permit any employee, in performance of the contract, to work in 
surroundings or under conditions which are unsanitary, hazardous 
or dangerous to his/her health or safety, as determined under 
construction safety and health standards (29 CFR 1926) 
promulgated by the Secretary of Labor, in accordance with 
Section 107 of the Contract Work Hours and Safety Standards 
Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that 
the Secretary of Labor or authorized representative thereof, shall 
have right of entry to any site of contract performance to inspect 
or investigate the matter of compliance with the construction 
safety and health standards and to carry out the duties of the 
Secretary under Section 107 of the Contract Work Hours and 
Safety Standards Act (40 U.S.C.3704). 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-
1022 shall be posted on each Federal-aid highway project (23 
CFR 635) in one or more places where it is readily available to all 
persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 

  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a person, 
association, firm, or corporation, knowingly makes any false 
statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of construction 
on any highway or related project submitted for approval to the 
Secretary of Transportation; or 
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  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection 
with the construction of any highway or related project approved 
by the Secretary of Transportation; or 

  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid Roads 
Act approved July 1, 1916, (39 Stat. 355), as amended and 
supplemented; 

  Shall be fined under this title or imprisoned not more than 5 
years or both." 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 

  1. That any person who is or will be utilized in the performance 
of this contract is not prohibited from receiving an award due to a 
violation of Section 508 of the Clean Water Act or Section 306 of 
the Clean Air Act.
  2. That the contractor agrees to include or cause to be included 
the requirements of paragraph (1) of this Section X in every 
subcontract, and further agrees to take such action as the 
contracting agency may direct as a means of enforcing such 
requirements. 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 

  1. Instructions for Certification – First Tier Participants: 

    a. By signing and submitting this proposal, the prospective first 
tier participant is providing the certification set out below. 

    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification set 
out below. The certification or explanation will be considered in 
connection with the department or agency's determination 
whether to enter into this transaction. However, failure of the 
prospective first tier participant to furnish a certification or an 
explanation shall disqualify such a person from participation in 
this transaction. 

    c. The certification in this clause is a material representation of 
fact upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined 
that the prospective participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the Federal 
Government, the contracting agency may terminate this 
transaction for cause of default. 

    d. The prospective first tier participant shall provide immediate 
written notice to the contracting agency to whom this proposal is 
submitted if any time the prospective first tier participant learns 
that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,” “principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 
and 1200.  “First Tier Covered Transactions” refers to any 
covered transaction between a grantee or subgrantee of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who 
has entered into a covered transaction with a grantee or 
subgrantee of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier Participant 
or other Lower Tier Participants (such as subcontractors and 
suppliers).  

    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in 
this covered transaction, unless authorized by the department or 
agency entering into this transaction. 

    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transactions," provided 
by the department or contracting agency, entering into this 
covered transaction, without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered 
transactions exceeding the $25,000 threshold. 

    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows 
that the certification is erroneous.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  To 
verify the eligibility of its principals, as well as the eligibility of any 
lower tier prospective participants, each participant may, but is not 
required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General 
Services Administration. 

    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. The 
knowledge and information of the prospective participant is not 
required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 
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    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause or default. 

* * * * * 

2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier Participants: 

a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 

    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal department 
or agency; 

    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a 
public (Federal, State or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes 
or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or 
receiving stolen property; 

    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or local) 
with commission of any of the offenses enumerated in paragraph 
(a)(2) of this certification; and 

    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 

  b.   Where the prospective participant is unable to certify to any 
of the statements in this certification, such prospective participant 
shall attach an explanation to this proposal. 

  2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200) 

    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 

    b. The certification in this clause is a material representation of 
fact upon which reliance was placed when this transaction was 
entered into. If it is later determined that the prospective lower tier 
participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, 
the department, or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 

    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of changed 
circumstances. 

    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 
and 1200.  You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those regulations.  
“First Tier Covered Transactions” refers to any covered 
transaction between a grantee or subgrantee of Federal funds 
and a participant (such as the prime or general contract).  “Lower 
Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts).  
“First Tier Participant” refers to the participant who has entered 
into a covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier 
Participants (such as subcontractors and suppliers). 

    e. The prospective lower tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in 
this covered transaction, unless authorized by the department or 
agency with which this transaction originated. 

    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 

    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows 
that the certification is erroneous. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  To 
verify the eligibility of its principals, as well as the eligibility of any 
lower tier prospective participants, each participant may, but is not 
required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General 
Services Administration.   

    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render in 
good faith the certification required by this clause. The knowledge 
and information of participant is not required to exceed that which 
is normally possessed by a prudent person in the ordinary course 
of business dealings. 

    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or 
agency with which this transaction originated may pursue 
available remedies, including suspension and/or debarment. 

* * * * * 

Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion--Lower Tier Participants: 
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  1. The prospective lower tier participant certifies, by submission 
of this proposal, that neither it nor its principals is presently 
debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency. 

  2. Where the prospective lower tier participant is unable to certify 
to any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 

* * * * * 

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS 
FOR LOBBYING 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed $100,000 
(49 CFR 20). 

  1. The prospective participant certifies, by signing and submitting 
this bid or proposal, to the best of his or her knowledge and belief, 
that:

    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress 
in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure Form to Report Lobbying," in accordance 
with its instructions. 

  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 
1352.  Any person who fails to file the required certification shall 
be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 

  3. The prospective participant also agrees by submitting its bid 
or proposal that the participant shall require that the language of 
this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such recipients shall certify and 
disclose accordingly. 

ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 

  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done as 
on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 

    a. To the extent that qualified persons regularly residing in the 
area are not available. 

    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not exceed 
20 percent of the total number of employees employed by the 
contractor on the contract work, except as provided in 
subparagraph (4) below. 

  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform the 
contract work, (b) the number of employees required in each 
classification, (c) the date on which the participant estimates such 
employees will be required, and (d) any other pertinent 
information required by the State Employment Service to 
complete the job order form.  The job order may be placed with 
the State Employment Service in writing or by telephone.  If 
during the course of the contract work, the information submitted 
by the contractor in the original job order is substantially modified, 
the participant shall promptly notify the State Employment 
Service.

  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job 
applicants who, in his opinion, are not qualified to perform the 
classification of work required. 

  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job applicants 
to the contractor, or less than the number requested, the State 
Employment Service will forward a certificate to the contractor 
indicating the unavailability of applicants.  Such certificate shall be 
made a part of the contractor's permanent project records.  Upon 
receipt of this certificate, the contractor may employ persons who 
do not normally reside in the labor area to fill positions covered by 
the certificate, notwithstanding the provisions of subparagraph 
(1c) above. 

  5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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City of Doral
ITB No. 2018 09 – Emergency Debris Removal

Addendum 1

1

1. Please explain specifically how the pricing of one proposal will be evaluated against the
pricing from another proposal, including the answer to these questions:
Will each pricing proposal be analyzed and refined to become one total number which can
then be compared to the other proposals, and if so, what is the formula that will be used to
derive that total number?

Correct.
Will all pricing line items be evaluated equally or will some line items receive more
importance in the evaluation? If some line items will be evaluated as more important, what
is the formula that will be used to weight the importance of each line item?

All lines items will be evaluated equally.

2. Will tipping fees at disposal sites be a pass thru? Meaning will the contractor pay up front
for tipping fees at disposal sites and be reimbursed or will the City pay these up front? Or
will the cost for tipping fees be left entirely on the contractor?

Fees will be directly paid to landfill owner/operator. Bidder will not be responsible for
tipping fees.

3. Are Tipping Fees/Disposal Fees to be excluded from our proposed unit rates and be treated
as a pass through expense to the City with no markup?

Correct. The City will pay directly to the landfill owner/operator.

4. Are all line items weighted equally? Does the Debris Removal Subtotal weigh more than the
Labor and Material and Emergency Power categories? Are you only looking at the grand
total when comparing proposer’s bids?

All line items are weighted equally. The City will award to lowest overall bidder.
Please clarify the scope of work intended for line item 11
(Please make sure you use latest Bid Form dated 4/27/2018)
Process stump based on FEMA conversion table – are you asking for a rate to pick up
stumps in the ROW that have already been extracted from ground and placed there by
others?
No. Based on Line Item 14, the intent is to have an option to calculate volume of
stumps if needed.

5. Are you asking for a rate to shear and grind the stump at the DMS? Please provide a scope
of work for this line item.

No. Shear and grind stumps is included in Line Item 9 “Processing (grinding/mulching)
of vegetative debris at TDSRS”.

6. Please confirm that the whole bid package is to be submitted with our proposal.
Correct.



City of Doral
ITB No. 2018 09 – Emergency Debris Removal

Addendum 1

2

7. P.14 Section 2.1 Information Required of Contractor states that bidders must see
Section 3.0 for required deliverables to be included in proposals. This section is the
scope of work and does not have proposal requirements.
What is required for this section?
Correct statement should be “Section 4.0”.

8. P. 62 Certificate of Authority.
We are a Limited Liability Company with our own Signing Authority. Can we submit it in
lieu of this form?
Correct.

9. Please confirm that p. 78 85 are to be filled out post award.
Correct. Pages to filled upon award of contract.

10. P.65 Bid Bond
The signature on the top of p.66 states Individual or partnership principal underneath.
We are an LLC, where do we sign the form?
Whoever has the power to sign can sign on the “Individual or Partnership Principal”.



Debris Removal, Processing & Disposal:
Item Unit Qty Unit Price Total

1 LS 1
2 T&M Rates below
3 CY 20,000
4 CY 10,000

5 CY 1,000

6 CY 1,000

7 CY 10,000

8 CY 5,000
9 CY 25,000
10 CY 3,000
11 EA 100
12 LB 1,000
13 LB 1,500

14 CY 1,000
15

EA 150
EA 50
EA 5

16

EA 150
EA 50
EA 5

17

EA 150
EA 50
EA 5

18

EA 150
EA 50
EA 5

19 CY 1,000
20 EA 500
21 T&M Rates below

Sub Total
Equipement with Operator:
Item Unit Qty Unit Price Total
1 HR 72
2 HR 72
3 HR 72
4 HR 72
5 HR 12
6 HR 72
7 HR 72
8 HR 12
9 HR 12
10 HR 12
11 HR 24
12 HR 18
13 HR 12
14 HR 24
15 HR 10

Revised Bid Tabulation

Description
Mobilize & Demobilize (per event)(Includes set up, silt fence, watch tower, management, and
closure of Temporary Debris Staging and Reduction Site TDSRS)
Emergency road clearance (initial clearance not to exceed 72 Hrs) "First Push"
Debris removal from Public Right of Way and hauling to TDSRS within the City limits
Debris removal from Public Right of Way and hauling to TDSRS outside of City limits

Pick up and haul of white goods
Pick up and disposal of hazardous material
Dead animal collection, transportation and disposal
Process stump based on FEMA conversion table, May 15, 2007 publication DAP9523.11, or latest
version
Hazardous stump removal from Public Right of Way, hauling and disposal to TDSRS

< 12" Diameter (Treated as normal vegetative debris, no per tree removal cost is applicable)

Debris removal from private property and/or publicly owned property, and hauling to TDSRS
within the City limits
Debris removal from private property and/or publicly owned property, and hauling to TDSRS
outside of City limits
Debris removal from TDSRS, hauling and disposal at FDEP approved site within Miami Dade
County
Debris removal from Public Right of Way, hauling and disposal at final FDEP approved disposal
site within Miami Dade County
Processing (grinding/mulching) of vegetative debris at TDSRS
Processing (grinding/mulching) of construction & demolition (C&D) debris at TDSRS

25" 36" Diameter (Per Stump)
> 37" Diameter (Per Stump)

Remove hazardous leaning tree with attached stumps if root balls are exposed more than 50%

< 12" Diameter (Treated as normal vegetative debris, no per tree removal cost is applicable)
13" 24" Diamter (Per Tree)
25" 36" Diamter (Per Tree)

12" 24" Diameter (Per Stump)
25" 36" Diameter (Per Stump)

> 37" Diameter (Per Stump)
Hazardous stump removal from Public Right of Way, hauling and disposal at final FDEP approved
disposal site within Miami Dade County

< 12" Diameter (Treated as normal vegetative debris, no per tree removal cost is applicable)
12" 24" Diameter (Per Stump)

Material, fill dirt for stump holes, purchased, placed & compacted
Hanging limbs removal per tree 2" or greater in diameter
Demolition of structures

Description
JD544 or equal, wheel loader w/debris grapple
JD644 or equal, wheel loader w/debris grapple

> 37" Diameter (Per Stump)
Flush cut hazardous tree with root balls exposed less than 50%

< 12" Diameter (Treated as normal vegetative debris, no per tree removal cost is applicable)
13" 24" Diamter (Per Tree)
25" 36" Diamter (Per Tree)
> 37" Diameter (Per Stump)

Tractor w/box blade or rake
JD648 E or equal Log Skidder
CAT D4 or equal dozer
CAT D6 or equal dozer
CAT D8 or equal dozer
CAT or equal 125/140 HP Motor Grader

JD544 or equal, wheel loader w/bucket
JD644 or equal, wheel loader w/bucket
Extend a boom forklift w/debris grapple
753 Skid Steer w/debris grapple
753 Skid Steer Loader w/bucket
753 Skid Steer w/Broom

JD690 or equal hoe w/grapple



16 HR 36
17 HR 24
18 HR 24
19 HR 36
20 HR 12
21 HR 36
22 HR 36
23 HR 24
24 HR 12
25 HR 8
26 HR 4
27 HR 36
28 HR 36
29 HR 24
30 HR 18
31 HR 36
32 HR 72
33 HR 36
34 HR 36
35 HR 30
36 HR 30
37 HR 24
38 HR 36
39 HR 18
40 HR 24

Sub Total
Labor & Material:
Item Unit Qty Unit Price Total
1 HR 36
2 HR 72
3 HR 72
4 HR 36
5 HR 60
6 HR 36
7 HR 72
8 HR 72
9 HR 60
10 HR 24
11 HR 36

Sub Total
Emergency Power Generators & Support Equipment:
Item Unit Qty Unit Price Total
1 Day 10
2 Day 10
3 Day 8
4 Day 8
5 Day 5
6 Day 5
7 Day 2
8 Day 2

9 Day 10

Sub Total

Hand fed debris chipper
300/400 Tub Grinder
Diamond Z or equal 800/1,000 tub grinder
30 TN Crane
50 TN Crane
100 TN Crane

JD690 or equal hoe w/bucker & Thumb
Excavator type hoe on rubber w/grapple
JD310 or equal TLB
210 Prentiss or equal knuckle boom w/grapple
CAT 623 or equal self loading scraper

Single axle dump type truck, 5 12 CY
Tandem axle dump type truck, 16 20 CY
Trailer type truck/tractor 24 40 CY
Trailer type truck/tractor 41 60 CY
Trailer type truck/tractor 61 80 CY
Power Screen

40'/60' Bucket Truck
Service Truck
Water Truck
Portable Light Tower
Pick up (w/o driver)
Knucle boom w/grapple self loading Dump type truck

Safety/quality control inspector w/vehicle, phone & radio
Inspector w/vehicle, phone & radio
Climber w/gear
Chain & Hand Saw Operator
Laborer & Flagman
Haz Mat Professional

Stacking conveyor
Off Road Truck

Description
Operating Manager
Superintendent w/truck, phone & radio
Foreman w/truck, phone & radio

BID TOTAL

40 kw Generator
60 kw Generator
80 kw Generator
100 kw Generator
120 kw Generator
Satellite Phone for use by the City to coordinate operations during failure of other
communication systems

Certified Arborist
Project Manager/Haz Mat Professional

Description
5 kw Generator
10 kw Generator
20 kw Generator
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500 South Australian Avenue • Suite 600 
West Palm Beach, FL 33901

(888) 721-4372 • Fax: (504) 482-2852
www.drcusa.com 

FL License No. CRC1331307

REQUEST FOR PROPOSAL
Emergency Debris Removal

ITB NO. 2018-09

MAY 8, 2018 • 11:00AM
ORIGINAL

CITY OF DORAL
8401 NW 53rd Terrace • Doral, FL 33166

PREPARE•RESPOND•RECOVER

POINTS OF CONTACT:
Kristy Fuentes, Kfuentes@drcusa.com



500 South Australian Avenue • Suite 600 • West Palm Beach, FL 33901 • (888) 721-4372 • Fax: (504) 482-2852
www.drcusa.com

May 8, 2018

City of Doral
8401 NW 53rd Terrace
Doral, FL 33166

Re: Emergency Debris Removal
RFP No. 2018-09

Dear Mr. Rojas,

DRC Emergency Services, LLC, appreciates the opportunity to present to you and the City of Doral our proposal to 
provide Emergency Debris Removal services as required in the above referenced RFP. DRC has the privilege of 
currently holding this contract. DRC was recently activated in the City of Doral following Hurricane Irma. DRC ES is 
among the leading disaster management companies in the United States. Our services include emergency debris
removal; disaster management—including temporary housing, workforce housing and life support—as well as 
required FEMA documentation; debris management; right-of-way maintenance; marine debris, salvage and recovery; 
vehicle and vessel removal and processing; technical assistance and project management; construction and 
construction management; demolition; and landfill management.

Following Hurricane Ike in 2008, DRC ES established a single-day productivity record for post-disaster debris 
removal in the City of Houston as recognized by FEMA.  DRC ES also holds a 29-year record of 100% federal 
reimbursement for eligible work performed.

DRC has an office in West Palm Beach, Florida, which is located less than two from the City of Doral. Our additional 
office locations in Galveston, Texas, New Orleans, Louisiana, Semmes, Alabama, and Surf City, North Carolina
provide us with geographical maneuverability along the Gulf Coast, and allow us to continue to provide services to 
the City of Doral should any location be compromised during a disaster. DRC currently has dozens of reservists and 
hundreds of subcontractors ready to participate in any response effort. Depending on the size of an event which may 
strike The City of Doral, DRC will dedicate all necessary manpower and equipment and in no case, will the project be 
understaffed.  

Corporate officers with legal signing authority to bind DRC ES to the terms and conditions of this proposal include: 
John Sullivan, President; Kristy Fuentes, Vice President/Secretary-Treasurer. Evidence of their authority is attached.  

The Point of Contact for the City of Doral is Kristy Fuentes who can be reached at (888) 721-4372, by cell: (504) 220-
7682 or by email: Kfuentes@drcusa.com.

This proposal is in all respects fair and in good faith, without collusion or fraud and conforms to the specifications of 
your RFP. If we may offer any additional information or clarifications, please let us know. Thank you for the 
opportunity to offer our services and we look forward to working with the City of Doral in the future.
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City of Doral 
Invitation to Bid 

Emergency Debris Removal 

ITB #2018-09 

 

NOTICE: Pursuant to the City of Doral Procurement Ordinance, sealed bids for consideration to provide 
the services detailed in the scope of services listed below, shall be received by Edward Rojas, City 
Manager, City of Doral, 8401 NW 53rd Terrace Doral, Florida 33166 until 11:00 a.m. on Tuesday, May 8, 
2018. The submittals shall be clearly marked “ITB #2018-09, Emergency Debris Removal”. 

All submittals shall be publicly opened and recorded on Tuesday, May 8, 2018 at 11:00 a.m. Late 
submittals shall not be accepted or considered. A mandatory pre-bid meeting shall be held on Tuesday, 
April 24, 2018 at 11:00 a.m. at City of Doral Government Center, Third Floor Training Room. 

Respondents are to deliver One (1) original and three (3) copies in separate three-ring binders of the 
submittal statements of qualifications and experience and other pertinent information for consideration, 
as indicated in this Invitation to Bid. In addition, respondents are to deliver two (2) CDs containing a PDF 
copy of all materials submitted in the bid.  No proposal will be accepted without this requirement. 

The City of Doral reserves the right to accept any bid deemed to be in the best interest of the City or to 
waive any informality in any submittal. The City may reject any or all bids and re-advertise. 
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PROJECT OVERVIEW 

The City of Doral desires to retain the services of one or more licensed contractors for the purpose of 
providing emergency debris removal services in the event of a man-made or natural event as more 
particularly described herein on a Per Unit Price basis as indicated in the Bid form.  Through an Invitation 
to Bid process described herein, licensed contractors interested in assisting the City with the provision 
of such services must prepare and submit a proposal packet in accordance with the procedure and 
schedule in this ITB.  The City will review submittals only from those contractors that submit an ITB 
packet which includes all the information required to be included as described herein. 

The City intends to award a contract for emergency debris removal to the contractor(s) that: (a) 
possesses qualified man power, equipment and administrative capabilities to provide the proposed 
services, and (b) provide the best offer and prices deemed to be the greatest benefit to the City. 

It is the intent of the City to award a contract for an initial two (2) year term with an option to renew for 
three (3) additional one (1) year periods for a possible total of five (5) years, subject to cancellation as 
provided herein. The City may exercise such advance written notice of its intention to renew prior to the 
expiration of the then current term.  

All questions or comments should be directed to the following email at procurement@cityofdoral.com. 
All inquiries must reference ITB #2018-09, Emergency Debris Removal in the subject line. No phone calls 
will be accepted in reference to this ITB. Any communications regarding matters of clarification must be 
made in writing to the email address listed above. In the event that it become necessary to provide 
additional clarifying data or information that revises any part of this ITB, supplements or revisions will 
be made available via written addendum. 
 
A copy of the complete bid package may be obtained from the City of Doral website, 
www.cityofdoral.com, by clicking on the Procurement Division link under City Departments. Select 
the “RFP/Open Bids” link.  
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Solicitation Response Form  

Name:  ITB #2018-09 – Emergency Debris Removal  

Due Date:  Tuesday, May 8, 2018 at 11 a.m.  

Delivery Location:  City of Doral City Clerk’s Office  
8401 NW 53rd Terrace Doral, FL 33166  

 
Submitted by:  
(Name of company and address)  

-------------------------------------------------------------------------------------------------------------------------------  
 

For Office Use Only  
Date and Time Received:  

Received by: ______________________________________  

ATTACH THIS FORM TO THE EXTERIOR OF THE SEALED PACKET.  
 

 

 

 

 

110 Veterans Blvd. Suite 515, Metairie, LA 70005

DRC Emergency Services, LLC
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1.0 GENERAL CONDITIONS 
 

This proposed procurement is authorized by the City Manager of the City of Doral, Florida. The conditions 
of this bid are mandatory. The Instructions to Proposers, the General Conditions, all Forms, the Insurance 
Requirements, the Special Conditions, the Technical Specifications and Scope of Work, the Bid Response 
form, and the Purchase Order are collectively and integrally part of the contract between the City and 
the successful Proposer. 

 1.1 DEFINITIONS 
1.1.1 We/Us/Our/City 

These terms refer to the City of Doral, Florida, a duly organized public entity. They 
may also be used as pronouns for various subsets of the City organization 
including, as content will indicate. 
 
Procurement Division 
The Division responsible for handling procurement-related issues within the City. 
 
Departments 
The City Department(s) and offices for which this solicitation is prepared, which 
will be the end user of the goods and/or services sought. 
 
Authorized Representative 
The user Department’s Contacts for interaction regarding contract 
administration. 

 
1.1.2 You/Your 

The term refers generally to the other person or entity which is a party to this 
agreement, or any of their subsidiaries, affiliates offices, employees, volunteers, 
representatives, agents or subcontractors. The term may apply differently to 
different classes of entities, as the context will indicate. For instance, “you” as a 
Proposer will have different obligations than “you” as a contractor will have upon 
awarding of this contract. 
 
Proposer/Respondent/Bidder 
Any business entity submitting a response to this solicitation. 
 
Successful Proposer/Respondent/Bidder 
The Proposer whose response to this solicitation is deemed to be the most 
advantageous to the City. A Contractor will be approved for award by the City 
Council, and a contract will be executed for the provisions of the goods and/or 
services specified in the ITB and a Notice of Commencement will be issued. 

 
1.1.3 Bid 
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The written, sealed document submitted by the Proposer according to the ITB 
instructions. A response to this ITB shall not include any verbal interactions with 
the City apart from submittal of a formal written submittal. 

 1.2 CLARIFICATION 
Questions regarding this ITB shall be directed in writing by email, to the Procurement 
Contact email address specified on the title page. Answers, citing the question but not 
identifying the questioner, will be distributed simultaneously to all known prospective 
Proposers. 

   
  1.2.1 Written Addenda 

If it becomes evident that this ITB must be amended, we will issue a formal written 
addendum to all registered prospective Proposers via email notification. Addendum will 
be uploaded to the City’s Procurement webpage if necessary. A new Bid opening date 
may be established by addendum. 

 1.3 COST OF PREPARATION 
The City will not be responsible for any expenses incurred by the Proposers for the 
preparation of Bid related to this procurement, or for conduct of any negotiations related 
to potential award of the Contract. 

 1.4 EXAMINATION OF DOCUMENTS 
The Proposer must thoroughly examine each section. If there is any doubt or obscurity as 
to the meaning of any part of these conditions, the Proposer may request clarification by 
written request to the Procurement Division. Interpretations or clarification in response 
to such questions will be issued in the form of a written addendum, emailed to all parties 
recorded by the City’s Procurement Division as having received the Bid documents. No 
person is authorized to give oral interpretations of, or make oral changes to the bid. The 
issuance of a written addendum shall be the only official method whereby such an 
interpretation or clarification is made. 

 1.5 BID FORMAT AND SIGNATURES 
To receive consideration, Bid must be submitted on the Bid forms as provided by the City. 
This Invitation to Bid must be resubmitted in its entirety, with all forms executed, and the 
response forms completely filled out.  Bids must be typed or printed in black or blue ink 
only. Use of erasable ink is not permitted. All corrections must be initialed. Any 
information to be submitted as part of the bid may be attached behind the Bid Response 
form. Copies may be obtained from the City Clerk, 8401 NW 53 Terrace Doral, FL 33166. 
Bids by corporations must be executed in the corporate name by the President or other 
corporate officer accompanied by evidence of authority to sign. The corporate address 
and state of incorporation must be shown below the signature.  Bids by partnerships must 
be executed in the Partnership name and signed by a partner, whose title must appear 
under the signature and the official address of the partnership must be shown below the 
signature. 
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The original Submittal, with three (3) copies in separate 3 ring binders and two (2) CDs 
containing a PDF file of all documents submitted, must be presented to the City Manager’s 
Office, 8401 NW 53 Terrace Doral, FL 33166 at or prior to the time noted on the bid 
opening date. Bids received after that time will not be accepted. It will be the sole 
responsibility of the Contractor to deliver their Bid to the City Manager’s Office on or 
before the closing hour and date indicated. Bids shall be submitted in a sealed 
envelope/box clearly marked in the exterior “ITB #2018-09, Emergency Debris Removal”. 

 
  SOLICITATION RESPONSE FORM SHALL BE ATTACHED TO THE OUTSIDE OF   
  THE SEALED SUBMITTAL. 
   
  ANY SUBMITTAL RECEIVED AFTER THE STATED OPENING DATE AND TIME   
  SHALL  BE REJECTED AND WILL BE RETURNED UNOPENED. 

 1.6 PUBLIC RECORDS 
Upon award recommendation or ten (10) days after the bid opening, whichever is earlier, 
any material submitted in response to this Invitation to Bid will become a “Public Record” 
and shall be subject to public disclosure consistent with Chapter 119, Florida Statutes 
(Public Record Law). Proposers must claim the applicable exemptions to disclosure 
provided by law in their response to the Invitation to Bid by identifying materials to be 
protected and must state the reasons why exclusions from public disclosure is necessary 
and legal. The City reserves the right to make any final determination on the applicability 
of the Public Records Law. 

 1.7 WITHDRAWAL OF BID 
A Contractor may, without prejudice, withdraw, modify, or correct the Submittal after it 
has been deposited with the City, provided the request and any subsequent modifications 
and/or corrections are filed with the City in writing before the time for opening Bids. The 
original Submittal as modified by such writing will be considered as the Submittal Bid 
submitted by the Contractor. No oral bid modifications will be considered. 

 1.8 RIGHT TO REJECT ANY AND/OR ALL BIDS 
The City reserves the right to reject any and/or all Bids or sections thereof, and waive any 
technicalities. As a matter of information, the City Council does not bind itself to accept 
the minimum specifications stated herein, but reserves the right to accept any Bid, which, 
in the judgment of the City, will best serve the needs and interests of the City. This offering 
of Invitation to Bid itself does not in any way constitute a contractual agreement between 
the City of Doral and the Contractor. However, the contents of the offered document, as 
well as the proposed documents may be used for details of the actual agreement between 
the Contractor and the City of Doral. Furthermore, the City reserves the right to award 
without further discussion. 

 1.9 GOVERNMENTAL RESTRICTIONS 
In the event that any governmental restrictions are imposed which would necessitate 
alteration of the performance to the services offered in this bid prior to delivery, it shall 
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be the responsibility of the Proposer to notify the City at once. The City reserves the right 
to accept the alteration or cancel the Contract at no expense to the City. 

 1.10 INQUIRIES 
Any questions regarding this Bid shall be directed in writing to the  Procurement Division 
via email at procurement@cityofdoral.com. All inquiries must have in the subject line the 
following: ITB #2018-09, Emergency Debris Removal. If your request is seeking a public 
record, such as a bidder list or award list, it must be submitted to the City Clerk and not 
to the e-mail stated above. 

  
Contractors requiring clarification or interpretation of the ITB must submit them via email 
on or before 5:00 pm EST, Tuesday, May 1st, 2018. The person or firm submitting the 
request shall be responsible for its timely delivery. Written responses will be compiled 
and shall be issued only in addendum format and notified to all potential Contractors. In 
addition, inquiries and responses may also be posted on the City of Doral procurement 
website. 

 1.11 PURPOSE 
The purpose of this ITB is to, by means of sealed proposals, invite interested parties to 
submit their Proposals to provide Emergency Debris Removal Services to the City of Doral 
in the event of an anticipated or unanticipated natural or man-made disaster.  Proposer 
must have the capability to respond in a timely manner. 

 1.12 DUE DATE 
All Bids are due no later than Tuesday, May 8th, 2018 at 11:00 A.M., EST or any time prior 
thereto at the City Manager’s Office, City Hall, 8401 NW 53 Terrace Doral, FL 33166. All 
bids received will be publicly opened on the date and the time specified. All bids received 
after that time shall be returned unopened. 

 
Original Submittal and three (3) copies must be submitted in separate three ring binders. 
2 CD copies of entire submittal must be located in the front pocket of the binder 
containing the original submittal. CD copies must be properly labeled with the Contractors 
name and “ITB #2018-09, Emergency Debris Removal”. 

 
Original submittal and three (3) copies must be submitted in a sealed envelope or 
box/container clearly marked with the ITB title. EMAILED OR FAXED bids will not be 
accepted. The Solicitation Response Form shall be attached to the exterior of the 
packet. 

 
Bids received after the closing time and date, for any reason whatsoever,  will not be 
considered. Any disputes regarding timely receipt of bids shall be decided in the favor of 
the City of Doral. Contractor shall assume full responsibility for timely delivery at the 
location designated for receipt of Bid. The City of Doral cannot be responsible for bids 
received after opening time and encourages early submittal. Bids received by the City 
after the time specified for receipt will not be considered. 
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All information required by the Invitation to Bid must be supplied to constitute a regular 
submittal. 

 1.13 SUBMITTAL EVALUATION 
The City will present a Contract to the City of Doral City Council for final approval. The City 
reserves the right to reject any and all submittals for any reason, and reserves the right 
to waive any defect and accept any proposal deemed to be in the best interest of the City. 

   
The City will first review each submittal for compliance with the minimum qualifications 
and mandatory requirements of the ITB. Failure to comply with any mandatory 
requirements may disqualify a submittal. A Committee may be established to review and 
evaluate all bids submitted in response to this Invitation to Bid (ITB). The Committee shall 
conduct a preliminary evaluation of all bids on the basis of the information provided and 
other evaluation criteria as set forth in this ITB or as reasonably determined by the 
Committee. The evaluation will consist of, but not limited to, Contractor’s professional 
references, company resources including personnel and equipment, ability to respond to 
request, including missed commitments, response time, emergencies, business history 
with the City, if any, as well as with all other public or private entities and the required 
license and insurance, if applicable.  The City of Doral shall be the sole judge in 
determining Contractor’s qualifications. 

 1.14 EVALUATION CRITERIA 
The City will open all submittals received prior to the stated deadline in a public forum 
and will announce the name and bid amounts submitted. The city will review all 
submittals for bid compliance according to the requirements set forth in this ITB and 
evaluate the bid submittals in order of the lowest dollar value bid received. In order to de 
deemed responsive the bids must contain, but not limited to the following: 

The Contractor shall have at least three (3) years experience operating under its current 
business name. The selected Contractor must have the ability to obtain a 100% 
performance and payment bond at time of contract.  The Contractor shall submit proof 
of their bonding capacity by means of a letter from their bonding company. A Bid Bond 
in the amount of five (5) percent of the base bid amount is required for this project. The 
Contractor must have performed work a on at least three (3) previous emergency debris 
removal projects in excess of $200,000 within the past five (5) years.  All of these jobs 
must have been performed for a governmental entity. 

  The CITY, at its sole discretion, reserves the right to inspect any / all CONTRACTOR 
facilities to determine their capability of meeting the requirements for the Contract.  Also, 
price, responsibility, and responsiveness of the CONTRACTOR, the financial position, 
experience, staffing, equipment, materials, references, and past history of service to the 
CITY and / or with other units of state, and / or local governments in Florida, or 
comparable private entities, will be taken into consideration in the Award of the Contract. 
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 1.15 AWARD OF CONTRACT 
Upon approval of the City Council, a contract shall be awarded to at least three (3) 
Contractors selected as the most responsible, responsive Contractors; meeting all 
specifications. Any award made shall be subject to execution of contract in a form and 
substance, which is approved by the City Attorney. The City of Doral reserves the right not 
to award or to reject bids from vendors that are currently in litigation with the City of 
Doral or as a result of any prior lawsuit with the City of Doral. 

 1.16 CONTRACT EXTENSION AND TERMS 
The City and the successful Contractors shall execute a contract (“Agreement”) within 
thirty (30) days after Notification of Award based upon the requirements set forth in the 
ITB through action taken by the City Council at a fully authorized meeting. If the 
Contractor awarded the Contract fails to enter into a contract as herein provided, the 
award may be declared null and void, and the Contract may be awarded to the next most 
responsible and responsive Contractor, or re-advertised, as determined by the City. 

 1.17  INSURANCE REQUIREMENTS 
Successful bidder shall maintain, at their sole expense, during the term of this agreement, 
insurance requirements in accordance with Exhibit A – Insurance Requirements. The City 
reserves the right to require additional insurance in order to meet the full value of the 
scope of services. 
 
At award time, the successful bidder must furnish a Certificate of Insurance and 
Declaration of Coverage Page showing the City of Doral as additional named insured on 
each of the policies referenced in Exhibit A. 

 1.18 SUBMISSION OF PROPOSAL  
   
  1.18.1 Incurred Expenses 
   The City is not responsible for any expenses which Contractors may incur   
  preparing and submitting bids called for in this Invitation to Bid. 
 
  1.18.2 Interviews 

The City reserves the right to conduct personal interviews or require presentations 
prior to selection. The City will not be liable for any costs incurred by the 
Contractor in connection with such interviews/presentations (i.e. travel, 
accommodations, etc.). 

 
  1.18.3 Request for Modifications 

The City reserves the right to request that the Contractor(s) modify a proposal/bid 
to more fully meet the needs of the City. 

 
  1.18.4 Bid Acknowledgment 
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By submitting a bid, the Contractor certifies that he/she has fully read and 
understands the bid method and has full knowledge of the scope, nature, and 
quality of work to be performed. 

 
  1.18.5 Acceptance/Rejection/Modification to Bids 

The City reserves the right to negotiate modifications to bids that it deems 
acceptable, reject any and all bids, and to waive minor irregularities in the 
submittals. 

 
  1.18.6 Bid Submittals Binding 

All bids submitted shall be binding for three hundred sixty-five (365) calendar days 
following opening. 

 
1.18.7 Alternate Bids 

   An alternate bid will not be considered or accepted by the City.  
   
  1.18.8 Economy of Preparation 

Bids should be prepared simply and economically, providing a straightforward, 
concise description of the Contractors ability to fulfill the requirements of the bid. 

 
  1.18.9 Proprietary Information 

In accordance with Chapter 119 of the Florida Statutes (Public Records Law), and 
except as may be provided by other applicable State and Federal Law, all 
proposers should be aware that Request for Proposals/Qualifications/ Invitation 
to Bid and the responses are in the public domain. However, the proposers are 
required to identify specifically any information contained in their Bids which they 
consider confidential and/or proprietary and which they believe to be exempt 
from disclosure, citing specifically the applicable exempting law. 

 
All bids received from Contractors in response to this Invitation to Bid will become 
the property of the City of Doral and will not be returned to the Contractor. In the 
event of contract award, all documentation produced as part of the contract will 
become the exclusive property of the City. 
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1.19 SCHEDULE OF EVENTS 
 

 
Mandatory Pre-Bid Meeting:                               Tuesday, April 24th, 2018 at 11:00 a.m. EST 

City of Doral - Government Center  
Third Floor Training Room 

8401 NW 53 Terrace Doral, FL 33166 
     For directions, please call 305-593-6725 

 
  
 
Deadline for Written Questions:                                    Tuesday, May 1st, 2018 at 5:00 p.m. EST 
 
 
 
Deadline for Submittal and Bid Opening:                                 Tuesday, May 8th, 2018 at 11:00 a.m. EST 

City of Doral – Government Center 
1st Floor Office of the City Clerk 

8401 NW 53rd Terrace, Doral, FL 33166 
For directions, please call 305-593-6725 

 
 
 
 
 
 
 
 

END OF SECTION 
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2.0 INSTRUCTIONS FOR PREPARING PROPOSALS 

2.1 INFORMATION REQUIRED OF CONTRACTOR 
 Bidders must see Section 3.0 for required deliverables to be included in proposals. 

2.2 EXCEPTIONS TO SPECIFICATIONS 
Exceptions to the specifications shall be listed on the Bid Form and shall reference the section. 
Any exceptions to these Sections may be cause for the bid to be considered non-responsive. 

2.3 LICENSING 
Successful respondent must provide a copy of their occupational/business license and State 
registration at time of award. Florida state registration can be downloaded and printed via 
www.sunbiz.org. 

2.4 QUALIFICATIONS OF BIDDERS 
All firms that submit a bid shall meet, but not be limited to, the following minimum 
qualifications: 

 
1. The firm, or principals of the firm, shall be regularly engaged in the business of providing the 
services as described herein. The firm shall have a record of performance and operation within 
Florida for a five-year period of time immediately preceding this request for proposal. The firm 
shall have sufficient financial support, equipment, and organization to ensure that they can 
satisfactorily execute the services if awarded a Contract under the terms and conditions herein 
stated. There shall not be any pending criminal charges against the firm, principal owners, 
partners, corporate officers, or management employees. The term “equipment and 
organization” as used herein shall be construed to mean a fully equipped and well-established 
operation as determined by officials of the City of Doral. 

 
2. Contractor shall be fully licensed to perform the work described herein and shall comply with 
all applicable State Statutes and local codes and ordinances. 

 
3. Bidder must have performed work for a governmental agency on at least three (3) previous 
emergency debris removal jobs in excess of $200,000 within the past five (5) years. All of these 
jobs must have been performed for a governmental entity. The bidder must show proof of 
having met these minimum requirements on the “Bidder Qualification Statement” in Section 
3.0. THE CITY WILL NOT ACCEPT ANY SUBSTITUTION FOR THIS FORM. 

2.5 SPECIAL CONDITIONS 
 Any and all Special Conditions that may vary from these General Conditions shall have 
 precedence. 
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2.6 ATTACHED FORMS 
 2.6.1 Non-Collusion Affidavit 

Each Contractor shall complete the Non-Collusion Affidavit and shall submit the executed 
form with the bid. City considers the failure of the Contractor to submit this document to 
be a major irregularity and shall be cause of rejection of the Bid. 

   
By offering a submission pursuant to this Invitation to Participate, the Contractor certifies 
that it has not divulged, discussed or compared his/her Bid with other Contractors and 
has not colluded with any other Contractors or parties to this bid whatsoever. Also, the 
Contractor certifies, and in the case of a joint bid, each party thereto certifies, as to 
his/her own organization, that in connection with this Bid. 

   
No attempt has been made or will be made by the Contractor to induce any other person 
or firm to submit or not to submit a Bid for the purpose of restricting competition. 

 
The only person or persons interested in this Bid, principal or principals is/are named 
therein and that no person other than therein mentioned has any interest in this bid or in 
the contract to be entered into. 

 
No person or agency has been employed or retained to solicit or secure this contract upon 
an agreement or understanding for a commission, percentage, brokerage, or contingent 
fee excepting bona fide employees or established commercial agencies maintained by the 
Contractor for the purpose of doing business. 

 
 2.6.2 Americans with Disabilities 

As part of any bid, each vendor must submit an executed American with Disabilities Act 
Non-Discrimination Statement, in accordance with attesting to compliance with 42 U.S.C. 
Section 12101 et, seq. 

 2.6.3 Compliance with Equal Employment Opportunity 

The Contractor shall comply with Title VII of the Civil Rights Act of 1964 42 U.S.C Section 
2000e et seq., Section 504 of the Rehabilitation Act of 1973 29 U.S.C Section 701 et seq., 
and Title I of the Americans with Disabilities Act, 42 U.S.C Section 12101 as of 1990 in that: 
No person in the United States shall on the grounds of race, creed, color, national origin, 
sex, age, political affiliation, beliefs or disability be subject to discrimination under any 
program or activity which the Contractor has agreed to undertake by and through the 
covenants, and provisions set forth in this ITB. 

 2.6.4 Public Entity Crimes 

A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime may not submit a Bid to provide any  goods or 
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services to a public entity, may not submit a Bid with a public entity for the construction 
or repair of a public building or public work, may not submit Bids on lease of real property 
to a public entity, may not be awarded or perform work as a contractor, supplier, 
subcontractor, or consultant under a contract with any public entity, and may not transact 
business with any public entity in excess of the threshold amount provided in F.S. 287.017 
for CATEGORY TWO for a period of 36 months from the date of being place on the 
convicted vendors list. 

 2.6.5 Identical Tie Bids  

Whenever two or more bids are equal with respect to price, quality, and service are 
received by the City, the selection committee will review the time-stamp of the submittal 
of the ITB to determine the earliest received ITB proposal.  The selection committee shall 
award the earliest submitted proposal the highest ranking in a tie scenario. 

2.7 COMPLIANCE WITH ORDERS AND LAWS 
Successful Contractors shall comply with all local, state, and federal directives, ordinances, rules, 
orders, and laws as applicable to this ITB and subsequent contracting including, but not limited 
to: 

 
 Executive Order 11246 (which prohibits discrimination against any employee, applicant, or client  
 because of race, creed, color, national origin, sex, or age with regard to, but not limited to, employment 
 practices, rate of pay or other compensation methods, and training.) 
 Occupational, Safety and Health Act (OSHA) 
 The State of Florida Statutes Section 287.133(3)(A) on Public Entity Crimes 
 Environment Protection Agency (EPA) 
 Uniform Commercial Code (Florida Statutes, Chapter 672) 
 American with Disabilities Act of 1990, as amended 
 National Institute of Occupational Safety Hazards (NIOSH) 
 National Forest Products Association (NFPA) 
 State of Florida Department of Transportation- Rule 14-90, Florida Admin. Code 
 U.S. Department of Transportation 
 City of Doral, City Ordinance No. 2004-03 
 Cone of Silence, City Provision Code 
 The State of Florida Statutes Sections 218.73 and 218.74 on Prompt Payment 
 

Bidder or Vendor hereby recognizes and certifies that no elected official, board member, or 
employee of the City of Doral (the “City”) shall have a financial interest directly or indirectly in 
this transaction or any compensation to be paid under or through this transaction, and further, 
that no City employee, nor any elected or appointed officer (including City Board members) of 
the City, nor any spouse, parent or child of such employee or elected or appointed officer of the 
City, may be a partner, officer, director or proprietor of Bidder or Vendor, and further, that no 
such City employee or elected or appointed officer, or the spouse, parent or child of any of them, 
alone or in combination, may have a material interest in the Vendor or Bidder. Material interest 
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means direct or indirect ownership of more than 5% of the total assets or capital stock of the 
Vendor or Bidder. Any exception to these above described restrictions must be expressly 
provided by applicable law or ordinance and be confirmed in writing by City. Further, Bidder or 
Vendor recognizes that with respect to this transaction or bid, if any Bidder or Vendor violates or 
is a party to a violation of the ethics ordinances or rules of the City, the provisions of Miami- Dade 
County Code Section 2-11.1, as applicable to City, or the provisions of Chapter 112, part III, Fla. 
Stat., the Code of Ethics for Public Officers and Employees, such Bidder or Vendor may be 
disqualified from furnishing the goods or services for which the bid or proposal is submitted and 
may be further disqualified from submitting any future bids or proposals for goods or services to 
City. Bidder or Vendor must complete and execute the Business Entity Affidavit form. The terms 
“Bidder” or “Vendor,” as used herein, include any person or entity making a proposal herein to 
City or providing goods or services to City. 

 
Lack of knowledge by the Contractor will in no way be a cause for relief from responsibility. Non-
compliance with all local, state, and federal directives, orders, and laws may be considered 
grounds for termination of contract(s) 

 
Copy of City of Doral Ordinances may be obtained from the City of Doral City Clerk’s Office. 

2.8 CONE OF SILENCE 
Notwithstanding any other provision of these specifications, the provisions of City “Cone of 
Silence” are applicable to this transaction. The “Cone of Silence”, as used herein, means a 
prohibition on any communication regarding a particular Request for Proposal (RFP), Request for 
Qualification (RFQ), or Bid, between a potential vendor, service provider, proposer, bidder, 
lobbyist, or consultant, and the City Council, City’s professional staff including, but not limited to, 
the City Manager and his or her staff, any member of the City’s selection or evaluation 
committee. 

The Cone of Silence shall be imposed upon each RFP, RFQ, and Bid after the advertisement of 
said RFP, RFQ, or Bid. 

The Cone of Silence shall terminate at the beginning of the City Council meeting at which the City 
Manager makes his or her written recommendation to the City Council. However, if the City 
Council refers the Manager’s recommendation back to the Manager or staff for further review, 
the Cone of Silence shall be re-imposed until the beginning of such meeting where the City 
Manager will make his/her recommendation to the City Council. 

 The Cone of Silence shall not apply to: 

 (1) oral communications at pre-bid conferences; 
 (2) oral presentations before selection or evaluation committees; 
 (3) public presentations made to the City Council during any duly noticed public   
  meeting; 
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(4) written communications regarding a particular RFP, RFQ, or bid between a potential 
vendor, service provider, proposer, bidder, lobbyist or consultant and the City’s 
Purchasing Agent or City employee designated responsible for administering the 
procurement process of such RFP, RFQ, or bid, provided the communication is limited 
strictly to matters of process or procedure already contained in the corresponding 
solicitation document; 

 (5) communications with the City Attorney and his or her staff; 
(6) duly noticed site visits to determine the competency of bidders/proposers regarding a 

particular bid/proposal during the time period between the opening of bids and the time 
the City Manager makes his or her written recommendation; 

 (7) any emergency procurement of goods or services pursuant to City Code; 
 (8) responses to the City’s request for clarification or additional information    
   pursuant to section 1.10 of this ITB; 
 (9) contract negotiations during any duly noticed public meeting; 

(10) communications to enable City staff to seek and obtain industry comment or perform 
market research, provided all communications related thereto between a potential 
vendor, service provider, proposer, bidder, lobbyist, or consultant and any member of the 
City’s professional staff including, but not limited to, the City Manager and his or her staff 
are in writing or are made at a duly noticed public meeting. 

 
Please contact the City Attorney for any questions concerning Cone of Silence compliance. 
Violation of the Cone of Silence by a particular bidder or proposer shall render any RFP award, RFQ 
award, or Bid award to said bidder or proposer voidable by the City Council and/or City Manager. 

2.9 Florida Government in the SUNSHINE LAW 
As a political subdivision, the City of Doral is subject to the Florida Sunshine Act and Public 
Records Law. By submitting a Bid, Contractor acknowledges that the materials submitted with 
the Bid and the results of the City of Doral evaluation are open to public inspection upon proper 
request. Contractor should take special note of this as it relates to proprietary information that 
might be included in its Bid. 

2.10 CANCELLATION 
In the event any of the provisions of this bid are violated by the contractor, the City Manager 
shall give written notice to the contractor stating the deficiencies and, unless deficiencies are 
corrected within ten (10) days, recommendation will be made to the City Council for immediate 
cancellation. The City Council of Doral, Florida reserves the right to terminate any contract 
resulting from this invitation at any time and for any reason, upon giving thirty (30) days prior 
written notice to the other party. No consideration will be given for anticipated loss of revenue 
on the canceled portion of the Contract. 
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2.11 ASSIGNMENT 
The contractor shall not assign, transfer, convey, sublet or otherwise dispose of this contract, 
including any or all of its right, title or interest therein, or his or its power to execute such contract 
to any person, company or corporation without prior written consent of the City of Doral. 

2.12 PROPERTY 
Property owned by the City of Doral is the responsibility of the City of Doral. Such property 
furnished to a Contractor for repair, modification, study, etc., shall remain the property of the 
City of Doral. Damages to such property occurring  while in the possession of the Contractor 
shall be the responsibility of the Contractor. Damages occurring to such property while in route 
to the City of Doral shall be the responsibility of the Contractor. In the event that such property 
is destroyed or declared a total loss, the Contractor shall be responsible for replacement value of 
the property at the current market value, less depreciation of the property if any. 

2.13 TERMINATION FOR DEFAULT 
If Contractor defaults in its performance under this Contract and does not cure the default within 
30 days after written notice of default, the City Manager may terminate this Contract, in whole 
or in part, upon written notice without penalty to the City of Doral. In such event, the Contractor 
shall be liable for damages including the excess cost of procuring similar supplies or services: 
provided that if, (1) it is determined for any reason that the Contractor was not in default or (2) 
the Contractor’s failure to perform is without his control, fault or negligence, the termination will 
be deemed to be a termination for the convenience of the City of Doral. 

2.14 TERMINATION FOR CONVENIENCE 
The City Manager may terminate the Contract, in whole or in part, upon 30 days prior written 
notice when it is in the best interests of the City of Doral. If the Contract is for supplies, products, 
equipment, or software, and so terminated for the convenience by the City of Doral, the 
Contractor will be compensated in accordance with an agreed upon adjustment of cost. To the 
extent that this Contract is for services and so terminated, the City of Doral shall be liable only 
for payment in accordance with the payment provisions of the Contract for those services 
rendered prior to termination.  

2.15 CONFIDENTIALITY 
As a political subdivision, the City of Doral is subject to the Florida Sunshine Act and Public 
Records Law. If this Contract contains a confidentiality provision, it shall have no application 
when disclosure is required by Florida law or upon court order. 

2.16 ANTI-TRUST PROVISION 
At such times, as may serve its best interest, the City of Doral reserves the right to advertise for, 
receive, and award additional bids for these herein items, and to make use of other competitively 
bid (government) contracts for the purchase of these goods and/or services as may be available. 
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2.17 AUDIT RIGHTS AND RECORDS RETENTION 
The successful Contractor agrees to provide access to the City, or any of their duly authorized 
representatives, to any books, documents, papers, and records of the contractor which are 
directly pertinent to the contract, for the purposes of audit, examination, excerpts, and 
transcriptions. The Contractor shall maintain and retain any and all of the aforementioned 
records for three years after the expiration and/or termination of the agreement. 

2.18 CAPITAL EXPENDITURES 
Successful Contractor understands that any capital expenditures that the Contractor makes, or 
prepares to make, in order to perform the services required by the City of Doral, is a business risk 
which the Contractor must assume. The City of Doral will  not be obligated to reimburse 
amortized or unamortized capital expenditures, any other expenses, or to maintain the approved 
status of the Contractor. If Contractor has been unable to recoup its capital expenditures during 
the time it is rendering such services, it shall not have any claim upon the City of Doral. 

2.19 GOVERNING LAW AND VENUE 
The validity and effect of the Contract shall be governed by the laws of the State of Florida. The 
parties agree that any action, mediation, or arbitration arising out of this Contract shall take place 
in Miami-Dade County, Florida. 

2.20 ATTORNEY FEES 
In connection with any litigation, mediation, or arbitration arising out of this Contract, the 
prevailing party shall be entitled to recover its costs and reasonable attorney fees through and 
including appellate litigation and any post-judgment proceedings.  

2.21 NO PARTNERSHIP OR JOINT VENTURE 
Nothing contained in this Contract will be deemed or construed to create a partnership  or joint 
venture between the City of Doral and Contractor, or to create any other similar  relationship 
between the parties. 

2.22 TERMS AND CONDITIONS OF AGREEMENT 
The Agreement to be entered into with the successful Contractor will include, but not be 
limited to, the following terms and conditions: 

 
A. The Contractor shall indemnify, defend and hold harmless the City, its elected officials, 

employees, agents and volunteers (collectively referred as “Indemnitees”) against all loss, 
costs, penalties, fines, damages, claims, expenses, including attorney’s fees, or liabilities 
(collectively referred to as “Liabilities”) by reason of any injury to, or death of any person, 
or damage to, or destruction, or loss of any property arising out of, resulting from, or in 
connection with the performance, or non-performance of the service contemplated by 
this agreement which is, or alleged to be directly, or indirectly caused,, in whole, or in part 



21 
 

by any act of omission, default, or negligence of the contractor, its employees, or sub-
contractors. 

     
B. The Contractors shall pay all royalties and assume all costs arising from the use of any 

invention, design, process materials, equipment, product or device which is the subject 
of patent rights or copyrights. Contractor shall, at its own expense, hold harmless and 
defend the City against any claim, suit or proceeding brought against the City which is 
based upon a claim, whether rightful or otherwise, that the goods or services, or any part 
thereof, furnished under the contract, constitute an infringement of any patent or 
copyright of the United States. The Contractor shall pay all damages and costs awarded 
against the City. 

 
C. An understanding and agreement, by and between the Contractor and the City, that the 

completion time as specified in Contractor's submission will be met and that all work shall 
be executed regularly, diligently, and uninterrupted at such rate of progress as will ensure 
full completion thereof within the time specified. 

 
 
 
 
 
 

END OF SECTION 
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3.0 TECHNICAL SPECIFICATIONS 

3.1 SCOPE OF SERVICES 
The work covered by the Specifications and Contract Documents includes, but may not be limited 
to, the furnishing of all labor, materials, tools, equipment, machinery and services for debris 
removal which, for the purpose of this bid, shall include the removal of all emergency related 
debris from streets, avenues, City property, and in certain instances, private property within the 
City of Doral.  After an emergency event, the contractor will, within two (2) hours of the 
conclusion of the event, have the specified number of crews and manpower in the City to begin 
to open and maintain all City roadways to vehicular traffic.  The sequence of these openings will 
be determined by the City of Doral.  When all main streets are open, focus will then be shifted to 
the secondary roadways within the City right-of-ways.  When all streets and avenues are open, 
focus will shift to debris removal from the City’s right-of-ways.  Debris will be hauled to a 
Temporary Debris Staging Reduction Site (TDSRS) within the City of Doral to be determined by 
the City or directly to a disposal facility.  Debris which had been hauled to the TDSRS will be 
chipped before disposal.  Whether or not a TDSRS is used, all material will be hauled to a legal 
disposal facility permitted by the Florida Department of Environmental Protection (FDEP), the 
Miami-Dade County Department of Regulatory and Economic Resources (DRER) and approved in 
advance by the City.  All hand loaded trucks will be paid at 50% of volume collected.  Immediately 
upon delivery of the first load to the TDSRS, a separate chipping crew will be set up at the staging 
area to begin processing the debris.  All contractor trucks will be verified for proper registration 
and insurance as mandated by the state of Florida.  The size of the body (cubic yards) will be 
verified by the City of Doral or its representative, and indicated on the decal placed on the dump 
truck body.  Any and all stumps to be removed must be pre-validated before removal.         

3.1.1 Emergency Road Clearance 
Removal of debris from the primary transportation routes as directed by the City. 
 

 3.1.2 Debris Removal from Public Property 
Removal of debris from public right-of-ways or City Facilities.  Removal of debris beyond 
public property as necessary to abate imminent and/or significant threats to the public 
health and safety of residents. 
 

 3.1.3 Debris Removal from Private Property 
Should an imminent threat to life, safety and health to the general public be present on 
private property, the Contractor, as directed by the City, will accomplish the removal of 
debris from private property. 
 

 3.1.4 Temporary Debris Staging and Reduction Site (TDSRS) 
The Contractor will prepare and maintain a sufficient number of TDSRS facilities to accept 
and process all eligible emergency related debris.  Preparation and maintenance of 
facilities shall include maintenance of the TDSRS entry and exit road(s) for the entire 
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duration of the debris hauling operation, including provisions of stone for any roads that 
require stabilization for ingress and egress.  Each facility shall include a roofed inspection 
tower sufficient for a minimum of three (3) inspectors for the inspection of all incoming 
and exiting loads. 

   
All debris shall be processed in accordance with local, State and Federal laws, standards 
and regulations.  Processing shall include, but is not limited to, reduction by tub grinding.  
Prior to reduction, all debris shall be segregated by vegetative debris, construction and 
demolition debris, recyclable debris, white goods and hazardous waste. 
 
The Contractor shall be responsible for removal of all debris from the TDSRS and for 
proper grading of the land once operation has been completed, and for placement of new 
sod if requested by the City. 

 
 3.1.5 Generated Hazardous Waste Abatement 

Abatement or disposal of hazardous waste identified by the City in accordance with all 
applicable Federal, State and local laws, standards and regulations. 
 

 3.1.6 Debris Disposal 
Disposal of all eligible debris, reduced debris, ash and other products of the debris 
management process will be in accordance with all applicable Federal, State and local 
laws, standards and regulations. 
 

 3.1.7 Documentation and Inspections 
Storm debris shall be subject to inspection by the City.  Inspections will be to ensure 
compliance with the contract and applicable local, State and Federal laws.  The Contractor 
will, at all times, provide the City access to all work sites and disposal areas.  The 
Contractor and the City will have in place at the TDSRS personnel to verify and maintain 
records regarding the contents and cubic yards of the vehicles entering and leaving the 
TDSRS.  The Contractor will assist the City in preparation of Federal (FEMA and FHWA) 
and State reports for any potential reimbursement through the training of City employees 
and the review of documentation prior to submittal.  The Contractor will work closely 
with the Florida Division of Emergency Management, FEMA, FHWA and other applicable 
State and Federal Agencies to ensure the eligible debris collection and data documenting 
appropriately address concerns of the likely reimbursement agencies.  
  

3.1.8 Work Areas 
The City will establish and approve all areas where the Contractor will be allowed to work.  
The Contractor will remove all eligible debris and leave the site from which the debris was 
removed in a clean and neat condition. 
 

3.1.9 White Goods 
The contractor may expect to encounter white goods available for disposal.  White goods 
will constitute household appliances as defined by the Florida Administrative Code.  The 
Contractor will dispose of all white goods encountered in accordance with applicable 
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Federal, State and local laws. 
 

3.1.10 Hazardous Stumps 
The Contractor shall remove all stumps that are determined to be hazardous to public 
access and as directed by the City.  The City reserves the right to process stumps based 
on as per unit or on a yardage basis.  Stumps converted to yardage will be based on FEMA 
May 15, 2007 publication DAP9523.11 (or latest version) stump conversion table and paid 
at the per yard regular vegetation rate.  Stumps shall be hauled to the TDSRS where they 
shall be processed in accordance with all applicable Federal, State and local laws, 
standards and regulations.  

 
3.1.11 Fill Dirt/Material 

The Contractor shall place compacted fill dirt in ruts created by equipment, holes created 
by removal of hazardous stumps and other areas that pose a hazard to public access upon 
direction of the City.   All areas to be graded and sod placed.  All restored areas to match 
surrounding areas as closely as possible. 
 

3.1.12 Documentation and Recovery Process 
Contractor will provide the following assistance in addition to debris removal: 
a.  Recovery process documentation – Create recovery process documentation plan. 
b. Maintain documentation of recovery process. 
c. Provide written and oral status reports as requested by the City. 
d. Review documentation for accuracy and quantity. 
e. Assist in preparation of claim documentation.  

 
 
3.2 WORK SCENARIOS 
  

3.2.1 Localized 
In the event, the Contractor may be called upon to provide retrieval, hauling and/or 
reduction by chain saw of localized woody debris.  The work will more likely be assisting 
City resources. 

 
3.2.2 Small Event - Wide spread or City-Wide 

In this event, the Contractor may provide all necessary supervision, labor and all 
equipment to clean, remove, haul, recycle and / or dispose of all types of debris with its 
own resources. 
 

3.2.3 Significant Event - Removal, Reduction, Hauling - Vegetative Debris Only - 
Widespread or City-Wide 
In this event, the Contractor may provide all necessary supervision, labor and all 
equipment to remove, reduce (grind and mulch) and haul vegetative debris to a disposal 
site approved for use by FDEP and the City of Doral. 
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3.2.4 Catastrophic Event - Removal, Reduction, Hauling and Separating Mixed 
Debris Wide spread or City Wide   
In this event, the Contractor may provide all necessary supervision, labor and all 
equipment to remove reduce, recycle and haul mixed debris to multiple disposal sites, 
approved for use by FDEP and the City of Doral. 
 

3.2.5 Catastrophic Event - Site Management - City Wide 
In this event, the Contractor will be tasked to plan, setup, mobilize equipment, manage, 
operate and close one or more debris management sites City wide including burn 
operations. The Contractor will be responsible for all necessary traffic control, weighting, 
measuring, reduction, recycling and all other necessary operations for the operation of 
the sites(s) through close out.  Proposers shall prove experience with site management 
and FEMA requirements to qualify for this scope. 

 
3.3 LOCATION OF WORK 

Accompanying this specification is an area map indicating main Streets and Avenues within the 
City of Doral.  Existing roadway signs clearly indicate the name of each road.  By submitting this 
bid, the BIDDER certifies that he/she is familiar with the roadways and the proposed scope of 
work, prior to submitting the bid.  The City reserves the right to remove specific locations as 
deemed appropriate.  The City also reserves the right to award the locations to multiple BIDDERS 
to attain the best possible service and price. 

 
3.4 EQUIPMENT 

All equipment shall be maintained in an efficient and safe operating condition while performing 
work under this contract.  Equipment shall have all proper safety devices required by law, 
properly maintained and in use at all times.  If equipment does not contain proper safety devices 
and/or is being operated in an unsafe manner, the City may direct the contractor to remove such 
equipment and/or the operator until the deficiency is corrected to the satisfaction of the City of 
Doral.  The contractor shall be solely responsible and liable for injury to persons, and/or property 
damage caused by operation of the equipment.  
  

3.5 REQUIRED EQUIPMENT AND MANPOWER 
The Contractor must mobilize the following equipment to one or more locations within the City 
of Doral, at a minimum of 24 hours (twenty-four hours) prior to the commencement of a known 
or anticipated event, (Storm or Hurricane).  Prior to an event, the Contractor shall stage a 
minimum of 3 crews at the Doral Police / Public Works Facility, located at 6100 NW 99 Ave. Doral, 
FL 33178, with the proper capability and personnel to be able to perform the first push.  Each 
crew shall have the proper machinery and tools to remove all debris from public right-of-way and 
cut out any plant material required to push aside said debris.  Within 2 hours (two hours) of the 
lifting of the hurricane warning as presented over a public information system (radio/television) 
of the known or anticipated, even the CONTRACTOR will make available all man power necessary 
to operate said equipment and to carry out all necessary activities to fulfill his contract 
obligations.  The Contractor shall mobilize within 4 hours (four hours) of an unanticipated event 
after being notified by the City.   
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3.5.1 Within 2 hours from conclusion of the event a minimum of three crews consisting of the 
following elements shall be on site ready to execute contract duties: 
 
Crew #1 

 Hydraulic bucket-truck with a reach capacity of no less than 50 feet 
 Backhoe equivalent of CAT 416 or Deere 310 or larger 
 One brush chipper that handles limbs up to 3” diameter 
 Two-way communication system between the contractor’s service vehicles and 

the City of Doral 
 One dump truck with a minimum or 14,000-pound gross vehicle weight with 

chipper box 
 Three laborers each with chain saw 

  
  Crew #2 & 3 

 Same as Crew #1 with the exception of Hydraulic bucket-truck 
  

Within 24 hours from conclusion of the event three additional crews for a total of six 
crews will be on site. 

 
Crew #4-5-6  

 Same as Crew #1 with the exception of Hydraulic Bucket-truck & Backhoe 
 

A full time Supervisor for City of Doral contract operation shall be provided at all times. 
 

3.5.2 Within 4 hours of an unanticipated event once CONTRACTOR has been notified by the 
City of Doral the same requirements should be met as enumerated in Section 3.5.1 above 

 
3.6 STORAGE AND MOBILIZATION FACILITY 

A minimum of 24 hours prior to a known or anticipated event the contractor will mobilize all 
equipment as outlined in item 3.5.1 to one or more facilities within the City of Doral to be 
provided by the Contractor. 

 
3.7 SPECIAL CONTRACT REQUIREMENTS   
 

3.7.1 The President / Chief Operating Officer of the contracting firm must be available to attend 
meetings with the City within 24 hours of notification. 

 
3.7.2 During emergency recovery efforts the contractor must be available 24 hours per day, 7 

days per week, for the work detail that may include, but is not limited to, the supply of six 
work crews as outlined in item 3.5.1 and 3.5.2. 

 
3.7.3 All Contractors’ vehicles must be clearly marked as being a licensed contractor working 

for the City of Doral and employees wearing a uniform that identifies the company name 
at all times. 
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3.7.4 Maintenance of traffic must conform to the current edition of the Florida Department of 
Transportation (FDOT) Roadway and Traffic Design Standards Indexes (600 Series,) the 
Standard Specifications for Road and Bridge Construction and the Manuals on Uniform 
Traffic Control Devices, as minimum criteria. 

 
3.7.5 The contractor’s owner, or supervisor employee of the contractor approved by the City, 

must be on 24-hour call, for emergency purposes until the City releases the Contractor 
from service.  Emergency contact information for both the primary contact and a backup 
must be supplied to the City, (office, home, cell, Nextel) if communication systems are 
down the emergency contact must be available via satellite phone. 

 
3.7.6 The contractor, on an immediate and first priority basis, shall be available to the City to 

clear roadways or access areas in the event of an Act of God (i.e. storm, hurricane, 
tornado, earthquake), act of terrorism or an accident that causes a block on a roadway or 
pedestrian area, or any other emergency deemed adequate to affect an activation by the 
City Manager or appointee. 

 
3.7.7 Each May 1st the Contractor shall submit, for City approval, a hurricane mobilization and 

preparedness plan specifically relating to manpower, equipment and scheduling. 
 

3.7.8 No fuels, oils, solvents or similar materials are to be disposed of in any catch basins.  The 
contractor must closely adhere to local, state and Federal Environmental Protection 
Agency requirements and is responsible for all non-compliance penalties.   The contractor 
is responsible for diesel fuel / gasoline for his vehicles and if stored within the City must 
conform to all local, state, federal guide lines / regulations. 

 

3.8 SAFETY 

3.8.1 The Contractor will be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work.  They will take all necessary 
precautions for the safety of and will provide the necessary protection to prevent 
damage, injury or loss to: 

 
3.8.2 All employees and other persons who may be affected thereby.  The Contractor shall 

ensure that all employees use proper safety equipment such as but not limited to, hard 
hat, safety glasses, ear plugs, work boots (with safety toe,) gloves, and rain gear.  

 
3.8.3 All the work and all materials or equipment to be incorporated therein, whether in 

storage or outside of the City  
3.8.4 The contractor will designate a responsible member of their organization within the City 

whose duty shall be the prevention of accidents.  This person shall be the Contractor’s 
Supervisor unless otherwise designated in writing by the Contractor to the City. 
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3.8.5 In emergencies affecting the safety of persons or the work or property within the City or 
adjacent thereto, the Contractor, without special instruction or authorization from the 
City, is obligated to act, at his discretion, to prevent threatened damage, injury or loss.  
He will give the City prompt written notice of any significant changes in the work or 
problems caused thereby. 

 
3.8.6 The Contractor, shall at all times, conduct the work in such a manner as to insure the least 

practicable obstruction to public travel.  The convenience of the general public and of the 
residents along and adjacent to the area of work shall be provided for in a satisfactory 
manner, consistent with the operation and local conditions.  “Street Closed” signs shall 
be placed immediately adjacent to the work, in a conspicuous position, at such locations 
as traffic demands.  At any time that streets are required to be closed, the Contractor 
shall notify law enforcement agencies and in Particular, the City of Doral Police 
Department, before the street is closed and again as soon as it is opened.  Access to fire 
hydrants and other fire equipment shall be provided and maintained at all times. 

 
3.8.7 Any and all damage associated with debris removal operations shall be restored to pre-

existing condition at the Contractors expense. 
 

3.8.8 The Contractor must contact Sunshine State One Call of Florida, Inc. at (800) 432-4770 for 
location of utilities prior to starting any excavation. 

 
3.8.9 DEFECTIVE WORK – The City will have authority to disapprove or reject work which is 

“defective” (which term is hereinafter used to describe work that is unsatisfactory, faulty 
or defective,) or does not conform to the requirements of the Contract Documents or 
does not meet the requirements of any inspection.  

 
3.9 FORM FHWA-1273 

Inclusion of form FHWA-1273, Exhibit B, is required by FHWA to be physically incorporated into 
all prime and subcontractor contracts and not only referenced.  

  

3.10 LIQUIDATED DAMAGES 
The City and the Contractor recognize that time is of the essence in this Contract and that the 
CITY may suffer financial loss if the Work or a specific task does not commence on the requested 
date or within the specified timeframe.  The Contractor also recognizes difficulty in estimating 
the cost associated with delays in starting the services on the requested date or within the 
specified timeframe.  Accordingly, instead of requiring any such proof, the City and the 
Contractor agree that as liquidated damages for delay (but not as a penalty) the Contractor shall 
pay the City $1,000.00 for each calendar day that expires after a seven (7) day period from the 
official date of the requested task, which excludes the time frame required for the “first push”. 
 
Liquidated damages are hereby fixed and agreed upon between the parties, recognizing the 
impossibility of precisely ascertaining the amount of damages that will be sustained by the City 
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as a consequence of such delay and both parties desiring to obviate any question of dispute 
concerning the amount of said damages and the cost and effect of the failure of the Contractor 
to start and complete the services on time.  Regardless of whether or not a single Contract is 
involved, the above-stated liquidated damages shall apply separately to each portion of the Work 
for which a time of completion is given.  The City shall have the right to deduct from and retain 
out moneys which may be then due or which may become due and payable to the Contractor, 
the amount of such liquidated damages, the Contractor shall pay in full such liquidated damages.   

 

 

  

 

 

END OF SECTION 
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4.0 FORMS / DELIVERABLES 
 

 

 

THE FOLLOWING MATERIALS ARE CONSIDERED 
ESSENTIAL AND NON-WAIVABLE FOR ANY RESPONSE 
TO AN INVITATION TO BID.  

BIDDERS SHALL SUBMIT THE SUBSEQUENT FORMS ON 
PAGES 31-85 IN THE EXACT SEQUENCE PROVIDED, 
INCLUDING INSERTION OF DOCUMENTS WHERE 
SPECIFIED. 
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STATEMENT OF NO RESPONSE  
ITB #2018-09 

 
 

FOR BIDDERS SUBMITTING TO THIS OPPORTUNITY, YOU MAY WRITE “N/A” 
ON THIS FORM. 

 
 
If you are not proposing on this service/commodity, please complete and return this form to: City of 
Doral – City Manager’s Office 8401 NW 53rd Terrace Doral, FL 33166. Failure to respond may result in 
deletion of your firm’s name from the qualified vendor list for the City of Doral.  
 
COMPANY NAME: ___________________________________________________________ 
 
ADDRESS: ____________________________________________________________________ 
 
TELEPHONE: __________________________________________________________________  
 
SIGNATURE: __________________________________________________________________ 
 
DATE: ________________________________________________________________________ 
 
 
We, the undersigned have declined to submit a proposal on the above because of the following 
reasons:  
 
___________ Specifications/Scope of Work too “tight”, i.e., geared toward brand  
  or manufacturer only (explain below)  
___________ Insufficient time to respond  
___________ We do not offer this product, service or an equivalent  
___________ Our schedule would not permit us to perform  
___________ Unable to meet bond requirements  
___________ Specifications unclear (explain below)  
___________ Other (specify below)  
 
 
REMARKS: _____________________________________________________________________ 

 

 

 

 

 

N/A

Not Applicable to DRC Emergency Services, LLC





33 
 

BIDDER QUALIFICATION STATEMENT 
ITB #2018-09 

The BIDDER’s response to this questionnaire will be utilized as part of the City’s overall Bid Evaluation and 
Contractor selection. 

The following minimum experience is required for this project: 

Bidder must have performed work in at least three (3) previous emergency debris removal jobs in 
excess of $200,000 within the past five (5) years. All of these jobs must have been performed for a 
governmental entity. 
 

 
ON THE FORM BELOW, BIDDER MUST PROVIDE DETAILS FULFILLING ABOVE 

MINIMUM EXPERIENCE REQUIREMENTS. IT IS MANDATORY THAT BIDDERS USE THIS 
FORM IN ORDER TO INDICATE THAT THE MINIMUM EXPERIENCE REQUIREMENT IS 

MET. NO EXCEPTIONS WILL BE MADE.
 

1.  Project Name/Location          
 
 Owner Name           
 
 Contact Person           
 
 Contact Telephone No.   _        
 
 Email Address:   _____________________________________________ 
 
 Yearly Budget/Cost             
  
 Dates of Contract  From:  _____________________To:________________ 
 
 
2.  Project Name/Location          
 
 Owner Name           
 
 Contact Person           
 
 Contact Telephone No.   _        
 
 Email Address:   _____________________________________________ 
 
 Yearly Budget/Cost             
  
 Dates of Contract  From:  _____________________To:________________ 
 
 

December 2016October 2016 

$3,861,220.75

Wallerd@codb.us

(386) 671-8681

David Waller

Disaster Debris Removal and Disposal Hurricane Matthew (DR-4283) City of Daytona Beach, 

City of Daytona Beach, FL

Present September 2017

Estimated $7,700,000.00

Mfnunez@miamigov.com 

(305) 960-2804 

Mario Nunez

Miami, FL

Debris Removal and Disposal - Hurricane Irma (DR-4337) - Miami, FL
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3.  Project Name/Location          
 
 Owner Name           
 
 Contact Person           
 
 Contact Telephone No.   _        
 
 Email Address:   _____________________________________________ 
 
 Yearly Budget/Cost             
  
 Dates of Contract  From:  _____________________To: ________________ 
 

 

 

 

 

 

END OF SECTION 

 

 

 

 

 

 

 

 

 

 

 

 

July 2017August 2016 

Louisiana Severe Storms and Flooding (DR-4277) - Ascension Parish

$5,903,607.61

Menlow@apgov.us

(225) 450-1326 

Mike Enlow

Ascension Parish, Louisiana
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INSERT RESUME(S) AND EXPERIENCE OF THOSE INDIVIDUALS WHO WILL BE 
ASSIGNED TO THIS PROJECT AS PROJECT MANAGER AND/OR PROJECT TEAM 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 



KEY PERSONNEL/PROJECT TEAM
DRC, its subcontractors, and/or personnel list among their accomplishments, membership in many professional 
organizations including NEMA, APWA, SWANA and the Society of American Military Engineers. DRC and/or its’ 
affiliates, associates and/or subcontractors are licensed General Contractors in the states in which DRC performs 
disaster response services. DRC is familiar with USACE, FEMA, and FHWA rules and regulations, the Stafford Act, 
and 44CFR as they pertain to emergency response, recovery and reimbursement

John Sullivan, President
Mr. Sullivan has vast experience in all aspects of the construction industry, ranging from 
marine construction and dredging, land development and infrastructure construction as 
well as the intricate completion of individual custom homes.  Mr. Sullivan, along with 
his brothers, started Sullivan Land Services, Ltd. which provides comprehensive site 
services for disaster response and recovery, infrastructure, and commercial landscaping, 
while earning a degree at Texas A&M University in Construction Management.  His 
ingenuity eventually led to the creation of Sullivan Interests, Ltd., a portfolio of 
companies that provides services and products to various industries. 

With over 20 years of experience in the construction industry, Mr. Sullivan has gained 
both extensive knowledge and hands on experience with the recovery process

Kurt Thormahlen, General Manager
As a former United States Marine Major with worldwide command, and control oversight in 
expeditionary and contingency operations, Mr. Thormahlen served as a Helicopter Pilot and 
Operations Manager in Hawaii, Iraq and Afghanistan.  He currently serves as Division 
Manager, Response at Sullivan Land Services, Ltd. where he is responsible for seeking out 
and managing business development efforts related to immediate disaster response and 
recovery projects.  Additionally, he is in charge of responding to the Request for Proposals 
and negotiating contracts with city, county, and federal agencies for pre-event disaster 
response contracts. He received his Bachelor of Business Administration/Management from 
Texas A&M University.

FEMA Certifications: IS-33.17, IS-35.17, IS-100.b, IS-100.pwb, IS-200.b, IS-632.a, IS-700.a, IS-2900

Mark Stafford, Vice President of Response and Recovery 
Mr. Stafford brings many years of experience in disaster and commercial/industrial 
waste management to DRC Emergency Services. He has participated in recovery 
following ice storms and hurricanes throughout the Southeast. Mark has overseen and 
operated landfills, recycling operations and transportation companies exceeding $200 
million in annual revenues. He has managed teams of over 1,100 staff serving business, 
industry and municipalities. 

Prior to joining DRC, Mark was the president and regional director of Allied Waste for 
the State of Louisiana. He also worked in an executive capacity for Waste Management. 
He earned a B. S. in business from the University of Louisiana.

FEMA Certifications: IS-5.a, IS-11.a, IS-33.17, IS-35.17, IS-100.pwb, IS-106.17, IS-200.b, IS-315, IS-317, IS-546.a, IS-547.a, 
IS-660, IS-700.a, IS-702.a, IS-706, IS-775, IS-800.b, IS-801, IS-802, IS-803, IS-806, IS-906, IS-907, IS-2900
Other Certifications: Hazwoper 



“They provided a service that 
exemplifies the dedication of 

DRC Emergency Services to its 
customers.” 

– Jason C. Eaton, Logistics 
Section Chief, Commonwealth 

of Virginia

Kristy Fuentes, Vice President of Compliance and Administration
Kristy Fuentes is the Vice President of Compliance and Administration for DRC 
Emergency Services, LLC (DRC ES) and Chief Ethics & Compliance Officer. 
Previously, Ms. Fuentes was Director of Business Development, leading the 
marketing, sales and communications functions. Since joining DRC in 2005, Ms. 
Fuentes has provided assistance to clients in planning, program management, disaster 
response, demolition contracting and regulatory compliance. 

Following Hurricane Katrina, Ms. Fuentes managed expansive projects for the 
Orleans Levee Board, St. Bernard Parish and the United States Corps of Engineers. Ms. 
Fuentes has served as program manager for four contracts with the Louisiana 
Department of Environmental Quality, including the “Katrina Car and Vessel” 
contract and three massive demolition projects in the City of New Orleans. Following Hurricane Gustav, Ms. Fuentes 
managed nine major disaster-response contracts across southern Louisiana with a cumulative contract value of over 

thirty million dollars. In response to the BP MC 232 oil spill, Ms. Fuentes played a key 
role in the clean-up of lower Jefferson, Terrebonne and Plaquemines Parishes 
through the employment and management of hundreds of local residents and 
vessels. 

Since November 2013, Ms. Fuentes has implemented changes and improvements to 
the methods and procedures for contract, licensing and pre-qualification processes, 
ensuring contractor compliance with Federal and State regulations.

FEMA Certifications: IS-5.a, IS-10.a, IS-11.a, IS-29, IS-37.17, IS-42, IS-100, IS-100.b, IS-100.pwb, IS-106.17, IS-200.b, IS-
241.b, IS-244.b, IS-315, IS-317, IS-453, IS-546.a, IS-547.a, IS-632.a, IS-633, IS-634, IS-700, IS-702.a, IS-706, IS-775, IS-800.b, 
IS-801, IS-802, IS-803, IS-804, IS-906, IS-907, IS-909, IS-2900
Other Certifications: Hazwoper 

Joe Newman, Vice President of Operations
With more than 12 years of experience in overseeing large-scale construction and 
disaster-related debris management projects, Mr. Newman has managed teams over 
multiple disasters including Hurricanes Isabel, Dennis, Katrina and Ike. 

In 2008, Mr. Newman responded to the devastation in Galveston following Hurricane 
Ike and as a Program Manager, he oversaw the collection, processing and 
recycling/disposal of over 1 million cubic yards of debris.  He has been involved in 
projects in various capacities, including heavy equipment operation, planning and 
coordination of construction process, securing permits and licenses, delivery of 
materials and equipment, FEMA compliance, coordinating and operating with 
municipality officials, and estimating for contracts. 

In May of 2015, Mr. Newman responded to the historic floods meeting the needs of Texas Department of 
Transportation and the Houston Solid Waste Department. He was tasked with tracking all debris operations.

FEMA Certifications: IS-33.17, IS-35.17, IS-100.b, IS-100.pwb, IS-632.a, IS-702.a, IS-2900
Other Certifications: Hazwoper 



Sam Dancer, Project Manager

After more than a decade in the military and law enforcement, Mr. Dancer became a 
Field Supervisor and Project Manager, handling contracts involving clean-up following 
Hurricanes Gustav and Ike; City of Fayetteville, AR ice storm; City of Nashville, 
Tennessee flooding; BP Oil Spill; and the Port Au Prince, Haiti earthquake. 

Most recently, his projects have included St. Louis County and the City of Bridgeton, 
MO, tornado debris removal; Tuscaloosa, AL (ALDOT) residential demolition of 
tornado-damaged residences; Terrebonne Parish, LA, St. Louis Bayou Cleanout project; 
and the City of New Orleans, LA, Strategic Demolition for Economic Recovery project.

FEMA Certifications: IS-3, IS-5.a, IS-10.a, IS-11.a, IS-29, IS-33.17, IS-37.17, IS-42, IS-60.b, IS-75, IS-100.a, IS-100.b, IS-
100.fda, IS-100.fwa, IS-100.hcb, IS-100.he, IS-100.leb, IS-100.pwb, IS-100.sca, IS-106.17, IS-200.a, IS-200.b, IS-200.hca, IS-
201, IS-230.d, IS-241.b, IS-244.b, IS-315, IS-317, IS-324.a, IS-325, IS-394.a, IS-405, IS-420, IS-421, IS-453, IS-546.a, IS-547.a, 
IS-632.a, IS-633, IS-634, IS-660, IS-700.a, IS-702.a, IS-703.a, IS-706, IS-775, IS-800.b, IS-801, IS-802, IS-803, IS-804, IS-807, 
IS-808, IS-809, IS-810, IS-811, IS-812, IS-813, IS-906, IS-907, IS-909, IS-914, IS-1150, IS-2900
OSHA Certifications: OSHA-105, OSHA-115, OSHA-150, OSHA-151, OSHA-152, OSHA-602, OSHA-603, OSHA-
605, OSHA-612, OSHA-700
Other Certifications: ADEM – QCI Certification, Hazwoper, Access to HSIN granted by the Department of Homeland 
Security for Louisiana, Mississippi, and the EM Site

Lisa Garcia, Contracts Manager
Ms. Garcia has overseen DRC’s contracts since 2010, maintaining contractual records and 
documentation, such as receipt and control of all contract correspondence. She’s also 
responsible for applying, renewing and activating general contractor licenses nationwide, 
and other authorizations and pre-qualifications. Projects on which she provided 
administrative assistance to the Chief Operating Officer, Regional Manager and several 
Project Managers include the BP Oil Spill Clean Up and Hurricane Isaac Recovery, as well 
has numerous demolition and DOT jobs. Prior to joining DRC, Ms. Garcia provided 
administrative assistance for emergency response projects involving FEMA protocol. She is 
FEMA NIMS 300, 400, 700 certified. 

FEMA Certifications: IS-5.a, IS-10.a, IS-11.a, IS-37.17, IS-42, IS-100.a, IS-100.b, IS-100.pwb, IS-106.17, IS-200.b, IS-201, IS-
244, IS-315, IS-317, IS-324.a, IS-453, IS-546.a, IS-547.a, IS-632.a, IS-633, IS-634, IS-660, IS-700.a, IS-702.a, IS-706, IS-775, IS-
800.b, IS-801, IS-802, IS-803, IS-806, IS-906, IS-907 IS-909, IS-2900
Other Certifications: Hazwoper

Please see Résumés and Project and Personnel Experience Matrix attached



JOHN SULLIVAN
PRESIDENT
110 Veterans Boulevard, Suite 515 ∙ Metairie, LA 70005
(888) 721-4372 ∙ Jsullivan@sullivaninterests.com

INTRODUCTION 
Mr. Sullivan has vast experience in all aspects of the construction industry, ranging from marine construction and 
dredging, land development and infrastructure construction as well as the intricate completion of individual custom 
homes.  Mr. Sullivan, along with his brothers, started Sullivan Land Services, Ltd. which provides comprehensive site 
services for disaster response and recovery, infrastructure, and commercial landscaping, while earning a degree at 
Texas A&M University in Construction Management.  His ingenuity eventually led to the creation of Sullivan Interests, 
Ltd., a portfolio of companies that provides services and products to various industries. With over 20 years of experience 
in the construction industry, Mr. Sullivan has gained both extensive knowledge and hands on experience with the 
recovery process

EDUCATION
Texas A&M University – College Station, Texas

Bachelor of Science – Construction Science 

OTHER CERTIFICATIONS
OSHA Safety Certification USACE Contractor Quality Management

NOTABLE PROJECTS
Hurricane Maria – 2017
Hurricane Irma – 2017 
Hurricane Harvey – 2017
Hurricane Matthew -2016

Louisiana Severe Storms and Flooding (DR-4277) – 2016
Winter Storm Jonas – 2015
Houston, TX Flood -2015

EXPERIENCE
NYC Build It Back Program – City of New York, NY

Program/construction management for the reconstruction, rehabilitation and elevation of over 700 homes in Staten 
Island. CDBG-DR funded project for New York City restoring homes damaged by Hurricane Sandy.

New York City Rapid Repairs Program – New York, NY
Repair of over 1,700 homes throughout the five boroughs of New York following Hurricane Sandy. All repairs 
performed in a four-month period and included mechanical, electric and plumbing. 

FEMA Galveston County Emergency Housing – Galveston County, TX
Involved the complete development of two former athletic fields into fully-functional manufactured home 
communities totaling 106 units. Both projects were completed in 28 days.

USACE GIWW Willacy County Dredging – Harlingen, TX
Dredging of approximately 423,000 cubic yards of material in Gulf Intracoastal Waterway and disposal in 
designated USACE placement areas.

Port of Harlingen Maintenance Dredging – Harlingen, TX



Maintenance dredging of Port of Harlingen dock facilities. Dredging of approximately 58,000 cubic yards of 
material and disposal in POH placement areas.

Port of Galveston Maintenance Dredging – Galveston, TX
Annual contract for maintenance dredging of Port of Galveston dock areas and shipping channel. Dredging of 
approximately 70,000 cubic yards of material per dredging cycle.

Port of Houston Maintenance Dredging – Houston, TX
Maintenance dredging of Bayport Wharf 3 facility. Dredging of approximately 53,000 cubic yards of material and 
disposal in POH placement areas.

Galveston Pilots Association Dredging – Galveston, TX
Dredging of GPA facility to create proper draft for incoming vessels. The slips had not been dredged in over ten 
years, which allowed for a substantial amount of siltation. Over 10,000 cubic yards of material was removed to 
create 15-foot draft at vessel slips.

Texas International Terminals Levee, Dredge & Bulkhead Construction – Galveston, TX
Creation of new placement areas, reconstruction & reinforcement of 25 acres of existing levees, dredging of over 
150,000 cubic yards of material from facility basin and slips, repair and replacement of existing bulkheads, new 
fendering systems and dolphin installation.

LBC Terminals Levee Construction & Dredging – Houston, TX
Creation of a new 10-acre dredge spoil placement area at Houston Ship Channel facility and dredging of 40,000 
cubic yards of spoil material.



KURT THORMAHLEN
GENERAL MANAGER
110 Veterans Boulevard, Suite 515 ∙ Metairie, LA 70005
(888) 721-4372 ∙ Kthormahlen@drcusa.com

INTRODUCTION 
As a former United States Marine Major with worldwide command, and control oversight in expeditionary and 
contingency operations, Mr. Thormahlen served as a Helicopter Pilot and Operations Manager in Hawaii, Iraq and 
Afghanistan.  He currently serves as Division Manager, Response at Sullivan Land Services, Ltd. where he is responsible 
for seeking out and managing business development efforts related to immediate disaster response and recovery 
projects.  Additionally, he is in charge of responding to the Request for Proposals and negotiating contracts with city, 
county, and federal agencies for pre-event disaster response contracts. He received his Bachelor of Business 
Administration/Management from Texas A&M University.

EDUCATION
United States Marine Corps Expeditionary Warfare School – Quantico, Virginia

2012
Naval Postgraduate School of Aviation Safety – Pensacola, Florida

2009
Texas A&M University – College Station, Texas

Bachelor of Business Administration/Management – 2003
Corps of Cadets, Company E-1 – 1998-2002

PROMINENT CERTIFICATIONS
FEMA IS-100.b Introduction to Incident Command System, ICS-100
FEMA IS-100.pwb Introduction to the Incident Command Systems (ICS 100) for Public Works
FEMA IS-00632.a Introduction to Debris Operations
FEMA IS-700.a National Incident Management System (NIMS) An Introduction

OTHER CERTIFICATIONS
FEMA IS-33.17
FEMA IS-35.17

FEMA IS -200.b
FEMA IS-2900

NOTABLE PROJECTS
Hurricane Maria – 2017
Hurricane Irma – 2017 
Hurricane Harvey – 2017
Hurricane Matthew -2016

Louisiana Severe Storms and Flooding (DR-4277) – 2016
Winter Storm Jonas – 2015
Houston, TX Flood -2015

EXPERIENCE
DRC Emergency Services LLC – New Orleans, Louisiana     

Senior Vice President, General Manager – January 2016 – Present

SLSCO, Ltd. – Galveston, Texas
Division Manager/Response-January 2015-Current



Responsible for seeking out, and managing the business development efforts for SLS Response related to immediate 
and opportunistic disaster response and recovery projects.

In charge of responding to RFP’s and negotiating contracts with city, county, and federal agencies for pre-event 
disaster response contracts.

DYNCORP INTERNATIONAL – Kabul, Afghanistan
Helicopter Pilot in Command/ Air Mission Commander- December 2013-December 2014

In charge of cross agency planning and the safe operation of the CH-46E helicopter in support of the United States 
Department of State, the U.S. Embassy Kabul, Afghanistan, and International Narcotics and Law Enforcement.
Planned, briefed, and executed large scale helicopter missions in Afghanistan while coordinating with U.S. Dept. of 
State, U.S. Drug Enforcement Agency, U.S. Dept. of Defense, Afghan National Army, Afghan National Police, and 
other government agencies.
Managed the training and currency of 20 pilots in Kabul, Kandahar, and Herat, Afghanistan
Led the aviation mission for the deactivation of the U.S. Consulate in Herat, Afghanistan.

UNITED STATES MARINE CORPS
Major/Pilot
Marine Helicopter Squadron One (HMX-1) – May 2012-November 2013

Served as the executive lift helicopter pilot for the President of the United States (Marine-1), The Vice President, 
Congressmen, and other VIP’s worldwide while maintaining a Top Secret Sensitive Compartmented Information 
Clearance (TS/SCI)
Operations Manager- Scheduled and tracked over 2000 flight hours with four different Type/Model/Series aircraft 
in support of the White House Military Office worldwide and in conjunction with the President of the United States 
travel.  Operations liaison between squadron and the White House Military Office.
Aviation Safety Manager- Managed and led a team of 8 Marines that were the Commanding Officer’s safety 
representative.  Trained in mishap investigations and prevention. Commanding Officers sole point of contact for 
all issues involving aviation safety.

Heavy Marine Helicopter Squadron 363 (HMH-363)-June 2003-June 2011.
Operations Manager- Scheduled and tracked squadron flight operations while serving in Hawaii, Iraq, and 
Afghanistan.
CH-53 helicopter instructor pilot. Led logistics and direct-action operations in Afghanistan under strict timelines 
and intense pressure. Managed the maintenance, material condition, and mission readiness of 16 helicopters 
valued over $800M and over $2M of tools and support equipment. Led 250+ employees encompassing 10 
occupational fields and 8 work centers. Managed 40 aviation maintenance programs, including training, safety, 
and quality assurance.
Implemented Lean and process improvement to maximize efficiency and productivity. Achieved a 20% increase 
in mission readiness despite a decrease in resources.
Implemented a training plan that delivered an 83% increase in key personnel qualifications.
Led a department that accomplished 100% of assigned objectives in Afghanistan.
Decorated with the Air Medal for flight in combat and for superior performance in combat.
Planned, supervised, and executed movement of 11 helicopters and 280 Marines from Hawaii to Iraq for
Operation Iraqi Freedom 08.2.
Aviation Safety Manager- Managed and led a team of 5 Marines that were the Commanding Officer’s safety 
representative during a combat deployment to Iraq. Trained squadron members in accident prevention and 
investigation.  Zero squadron accidents while serving as the Aviation Safety Manager.
Trained and developed 20+ pilots for operations in Iraq. Managed 12 ground and aviation safety programs. 
Ensured unit operations complied with Marine, Navy, FAA, OSHA, and state of Hawaii regulations.
Achieved a 100% success rate for all programs during a Commanding General’s readiness inspection, with one 
“model” program identified.



MARK STAFFORD
VICE PRESIDENT OF RESPONSE AND RECOVERY 
110 Veterans Boulevard, Suite 515 ∙ Metairie, LA 70005
(888) 721-4372 ∙ Mstafford@drcusa.com

INTRODUCTION 
Mr. Stafford brings many years of experience in disaster and commercial/industrial waste management to DRC 
Emergency Services. He has participated in recovery following ice storms and hurricanes throughout the Southeast. 
Mark has overseen and operated landfills, recycling operations and transportation companies exceeding $200 million 
in annual revenues. He has managed teams of over 1,100 staff serving business, industry and municipalities. Prior to 
joining DRC, Mark was the president and regional director of Allied Waste for the State of Louisiana. He also worked 
in an executive capacity for Waste Management. He earned a B. S. in business from the University of Louisiana.

EDUCATION
University of Southwest Louisiana – Lafayette, Louisiana

Bachelor of Science in Business Administration – 1980
Media Training School – Dallas, Texas
Advanced Management Program

PROMINENT CERTIFICATIONS
Hazardous Waste Operations & Emergency Response – Initial 
FEMA IS-100.pwb Introduction to the Incident Command System
FEMA IS-200.b ICS for Single Resources and Initial Action Incident, ICS-200
FEMA IS-700.a National Incident Management System (NIMS), An Introduction
FEMA IS-702.a NIMS Public Information Systems

OTHER CERTIFICATIONS
FEMA IS-5.a
FEMA IS-11.a
FEMA IS-33.17
FEMA IS-35.17
FEMA IS-106.17

FEMA IS-315
FEMA IS-317
FEMA IS-546.a
FEMA IS-547.a
FEMIA IS-660

FEMA IS-706
FEMA IS-775
FEMA IS-800.b
FEMA IS-801
FEMA IS-802

FEMA IS-803
FEMA IS-806
FEMA IS-906
FEMA IS-907
FEMA IS-2900

NOTABLE PROJECTS
Hurricane Maria – 2017 
Hurricane Irma – 2017 
Hurricane Harvey – 2017
Hurricane Matthew -2016
Louisiana Severe Storms and Flooding (DR-4277) – 2016
Winter Storm Jonas – 2015
Houston, TX Flood -2015
Winter Storm Pax – 2014
Midwestern Tornado Outbreak – 2013 
Hurricane Isaac – 2012

Hurricane Irene – 2011 
BP Oil Spill – 2010
Hurricane Gustav – 2008
Hurricane Ike – 2008
Hurricane Wilma – 2006
Hurricane Rita – 2005
Hurricane Ophelia – 2005
Hurricane Katrina – 2005
Hurricane Dennis – 2005 



EXPERIENCE
DRC Emergency Services LLC – New Orleans, Louisiana     

Vice President of Response and Recovery – January 2016 – Present
Chief Executive Officer – December 2013 – January 2016
Director-Business Development – January 2013 – December 2013
Partner and Chief Operating Officer – September 2005 – January 2013

Allied Waste Systems, Baton Rouge Louisiana
District Manager – April 2002 – September 2005

DRC, INC. – Mobile, Alabama/New Orleans, Louisiana
Regional Manager – April 2000 – April 2002               

Negotiated and managed local/FEMA-funded government contracts; developed and produced RFPs. Provided 
technical assistance to government entities. Advised government on 44CFR issues. Represented local government in 
handling FEMA issues.
Managed construction contracts in the Southern United States and Honduras.
Managed marketing and operations for disaster recovery work. Conducted negotiations and hired subcontractors. 
Provided volume and cost estimates.
Developed/managed incinerator projects, working closely with various political bodies.
Provided environmental consulting services for government and private industry.
Responsible for business development. Produced business models.
Negotiated with USAID relating to multiple construction contracts in Honduras to resolve contract disputes.
Gained the aid of U.S. embassy on behalf of company.
Designed company’s marketing program.

Waste Management, Inc. – New Orleans, Louisiana
Division President/General Manager – August 1996-February 2000 

Waste Management, Inc. - Baton Rouge and South Louisiana Division – Baton Rouge, Louisiana
District Manager – July 1995-August 1996      

In final (New Orleans) assignment, held responsibility for commercial, residential, South Louisiana, and transfer
divisions, with five satellite operations and a total of 500 personnel and 200+ vehicles serving 470,000 residences and 
5000+ commercial and industrial accounts. 
Directed a $70 million operation, with responsibility for profitability as well as administrative and financial structure 
and accountability; allocation of assets; financial projections and results; and other financial matters detailed 
previously for an operation providing a full array of environmental services, from industrial waste transportation and 
disposal to hospital and commercial waste collection and transportation to street sweeping services and disposal of 
municipal waste to leasing of modular offshore buildings.
Structured five-year profit enhancement plan establishing goals for commercial revenue growth, price increases, 
incentive-based productivity improvement (focus on target marketing and productivity increases), long-term fixed 
vendor pricing, and requirements for R.O.I. analysis on capital purchases, minimum return requirements, and 
conversion to incentive-based compensation to limit annual wage increases.
Oversaw sales and marketing efforts as well as daily operations and equipment maintenance; approved marketing 
plans; formulated and approved major bids/requests for proposals. Formulated and approved contract operating 
plans, acquisitions and mergers. Hired and worked closely with department managers to develop budgets and 
identify areas of potential cost savings. Purchased capital equipment. Negotiated favorable vendor pricing, 
maintenance labor agreements and contracts.
Taught seminars; conducted workout team training and Effective Supervision training (beginning and advanced) for 
supervisors and managers in two states. Served as facilitator for company-wide leadership development training.
Participated in grievance hearings and occasional arbitration hearings.



Established and maintained strong and lasting community, political, media and Teamster relationships. Initiated and 
authorized political activities and contributions. Lobbied state legislature on transportation and environmental issues; 
state and local officials to obtain municipal contracts. Participated in numerous public hearings statewide. 
Represented company before other public bodies and at political functions.

Waste Management, Inc. - Commercial/Residential, New Orleans & St. Tammany Divisions – New Orleans, Louisiana
General Manager – February 1989-July 1995 
Assistant General Manager – March 1988-February 1989    

Waste Management, Inc. – Acadiana – Lafayette, Louisiana
Manager of Special Projects – January 1987-March 1988       
Sales Manager – September 1985-January 1987     

Camel Industries – Lafayette, Louisiana
Co-founder/Manager – December 1980-September 1985 

Co-founded this commercial environmental services company. Built operation from its inception to $3 million in 
annual sales volume before its 1985 sale to Waste Management.



KRISTY FUENTES
VICE PRESIDENT OF COMPLIANCE AND ADMINISTRATION
110 Veterans Boulevard, Suite 515 ∙ Metairie, LA 70005
(888) 721-4372 ∙ Kfuentes@drcusa.com

INTRODUCTION 
Kristy Fuentes is the Vice President of Compliance and Administration for DRC Emergency Services, LLC (DRC ES) and 
Chief Ethics & Compliance Officer. Previously, Ms. Fuentes was Director of Business Development, leading the marketing, 
sales and communications functions. Since joining DRC in 2005, Ms. Fuentes has provided assistance to clients in planning, 
program management, disaster response, demolition contracting and regulatory compliance. Following Hurricane Katrina, 
Ms. Fuentes managed expansive projects for the Orleans Levee Board, St. Bernard Parish and the United States Corps of 
Engineers. Ms. Fuentes has served as program manager for four contracts with the Louisiana Department of Environmental 
Quality, including the “Katrina Car and Vessel” contract and three massive demolition projects in the City of New Orleans. 
Following Hurricane Gustav, Ms. Fuentes managed nine major disaster-response contracts across southern Louisiana with 
a cumulative contract value of over thirty million dollars. In response to the BP MC 232 oil spill, Ms. Fuentes played a key 
role in the clean-up of lower Jefferson, Terrebonne and Plaquemines Parishes through the employment and management 
of hundreds of local residents and vessels. Since November 2013, Ms. Fuentes has implemented changes and improvements 
to the methods and procedures for contract, licensing and pre-qualification processes, ensuring contractor compliance with 
Federal and State regulations.

EDUCATION
University of New Orleans – New Orleans, Louisiana
Marketing – 1993

Southeastern Louisiana University – Hammond, Louisiana
Marketing – 1992-1993

PROMINENT CERTIFICATIONS
Hazardous Waste Operations & Emergency Response – Initial 
FEMA IS-100.b Introduction to Incident Command System, ICS-100
FEMA IS-100.pwb Introduction to the Incident Command System
FEMA IS-632.a Introduction to Debris Operations
FEMA IS-633 Debris Management Plan Development
FEMA IS-634 Introduction to FEMA’s Public Assistance Program
FEMA IS-700 National Incident Management System (NIMS), An Introduction
FEMA IS-702.a NIMS Public Information Systems

OTHER CERTIFICATIONS
FEMA IS-5.a
FEMA IS-10.a
FEMA IS-11.a
FEMA IS-29
FEMA IS-37.17
FEMA IS-42
FEMA IS-106.17

FEMA IS-200.b
FEMA IS-201
FEMA IS-241.b
FEMA IS-244.b
FEMA IS-315
FEMA IS-317
FEMA IS-324.a

FEMA IS-453
FEMA IS-546.a
FEMA IS-547.a
FEMA IS-706
FEMA IS-775
FEMA IS-800.b
FEMA IS-801

FEMA IS-802
FEMA IS-803
FEMA IS-804
FEMA IS-906
FEMA IS-907
FEMA IS-909
FEMA IS-2900



NOTABLE PROJECTS
Hurricane Maria – 2017
Hurricane Irma – 2017 
Hurricane Harvey – 2017
Hurricane Matthew -2016
Louisiana Severe Storms and Flooding (DR-4277) – 2016
Winter Storm Jonas – 2015
Houston, TX Flood -2015
Winter Storm Pax – 2014
Midwestern Tornado Outbreak – 2013 
Super Storm Sandy – 2012 

Hurricane Isaac – 2012
Hurricane Irene – 2011 
BP Oil Spill – 2010
Hurricane Gustav – 2008
Hurricane Ike – 2008
Hurricane Wilma – 2006
Hurricane Rita – 2005
Hurricane Ophelia – 2005
Hurricane Katrina – 2005
Hurricane Dennis – 2005 

EXPERIENCE
DRC Emergency Services, LLC – New Orleans, Louisiana

Chief Executive Compliance Officer – October 2014-present 
Overall day-to-day responsibility for directing the DRC ES ethics, business conduct and government contracting 
compliance programs (“Programs”). Ensure that all executives and employees have ethics training on an annual basis 
and that the Code provides compliance guidance appropriate to the size and nature of DRC ES business.

Vice President of Business Development – 2013-present 
Management of DRC’s marketing, sales and communications functions, providing client relations and assistance in the 
areas of planning, program management, disaster response, demolition contracting and regulatory compliance

Regional Manager – 2005-2013            
Management and oversight for all Louisiana projects since 2005, including Hurricanes Katrina, Gustav, Ike and Isaac 
recovery with state and local agency contracts. 
Specialty project management including “Katrina Vehicle and Vessel” recovery in the State of Louisiana for the 
Department of Environmental Quality, South Shore Harbor Vessel Removal, debris removal, marine debris removal 
and demolition programs in four parishes, including asbestos removal 
Managed contract and government relations in major disasters throughout the United States including but not limited 
to the Alabama tornados, Hurricane Irene in Maryland and New York, Hurricane Sandy, Ice Storm recovery in North 
and South Carolina 
Coordination of multi-million-dollar shipment of all necessary materials and supplies to Haiti to erect a 350-man 
workforce housing facility in support of a US State Department work camp

Lash Homes, Inc. – Chalmette, Louisiana
Project Management – 1998-2004                                                     

Managed material, machinery and people for construction projects throughout New Orleans
Ensured the safety of the employees
Responsible for timely completion of projects

Casey, Babin and Casey – New Orleans, Louisiana
Real Estate Closing Coordinator – 1998-2004

Arranged and managed documents for the legal proceedings containing real estate transactions
Scheduled and orchestrated multiple real estate transactions daily



JOE NEWMAN
VICE PRESIDENT OF OPERATIONS
110 Veterans Boulevard, Suite 515 ∙ Metairie, LA 70005
(888) 721-4372 ∙ Jnewman@drcusa.com

INTRODUCTION 
With more than 12 years of experience in overseeing large-scale construction and disaster-related debris management 
projects, Mr. Newman has managed teams over multiple disasters including Hurricanes Isabel, Dennis, Katrina and Ike.  
In 2008, Mr. Newman responded to the devastation in Galveston following Hurricane Ike and as a Program Manager, he 
oversaw the collection, processing and recycling/disposal of over 1 million cubic yards of debris.  He has been involved 
in projects in various capacities, including heavy equipment operation, planning and coordination of construction 
process, securing permits and licenses, delivery of materials and equipment, FEMA compliance, coordinating and 
operating with municipality officials, and estimating for contracts. In May of 2015, Mr. Newman responded to the historic 
floods meeting the needs of Texas Department of Transportation and the Houston Solid Waste Department. He was 
tasked with tracking all debris operations

EDUCATION
Highschool Diploma

PROMINENT CERTIFICATIONS
Hazardous Waste Operations & Emergency Response – Initial 
FEMA IS-100.b Introduction to Incident Command System, ICS-100
FEMA IS-00632.a Introduction to Debris Operations
FEMA IS-702.a NIMS Public Information Systems

OTHER CERTIFICATIONS
FEMA IS-33.17
FEMA IS-35.17

FEMA IS-100.pwb
FEMA IS-2900

NOTABLE PROJECTS
Hurricane Maria – 2017 
Hurricane Irma – 2017 
Hurricane Harvey – 2017
Hurricane Matthew -2016
Louisiana Severe Storms and Flooding (DR-4277) – 2016
Houston, TX Flood -2015

Tornado Outbreak – 2011 
Hurricane Gustav – 2008
Missouri Ice Storm – 2007 
New York Ice Storm – 2006
Hurricane Katrina – 2005
Hurricane Dennis – 2005 

EXPERIENCE
DRC Emergency Services, LLC – New Orleans, Louisiana

Vice President of Operations – March 2017 – Present 
Program Manager – 2003 – March 2017

On-ground execution of projects
Crew oversight
Schedule adherence
Resource utilization



Qualify/safety and regulatory compliance

United States Army
Army Ranger – 1995-2000

Ranger Indoctrination Program (RIP) 
Primary Leadership Development Course (PLDC)
Airborne School 



SAM DANCER
PROJECT MANAGER
110 Veterans Boulevard, Suite 515 ∙ Metairie, LA 70005
(888) 721-4372 ∙ Sdancer@drcusa.com

INTRODUCTION 
After more than a decade in the military and law enforcement, Mr. Dancer became a Field Supervisor and Project 
Manager, handling contracts involving clean-up following Hurricanes Gustav and Ike; City of Fayetteville, AR ice 
storm; City of Nashville, Tennessee flooding; BP Oil Spill; and the Port au Prince, Haiti earthquake. Most recently, his 
projects have included St. Louis County and the City of Bridgeton, MO, tornado debris removal; Tuscaloosa, AL 
(ALDOT) residential demolition of tornado-damaged residences; Terrebonne Parish, LA, St. Louis Bayou Cleanout 
project; and the City of New Orleans, LA, Strategic Demolition for Economic Recovery project.

EDUCATION
Southeastern Louisiana University – Hammond, LA
Computer Science – Fall 1980, Fall 1981, Spring 1982

PROMINENT CERTIFICATIONS
Hazardous Waste Operations & Emergency Response – Initial 
FEMA IS-100.b Introduction to Incident Command System, ICS-100
FEMA IS-100.pwb Introduction to the Incident Command System
FEMA IS-632.a Introduction to Debris Operations
FEMA IS-633 Debris Management Plan Development
FEMA IS-634 Introduction to FEMA’s Public Assistance Program
FEMA IS-700 National Incident Management System (NIMS), An Introduction
FEMA IS-702.a NIMS Public Information Systems

OTHER CERTIFICATIONS
FEMA IS-3
FEMA IS-5.a
FEMA IS-10.a
FEMA IS-11.a
FEMA IS-29
FEMA IS-33.17
FEMA IS-36
FEMA IS-37.17
FEMA IS-42
FEMA IS-60.b
FEMA IS-75
FEMA IS-100.fda

FEMA IS-100.fwa
FEMA IS-100.hcb
FEMA IS-100.he
FEMA IS-100.leb
FEMA IS-106.17
FEMA IS-200.b
FEMA IS-200.hca
FEMA IS-201
FEMA IS-230.d
FEMA IS-241.b
FEMA IS-244.b
FEMA IS-315

FEMA IS-317
FEMA IS-324.a
FEMA IS-325
FEMA IS-394.a
FEMA IS-405
FEMA IS-420
FEMA IS-421
FEMA IS-453
FEMA IS-546.a
FEMA IS-547.a
FEMA IS-660
FEMA IS-703.a

FEMA IS-706
FEMA IS-775
FEMA IS-800.b
FEMA IS-801
FEMA IS-802
FEMA IS-803
FEMA IS-804
FEMA IS-807
FEMA IS-807
FEMA IS-809
FEMA IS-810
FEMA IS-811

FEMA IS-812
FEMA IS-813
FEMA IS-906
FEMA IS-907
FEMA IS-909
FEMA IS-912
FEMA IS-914
FEMA IS-1150
FEMA IS-2900
OSHA-105
OSHA-115

OSHA-150
OSHA-151
OSHA-152
OSHA-602
OSHA-603
OSHA-605
OSHA-612
OSHA-700
OSHA-815
OSHA-852

NOTABLE PROJECTS
Hurricane Irma – 2017 
Hurricane Harvey – 2017
Louisiana Severe Storms and Flooding (DR-4277) – 2016
Houston, TX Flood -2015

Winter Storm Pax – 2014
Midwestern Tornado Outbreak – 2013 
Super Storm Sandy – 2012 
Hurricane Isaac – 2012



Hurricane Irene – 2011 
BP Oil Spill – 2010
Hurricane Gustav – 2008

Hurricane Ike – 2008
Hurricane Rita – 2005
Hurricane Katrina – 2005

EXPERIENCE
DRC Emergency Services LLC – New Orleans, Louisiana     

Project Manager – 2013 – Present
Manages all phases of assigned projects, ensuring contractual obligations are met and accountable for the 
personnel and equipment onsite.  Projects include St. Louis County and the City of Bridgeton, MO, tornado debris 
removal; Tuscaloosa, AL (ALDOT) residential demolition of tornado-damaged residences; Terrebonne Parish, 
LA, St. Louis Bayou Cleanout project; City of New Orleans, LA, Strategic Demolition for Economic Recovery 
project.

The Country Club – New Orleans, Louisiana
Security Supervisor – 2013

Maintained a safe environment for employees and patrons at a high-profile restaurant and nightclub; monitored 
activity via recorded digital CCTV and through live indoor and outdoor surveillance; ensured security staff 
members were properly trained in all methods of surveillance, guest service, non-violent crisis intervention and 
documentation of events.

Defcon 1–Pearl River, Louisiana
Owner/Operator – 2012-2013

Managed all operations of a personally owned business which involved the retail sales of law enforcement 
and military apparel and equipment and provided contract security for private parties, events and VIP 
escort services. 

Cahaba Disaster Recovery (acquired by DRC) – Mobile, Alabama
Project Manager – 2008-2012

Directed all phases of disaster-related projects from contract activation to final closeout; coordinated 
mobilization of subcontractors and ensured crews in the field operated in accordance with OSHA and DEQ 
regulations; maintain effective communication with local governing bodies, FEMA, Army Corps of 
Engineers and monitoring firms. Recovery projects included areas impacted by Hurricanes Gustav and 
Ike; City of Fayetteville, AR ice storm; City of Nashville, Tennessee flooding; BP Oil Spill; and Port au 
Prince, Haiti earthquake

Bourbon Blues Company – New Orleans, Louisiana
Security – 2008

Provided a safe environment for the employees and patrons by ensuring rules regarding the service of 
alcoholic beverages to patrons by the bar staff were followed; communicated effectively with NOPD in 
regard to serious incidents occurring at the bar and submitted written reports to law enforcement and 
management

Omni-Pinnacle Emergency Response – Slidell, Louisiana
Field Supervisor – 2005-2008

Managed the day-to-day activities of crews and employees in the field, including operations involving tree 
cutting, debris removal, debris disposal, waterway clearing and residential and commercial demolition; 
ensured that FEMA, OSHA, DEQ and contractual obligations are met; project involvement included 
Hurricanes Katrina and Rita in unincorporated St. Tammany Parish, LA and Wilma in Indian River 
County, FL

Target Corporation (Mervyn’s and Target) – Multiple Locations



Key Store Investigator, Field Assets Protection Team Leader, Executive Team Leader-Assets Protection – 1994-2005
Implemented company-directed safety and shortage plans as well as creating store-based plans in 
accordance with annual inventory results, local safety issues and theft trends; monitored and maintained 
overt and covert surveillance systems; initiated, investigated and resolved internal and external theft cases 
including organized theft and fraud; apprehended and interviewed individuals responsible for shortages; 
partnered with local, state and federal law enforcement agencies and communicated with other retailers; 
testified in court when necessary

LAW ENFORCEMENT EXPERIENCE:
Pearl River Police Department (Reserve Division) – Pearl River, Louisiana

Officer – 1990-1996
Patrol the streets of Pearl River, protect citizens and their property while enforcing town, parish and state 
ordinances; participated in the initiation and resolution of investigations regarding the manufacturing 
transport, possession and distribution of controlled substances as a member of the Narcotics Task Force

MILITARY EXPERIENCE:
Louisiana Army National Guard (Infantry) – Houma, Louisiana

Squad Leader – 1989-1991
Accountable for the proper training and the well-being of an eleven-person infantry squad; maintained 
combat readiness of the squad and all assigned weapons and equipment to ensure mission completion; 
unit was activated for Desert Storm

United States Army (Infantry) – Multiple Locations
Senior Custodial Agent, Fire Team Leader/Track Commander – 1983-1986

Controlled entry of US and German personnel into the limited and exclusion areas of a remote nuclear missile 
site and provide tactical response in the event of a perimeter breach; ensured that the soldiers in the fire team were 
properly trained and all assigned equipment was maintained; participated in Bright Star, Egypt (1985)



LISA GARCIA WALSH
CONTRACTS MANAGER
110 Veterans Boulevard, Suite 515 ∙ Metairie, LA 70005
(888) 721-4372 ∙ Lgarcia@drcusa.com

INTRODUCTION 
Ms. Garcia has overseen DRC’s contracts since 2010, maintaining contractual records and documentation, such as receipt 
and control of all contract correspondence. She’s also responsible for applying, renewing and activating general contractor 
licenses nationwide, and other authorizations and pre-qualifications. Projects on which she provided administrative 
assistance to the Chief Operating Officer, Regional Manager and several Project Managers include the BP Oil Spill Clean 
Up and Hurricane Isaac Recovery, as well has numerous demolition and DOT jobs. Prior to joining DRC, Ms. Garcia 
provided administrative assistance for emergency response projects involving FEMA protocol.

EDUCATION
Our Lady of Holy Cross College – New Orleans, Louisiana

Bachelor’s Degree in Accounting – May 2015
Nunez Community College – Chalmette, Louisiana

Associates Degree in Business Technology – 2010

PROMINENT CERTIFICATIONS
Hazardous Waste Operations & Emergency Response – Initial 
FEMA IS-100.b Introduction to Incident Command System, ICS-100
FEMA IS-100.pwb Introduction to the Incident Command System
FEMA IS-632.a Introduction to Debris Operations
FEMA IS-633 Debris Management Plan Development
FEMA IS-634 Introduction to FEMA’s Public Assistance Program
FEMA IS-700 National Incident Management System (NIMS), An Introduction
FEMA IS-702.a NIMS Public Information Systems

OTHER CERTIFICATIONS
FEMA IS-5.a
FEMA IS-10.a
FEMA IS-11.a
FEMA IS-37.17
FEMA IS-42
FEMA IS-106.17
FEMA IS-200.b

FEMA IS-201
FEMA IS-244.b
FEMA IS-315
FEMA IS-317
FEMA IS-324.a
FEMA IS-453
FEMA IS-546.a

FEMA IS-547.a
FEMA IS-660
FEMA IS-706
FEMA IS-775
FEMA IS-800.b
FEMA IS-801
FEMA IS-802

FEMA IS-803
FEMA IS-806
FEMA IS-906
FEMA IS-907
FEMA IS-909
FEMA IS-2900

NOTABLE PROJECTS
Hurricane Maria – 2017
Hurricane Irma – 2017 
Hurricane Harvey – 2017
Hurricane Matthew -2016
Louisiana Severe Storms and Flooding (DR-4277) – 2016
Winter Storm Jonas – 2015

Houston, TX Flood -2015
Winter Storm Pax – 2014
Midwestern Tornado Outbreak – 2013 
Super Storm Sandy – 2012 
Hurricane Isaac – 2012
Hurricane Irene – 2011 



BP Oil Spill – 2010
Hurricane Gustav – 2008
Hurricane Ike – 2008
Hurricane Wilma – 2006

Hurricane Rita – 2005
Hurricane Ophelia – 2005
Hurricane Katrina – 2005
Hurricane Dennis – 2005 

EXPERIENCE
DRC Emergency Services, LLC – New Orleans, Louisiana 

Contracts Manager – November 2013-present
Maintain contractual records and documentation such as receipt and control of all contract correspondence
Ensure that signed contracts are communicated to all relevant parties to provide contract visibility and awareness, 
interpretation to support implementation
Responsible for applying, renewing and activating general contractor’s licenses nationwide; prequalification with 
Department of Transportation offices nationwide
Responsible for Secretary of State annual filings and authorizations to do business

Project Administrator – July 2010-November 2013 
Provided administrative assistance to the Chief Operating Officer, Regional Manager and several Project Managers 
for projects in Louisiana including, but limited to:
o MC52 BP Oil Spill Clean Up
o St. Bernard Road Project
o Orleans Parish Sheriff’s Office 
o Hurricane Isaac Recovery – Assisted project managers in several contracts, coordinated and managed personnel 

to scan and submit tickets to Mobile office)
Project administrator for two demolition projects for the City of New Orleans; responsibilities included filing 
permits, making LA One Calls, review of all packets for demolition paperwork prior to demolition, attended 
monthly meetings with City of New Orleans and provided invoicing reconciliation
Researched bids and RFPs throughout the United States

Law Offices of Christian D. Chesson – New Orleans, Louisiana
Paralegal/Office Manager – September 2006-January 2009

Assisted in Chapter 7 Bankruptcy and Lemon Law documentation for clients
Provided overall office management, including:
o Client relations
o Accounts payable/receivable
o Administrative support to ten attorneys in the New Orleans office location
o Liaison between the New Orleans office and the Lake Charles office locations

Advanced Cleanup Technologies, Inc. – Rancho Dominguez, California 
Administrative Manager – October 2005-May 2006

Director of Human Resources for the Southeastern Branch of ACTI
Administrative office manager duties included: documentation and operational support for operations manager and 
project managers; invoicing for emergency response projects following FEMA protocol



Jo
hn

 S
ul

liv
an

   
   

   
   

   
  

Pr
es

id
en

t 

K
ur

t T
ho

rm
ah

le
n 

 
G

en
er

al
 M

an
ag

er
 

M
ar

k 
St

af
fo

rd
   

   
   

   
   

   
   

  
V

ic
e 

Pr
es

id
en

t

K
ri

st
y 

Fu
en

te
s  

   
   

   
   

   
   

 
V

ic
e 

Pr
es

id
en

t

Jo
e 

N
ew

m
an

   
   

   
   

   
   

  
V

ic
e 

Pr
es

id
en

t 

C
ha

rl
es

 K
ra

ft 
   

   
  

Pr
og

ra
m

 M
an

ag
er

 

Be
n 

Ba
nk

st
on

   
   

   
   

   
 

Re
gi

on
al

 M
an

ag
er

 

To
ny

 S
w

ai
n 

   
   

   
   

   
   

   
   

 
Re

gi
on

al
 M

an
ag

er

C
lif

 K
en

ne
dy

   
   

   
   

   
   

   
   

Re
gi

on
al

 M
an

ag
er

 

Sa
m

 D
an

ce
r  

   
   

   
   

   
   

   
   

Pr
oj

ec
t M

an
ag

er
 

Li
sa

 G
ar

ci
a 

   
   

   
C

on
tr

ac
ts

 M
an

ag
er

 

Jo
lie

 B
on

vi
lli

on
 

A
dm

in
is

tr
at

iv
e 

Su
pp

or
t

22 15 38 20 16 17 12 16 2 13 13 7
- 3 15 13 14 5 4 9 1 6 8 6

● ● ● ● ● ● ● ● ●
Florida Debris Removal - Palm Beach Gardens, Cocnut Creek, FDOT, Miami, 
North Miami, Citrus County, Ft. Lauderdale, Largo, Fernandina Beach, Cutler 
Bay, Doral, Redington Beach, Deland, St. Augustine, Orange City, Surfside, 
Daytona Beach, Pembroke Pines, Indian Creek Village, Inverness, Debary, S. 
Pasadena, Orlando, Monroe County, Miami-Dade County

● ● ● ● ● ● ● ● ●

Georgia Debris Removal - Brunswick ● ● ● ● ● ● ● ●
● ● ● ● ● ● ● ● ● ● ● ●

Texas Debris Removal - City of Pasadena, City of Aransas Pass, City of Port 
Aransas, Jefferson County, Houston, Texas City, Harris County, Port Arthur, 
Port Neches, Nederland, Groves, Humble, Taylor Lake Village, Cleveland, 
Waller County, Bellaire, Piney Point Village

● ● ● ● ● ● ● ● ● ● ● ●

● ● ● ● ● ● ● ●
North Carolina Debris Removal - Hyde County, North Topsail Beach, New 
Hanover County, Wilmington, Pender County ● ● ● ● ● ● ●

Florida Debris Removal - Palm Beach Gardens, Debary, Ormond Beach, 
Deland, Orange City, Daytona Beach, St. Augustine, Leon County, Citrus 
County, City of Sebastian

● ● ● ● ● ● ●

Georgia Debris Removal - GDOT Chatham County ● ● ● ● ● ● ●
● ● ● ● ● ●

Florida Debris Removal - Leon County, Citrus County ● ● ● ● ● ●
● ● ● ● ● ● ● ● ● ● ● ●

Louisiana Debris Removal - East Baton Rouge Parish/City of Baton Rouge, 
Ascension Parish, Lafayette Parish, Tangipahoa Parish, St. Martin Parish, 
Baker, Iberville Parish/City of St. Gabriel

● ● ● ● ● ● ● ● ● ● ● ●

● ● ● ● ● ● ● ● ● ●
Louisiana Debris Removal - Caldwell Parish, Tangipahoa Parish ● ● ● ● ● ● ● ● ● ●

● ● ● ● ● ● ● ●
North Carolina Debris Removal - New Hanover County ● ● ● ● ● ● ● ●

● ● ● ● ● ● ● ●

Key Personnel 

Hurricane Hermine

Louisiana Flood Event 

North Carolina Tornadoes

Disaster Event Experience 

Hurricane Harvey 

Hurricane Irma

20
17

Years Employed by DRC 
Years of Relevent Experience 

20
16

Hurricane Matthew

Louisiana Severe Storms and Flooding (DR-4277)

Texas Tornadoes
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Key Personnel 

Texas Debris Removal - TXDOT Smith/Cherokee County ● ● ● ● ● ● ● ●
● ● ● ● ● ● ● ●

Texas Debris Removal - Harris County, City of Houston, ● ● ● ● ● ● ● ●
● ● ● ● ● ● ● ● ●

Maryland Snow Removal - Maryland DGS, Maryland State Highway 
Authority, City of Baltimore, and Prince George's County ● ● ● ● ● ● ● ● ●

Virginia Snow Removal - Louden County ● ● ● ● ● ● ● ● ●
● ● ● ● ● ● ● ●

Louisiana Debris Removal - East Baton Rouge Parish, Ascension Parish ● ● ● ● ● ● ● ●
● ● ● ● ● ● ● ● ●

Texas Debris Removal  - City of Houston, City of Bellaire, TXDOT Waller and 
Montgomery County ● ● ● ● ● ● ● ● ●

● ● ●
● ● ● ● ● ● ●

South Carolina Road Clearing, Debris Removal and Processing - SCDOT ● ● ● ● ● ● ●
North Carolina Winter Storm Debris Removal   - City of Archdale, Pender 
County, City of Wilmington, New Hanover,  Thomasville ● ● ● ● ● ● ●

● ● ● ● ● ●
Missouri Storm Debris Removal - St. Charles County, St. Louis County, 
Bridgeton ● ● ● ● ● ●

Oklahoma Storm Debris Removal - Pottawwatomie County, Oklahoma City ● ● ● ● ● ●
● ● ● ●    ● ●

New York Debris Removal - NYDOT Nassua County, NYDOT Suffolk County  ● ● ●  ● ●
Maryland Debris Removal - Harford County  ● ● ●  ● ●
New Jersey Debris Removal - Ocean City, Piscataway  ● ● ●  ● ●

● ● ● ● ● ● ● ●
Louisiana Debris Removal - Ascension Parish, LADOTD District 62, 
Mandeville, St. John the Baptist, Jefferson Parish, East Baton Rouge, St. 
Charles Parish, New Orleans

● ● ● ● ● ● ●

Louisiana Emergency Food and Emergency Sand Provistions - State of 
Louisiana ● ● ● ● ● ● ●

● ● ● ● ● ●
Virginia Debris Removal - Virginia DOT, Richmond, VDEM ● ● ● ● ● ●

Hurricane Irene 

Winter Storm Pax

2013 Midwestern Tornado Outbreak

20
13

Hurricane Isaac 

Super Storm Sandy

20
12

2015 Louisiana Storm Event (Straight Line Winds)

Severe Storms, Straight-line Winds and Flooding (DR-4237)

20
15

20
14

Houston Flood 

Texas Severe Storms and Flooding (DR-4269)

Winter Storm Jonas 
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Key Personnel 

Maryland Debris Removal - St. Mary's County, Harford County, Calvert 
County ● ● ● ● ● ●

North Carolina Debris Removal - Havelock, North Topsail Beach, Pender 
County, New Hanover County, Pamlico County, Southern Shores ● ● ● ● ● ●

Rhode Island Debris Removal - Rhode Island DOT, Providence, Cumberland, 
Narragansett, Cranston, Barrington ● ● ● ● ● ●

● ● ● ● ● ● ● ●
North Carolina Debris Removal - Greene County, Wilson County and 
Johsnton County ● ● ● ● ● ●

Alabama Debris Removal - Alabama DOT, Alabama Department of 
Conservation and Natural Resources, Franklin County, Town of Phil 
Campbell, Birmingham, Trussville, Calhoun County, Fultondale

● ● ● ● ● ● ● ●

Mississippi Debris Removal - Clay County, Holmes County, Durant ● ● ● ● ● ●
● ● ● ● ●

Virginia Snow Push - Virginia Department of Emergency 
Management,Virginia DOT, Arlington County, Prince William County, 
Alexandria, Richmond 

● ● ● ● ●

Maryland Snow Push - Anne Arundel County, City of Baltimore, Maryland 
DOT ● ● ● ● ●

● ● ● ● ● ●
Body Recovery, Debris Removal, Housing & Support Facility ● ● ● ● ● ●

● ● ● ● ● ● ●
Recovery Efforts in Louisiana Parishes of Plaquemines, Terrebonne, St. 
Bernard, Cities of Lafitte and Grand Isle ● ● ● ● ● ●

Recovery efforts in State of Florida in Santa Rosa County, Okaloosa County, 
Escambia County ● ● ● ● ● ●

Snow Storm  Recovery

BP Oil Spill 

Haiti Earthquake  

2011 Tornado Outbreak20
11

20
10

● ● ● ● ● ●Ice Storm 
Kentucky Debris  Removal  - Kentucky DOT Districts 1&2,  , Graves County, 
Lexington-Kentucky Urban County Government, ● ● ● ● ●

Arkansas Debris Removal - Fayetteville, Blytheville, Baxter County ● ● ● ● ●
● ● ● ● ●09

Hurricane Ike 
Texas Marine Debris Removal  - Texas General Land Office ● ● ● ● ● ●
Texas Bolivar Ditch Excavation - TXDOT Galveston County ● ● ● ● ● ●20

0
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Key Personnel 

● ● ● ● ●Hurricane Gustav
Louisiana Sunken Barge Removal - Iberville Parish ● ● ● ● ●
Louisiana Debris Removal - Assumption Parish ● ● ● ● ●
Louisiana Land Trust Demolitions - St. Bernard, Jefferson, Orleans Parishes ● ● ● ● ●

● ● ● ● ● ●
Texas Debris Removal - Houston, Jefferson County, El Lago, Baytown, Port 
Arthur, Jamaica Beach, Humble, Nederland, Nassau Bay, Port Neches, 
Bellaire, Taylor Lake Village, Piney Point, Harris County, Gavleston, Port of 
Galveston, Groves, TXDOT Orange County, TXDOT Chambers County, 
TXDOT Hardin East

● ● ● ● ● ●

● ● ● ● ●
Louisiana Debris Removal - LADOTD Districts 2, 3, 61 & 62 ● ● ● ● ●
Louisiana Debris Removal - New Orleans, Tangipahoa Parish, Iberia, 
Lafayette Parish, Iberville Parish, St. Landry Parish, St. John the Baptist 
Parish, Kenner, Westwego, Bayou Lafourche Fresh Water District

● ● ● ● ● ●

● ● ● ● ●
Port of New Orleans, LA Wharf  Demoltion and Removal ● ● ● ● ●
Plaquemines Parish Construction and Repairs to five Government Buildings ● ● ● ● ●

● ● ● ● ●
 Missouri Debris Removal - Springfield, Greene County, Marshfield, Webb 
City,  Duquesne, Alba ● ● ● ● ●

● ● ● ●
Plaquemines Parish, LA - Canal Debris Removal, Cleaning of Ditches and 
Culverts, ● ● ● ●

● ● ● ● ●
New York Ice Storm Debris Removal  - City of Amherst ● ● ● ● ●

● ● ● ●
Lousiana DEQ Vehicle and Vessel Removal, Remediation and Disposal ● ● ● ●
Louisiana FEMA Trailer Installation - St. Bernard Parish ● ● ● ●
Louisiana Demolition Project and Private Property Debris Removal - Jefferson 
Parish ● ● ● ●

Louisiana Demolition Project - City of New Orleans ● ● ● ●
Mississippi Debris Removal Removal - Gulfport ● ● ● ●

20
08

20
08

Hurricane Katrina

 Missouri Ice Storm

Hurricane Katrina

20
06

New York Ice Storm

20
07

Hurricane Katrina

Hurricane Ike 

Hurricane Gustav
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Key Personnel 

Mississippi Marine Debris Removal - USCG Jackson ● ● ● ●
  ● ●

Florida Marine Debris Removal - Monroe County ● ● ● ●
● ● ● ●

Florida Debris Removal - Monroe County, Plantation, North Miami, Miami, 
School Disrict of Palm Beach, Hollywood, Martin County, Miami Dade, Palm 
Beach, Deerfield Beach, 

● ● ● ●

● ● ● ● ●
Texas Debris Removal - Jefferson County ● ● ● ●
Louisiana Debris Removal  - West Lake ● ● ●

● ● ● ●
North Carolina Debris Removal - North TopSail Beach ● ● ● ●

● ● ● ● ● ● ●
Florida DOT - Emergency Push Monroe County ● ● ● ●

Florida Debris Removal  - Miami, Monroe County, Hollywood, Gulf Breeze ● ● ● ●

Louisiana Debris Removal - Washington Parish, Louisiana DOT, Baton Rouge ● ● ● ●
● ● ● ● ●

Florida Debris Removal - Gulf Breeze,  Monroe County, Okaloosa County, 
Escambia County, Mary Esther, Milton, Shalimar, Santa Rosa ● ● ● ●

20
05

20
05

Hurricane Dennis 

Hurricane Wilma 

Hurricane Rita 

Hurricane Ophelia 

Hurricane Katrina

Hurricane Wilma 
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IF APPLICABLE, INSERT ACKNOWLEDGEMENT(S) OF ADDENDUM 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DRC Acknowledges the updated Pricing Sheet. Please see Addendum 1 attached.





City of Doral
ITB No. 2018 09 – Emergency Debris Removal

Addendum 1

2

7. P.14 Section 2.1 Information Required of Contractor states that bidders must see
Section 3.0 for required deliverables to be included in proposals. This section is the
scope of work and does not have proposal requirements.
What is required for this section?
Correct statement should be “Section 4.0”.

8. P. 62 Certificate of Authority.
We are a Limited Liability Company with our own Signing Authority. Can we submit it in
lieu of this form?
Correct.

9. Please confirm that p. 78 85 are to be filled out post award.
Correct. Pages to filled upon award of contract.

10. P.65 Bid Bond
The signature on the top of p.66 states Individual or partnership principal underneath.
We are an LLC, where do we sign the form?
Whoever has the power to sign can sign on the “Individual or Partnership Principal”.
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BUSINESS ENTITY AFFIDAVIT 
(VENDOR / BIDDER DISCLOSURE) 

ITB #2018-09 

I, _______________________________________________, being first duly sworn state: 

The full legal name and business address of the person(s) or entity contracting or transacting business 
with the City of Doral (“City”) are (Post Office addresses are not acceptable), as follows: 

____________________________________________________________________________ 

FEDERAL EMPLOYER IDENTIFICATION NUMBER (IF NONE, SOCIAL SECURITY NUMBER) 

____________________________________________________________________________ 

Name of Entity, Individual, Partners, or Corporation 

____________________________________________________________________________ 

Doing business as, if same as above, leave blank 

____________________________________________________________________________ 

STREET ADDRESS    SUITE   CITY  STATE ZIP CODE 

 
 
OWNERSHIP DISCLOSURE AFFIDAVIT 
 

1. If the contact or business transaction is with a corporation, the full legal name and business 
address shall be provided for each officer and director and each stockholder who holds directly 
or indirectly five percent (5%) or more of the corporation's stock. If the contract or business 
transaction is with a trust, the full legal name and address shall be provided for each trustee and 
each beneficiary. All such names and addresses are (Post Office addresses are not acceptable), 
as follows: 

 
Full Legal Name   Address    Ownership 

_______________________________________________________________________ % 

_______________________________________________________________________ % 

_______________________________________________________________________ % 

 
2. The full legal names and business address of any other individual (other than subcontractors, 

material men, suppliers, laborers, or lenders) who have, or will have, any interest (legal, 
equitable, beneficial or otherwise) in the contract or business transaction with the City are (Post 
Office addresses are not acceptable), as follows: 

 
 ________________________________________________________________________ 

Krusty Fuentes

63-1283729

DRC Emergency Services, LLC

110 Veterans Boulevard              Suite 515                        Metairie                  LA        70005

DRC Equity 6702 Broadway Street Galveston, TX 77554 100

N/A
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ITB SIGNATURE PAGE FOR SOLE PROPRIETOR OR PARTNERSHIP 
ITB #2018-09 

The full names and residences of persons, partners or firms interested in the foregoing ITB, as 
principals are as follows: 

_________________________________  ___________________________________ 

_________________________________  ___________________________________ 

_________________________________  ___________________________________ 

_________________________________  ___________________________________ 

 

Witness:      Bidder: 
(seal) 
 
_________________________________  ____________________________________ 
         Firm Name 

_________________________________  ____________________________________ 
         Signature 

       ____________________________________ 
         Print Name 

 
       ____________________________________ 

       Title  (Sole Proprietor or Partner) 

 
       Post Office Address: 
 
       ____________________________________ 
        
       ____________________________________ 
 
County in which fictitious name is registered. ____________________________________ 
       Telephone # 

_____________________________________ 
 
Attach a copy of proof of registration.  

Not Applicable- DRC Emergency Services is a 
Limited Liability Company
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BID FORM 

ITB #2018-09 

EMERGENCY DEBRIS REMOVAL 

THIS BID IS SUBMITTED TO: 
City of Doral 

8401 NW 53rd Terrace 
Doral, Florida 33166 

 
1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an agreement with The 

City of Doral in the form included in the Contract Documents to perform and furnish all Work as specified 

or indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in 

this Bid and in accordance with the other terms and conditions of the Contract Documents. 

2. BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions 

to BIDDERS, including without limitation those dealing with the disposition of Bid Security.  This Bid will 

remain subject to acceptance for 90 days after the day of Bid opening.  BIDDER agrees to sign and submit 

the Agreement with the Bonds and other documents required by the Bidding Requirements within ten 

days after the date of City’s Notice of Award. 

3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that: 

(a) BIDDER has examined copies of all the Bidding Documents and of the following Addenda (receipt 
of all which is hereby acknowledged.) 

 
Addendum No.  __________  Dated:  _________ 

Addendum No.  __________  Dated:  _________ 

Addendum No.  __________  Dated:  _________ 

Addendum No.  __________  Dated:  _________ 

(b) BIDDER has familiarized themselves with the nature and extent of the Contract Documents, Work, 

site, locality, and all local conditions and Law and Regulations that in any manner may affect cost, 

progress, performance, or furnishing of the Work. 

 (c) BIDDER has studied carefully all reports and drawings of subsurface conditions and drawings of 

physical conditions.  

(d)   BIDDER has obtained and carefully studied (or assumes responsibility for obtaining and carefully 

studying) all such examinations, investigations, explorations, tests and studies (in addition to or 

5/3/181
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to supplement those referred to in (c) above) which pertain to the subsurface or physical 

conditions at the site or otherwise may affect the cost, progress, performance, or furnishing of 

the Work at the Contract Price, within the Contract Time and in accordance with the other terms 

and conditions of the Contract Documents, and no additional examinations, investigations, 

explorations, tests, reports or similar information or data are or will be required by BIDDER for 

such purposes. 

 (e) BIDDER has correlated the results of all such observations, examinations, investigations, 

explorations, tests, reports, and studies with the terms and conditions of the Contract Documents. 

(f)        BIDDER has given the City written notice of all conflicts, errors, discrepancies that it has discovered 

in the Contract Documents and the written resolution thereof by the City is acceptable to BIDDER. 

(g)     This Bid is genuine and  not made in the interest of or on behalf of any undisclosed person, firm or 

corporation and is not submitted in conformity with any agreement or rules of any group, 

association, organization, or corporation; BIDDER has not directly or indirectly induced or solicited 

any other BIDDER to submit a false or sham Bid; BIDDER has not solicited or induced any person, 

firm or corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for 

itself any advantage over any other BIDDER or over the City. 

4. BIDDER understands that the quantities provided are only provided for bid evaluation only. The actual 

quantities may be higher or lower than those in the bid form. 

5. BIDDER understands and agrees that the Contract Price is Unit Rate Contract to furnish and deliver all of 

the Work complete in place As such the Contractor shall furnish all labor, materials, equipment, tools 

superintendence, and services necessary to provide a complete Project for the Bid Price of: 

 

 

 

 

 

 

 

 

 

 

 



Debris Removal, Processing & Disposal:
Item Unit Qty Unit Price Total

1 LS 1
2 T&M Rates below
3 CY 20,000
4 CY 10,000

5 CY 1,000

6 CY 1,000

7 CY 10,000

8 CY 5,000
9 CY 25,000
10 CY 3,000
11 EA 100
12 LB 1,000
13 LB 1,500

14 CY 1,000
15

EA 150
EA 50
EA 5

16

EA 150
EA 50
EA 5

17

EA 150
EA 50
EA 5

18

EA 150
EA 50
EA 5

19 CY 1,000
20 EA 500
21 T&M Rates below

Sub Total
Equipement with Operator:
Item Unit Qty Unit Price Total
1 HR 72
2 HR 72
3 HR 72
4 HR 72
5 HR 12
6 HR 72
7 HR 72
8 HR 12
9 HR 12
10 HR 12
11 HR 24
12 HR 18
13 HR 12
14 HR 24
15 HR 10

Revised Bid Tabulation

Description
Mobilize & Demobilize (per event)(Includes set up, silt fence, watch tower, management, and
closure of Temporary Debris Staging and Reduction Site TDSRS)
Emergency road clearance (initial clearance not to exceed 72 Hrs) "First Push"
Debris removal from Public Right of Way and hauling to TDSRS within the City limits
Debris removal from Public Right of Way and hauling to TDSRS outside of City limits

Pick up and haul of white goods
Pick up and disposal of hazardous material
Dead animal collection, transportation and disposal
Process stump based on FEMA conversion table, May 15, 2007 publication DAP9523.11, or latest
version
Hazardous stump removal from Public Right of Way, hauling and disposal to TDSRS

< 12" Diameter (Treated as normal vegetative debris, no per tree removal cost is applicable)

Debris removal from private property and/or publicly owned property, and hauling to TDSRS
within the City limits
Debris removal from private property and/or publicly owned property, and hauling to TDSRS
outside of City limits
Debris removal from TDSRS, hauling and disposal at FDEP approved site within Miami Dade
County
Debris removal from Public Right of Way, hauling and disposal at final FDEP approved disposal
site within Miami Dade County
Processing (grinding/mulching) of vegetative debris at TDSRS
Processing (grinding/mulching) of construction & demolition (C&D) debris at TDSRS

25" 36" Diameter (Per Stump)
> 37" Diameter (Per Stump)

Remove hazardous leaning tree with attached stumps if root balls are exposed more than 50%

< 12" Diameter (Treated as normal vegetative debris, no per tree removal cost is applicable)
13" 24" Diamter (Per Tree)
25" 36" Diamter (Per Tree)

12" 24" Diameter (Per Stump)
25" 36" Diameter (Per Stump)

> 37" Diameter (Per Stump)
Hazardous stump removal from Public Right of Way, hauling and disposal at final FDEP approved
disposal site within Miami Dade County

< 12" Diameter (Treated as normal vegetative debris, no per tree removal cost is applicable)
12" 24" Diameter (Per Stump)

Material, fill dirt for stump holes, purchased, placed & compacted
Hanging limbs removal per tree 2" or greater in diameter
Demolition of structures

Description
JD544 or equal, wheel loader w/debris grapple
JD644 or equal, wheel loader w/debris grapple

> 37" Diameter (Per Stump)
Flush cut hazardous tree with root balls exposed less than 50%

< 12" Diameter (Treated as normal vegetative debris, no per tree removal cost is applicable)
13" 24" Diamter (Per Tree)
25" 36" Diamter (Per Tree)
> 37" Diameter (Per Stump)

Tractor w/box blade or rake
JD648 E or equal Log Skidder
CAT D4 or equal dozer
CAT D6 or equal dozer
CAT D8 or equal dozer
CAT or equal 125/140 HP Motor Grader

JD544 or equal, wheel loader w/bucket
JD644 or equal, wheel loader w/bucket
Extend a boom forklift w/debris grapple
753 Skid Steer w/debris grapple
753 Skid Steer Loader w/bucket
753 Skid Steer w/Broom

JD690 or equal hoe w/grapple

$868,060.00

$1,450.00
$1,200.00

$2,400.00
$3,600.00
$4,800.00
$600.00
$300.00

$1,620.00

$1,140.00

$9,720.00
$9,720.00

$9,720.00
$9,720.00
$9,720.00
$9,720.00

$145.00

$50.00
$200.00
$200.00
$200.00

$50.00
$25.00

$95.00

$135.00
$135.00
$135.00

$135.00
$135.00
$135.00
$135.00

N/AN/A

N/AN/A
$42,500.00
$18,000.00

$1,500.00
$10,000.00

$15,000.00

$1,750.00

$12,500.00

$18,750.00

$7,500.00
$37,500.00

$30,000.00

$6,000.00
$27,500.00

$15,000.00

$125.00

$250.00

$350.00

$85.00
$18.00

$300.00

$200.00
$100.00

$1,500.00
$750.00
$200.00

$1,200.00
$550.00
$100.00

$1,000.00$1.00

$1,500.00$1.00
$9,950.00$9.95
$6,750.00$67.50

$12,000.00$4.00
$98,750.00$3.95

$66,250.00$13.25

$75,000.00$7.50

$11,980.00$11.98

$11,980.00$11.98

$109,800.00$10.98
$219,600.00$10.98

$0.00$0.00



16 HR 36
17 HR 24
18 HR 24
19 HR 36
20 HR 12
21 HR 36
22 HR 36
23 HR 24
24 HR 12
25 HR 8
26 HR 4
27 HR 36
28 HR 36
29 HR 24
30 HR 18
31 HR 36
32 HR 72
33 HR 36
34 HR 36
35 HR 30
36 HR 30
37 HR 24
38 HR 36
39 HR 18
40 HR 24

Sub Total
Labor & Material:
Item Unit Qty Unit Price Total
1 HR 36
2 HR 72
3 HR 72
4 HR 36
5 HR 60
6 HR 36
7 HR 72
8 HR 72
9 HR 60
10 HR 24
11 HR 36

Sub Total
Emergency Power Generators & Support Equipment:
Item Unit Qty Unit Price Total
1 Day 10
2 Day 10
3 Day 8
4 Day 8
5 Day 5
6 Day 5
7 Day 2
8 Day 2

9 Day 10

Sub Total

Hand fed debris chipper
300/400 Tub Grinder
Diamond Z or equal 800/1,000 tub grinder
30 TN Crane
50 TN Crane
100 TN Crane

JD690 or equal hoe w/bucker & Thumb
Excavator type hoe on rubber w/grapple
JD310 or equal TLB
210 Prentiss or equal knuckle boom w/grapple
CAT 623 or equal self loading scraper

Single axle dump type truck, 5 12 CY
Tandem axle dump type truck, 16 20 CY
Trailer type truck/tractor 24 40 CY
Trailer type truck/tractor 41 60 CY
Trailer type truck/tractor 61 80 CY
Power Screen

40'/60' Bucket Truck
Service Truck
Water Truck
Portable Light Tower
Pick up (w/o driver)
Knucle boom w/grapple self loading Dump type truck

Safety/quality control inspector w/vehicle, phone & radio
Inspector w/vehicle, phone & radio
Climber w/gear
Chain & Hand Saw Operator
Laborer & Flagman
Haz Mat Professional

Stacking conveyor
Off Road Truck

Description
Operating Manager
Superintendent w/truck, phone & radio
Foreman w/truck, phone & radio

BID TOTAL

40 kw Generator
60 kw Generator
80 kw Generator
100 kw Generator
120 kw Generator
Satellite Phone for use by the City to coordinate operations during failure of other
communication systems

Certified Arborist
Project Manager/Haz Mat Professional

Description
5 kw Generator
10 kw Generator
20 kw Generator

$1,103,420.00

$25,560.00

$10.00

$1,500.00
$1,400.00
$3,250.00
$3,000.00
$4,400.00
$4,000.00
$4,500.00
$3,500.00

$1.00

$750.00
$700.00

$650.00
$600.00
$550.00
$500.00

$450.00
$350.00

$32,460.00

$2,700.00
$1,440.00
$5,100.00

$2,700.00

$3,240.00

$3,240.00
$3,240.00

$3,240.00

$2,160.00

$3,240.00
$2,160.00

$75.00
$60.00
$85.00

$90.00

$45.00

$45.00

$60.00

$45.00

$45.00
$45.00
$60.00

$177,340.00

$2,880.00
$900.00

$3,240.00
$2,880.00
$1,800.00
$1,800.00

$2,880.00
$2,160.00
$18,000.00
$360.00
$450.00
$1,200.00
$360.00

$9,900.00
$980.00

$1,960.00
$2,940.00
$8,400.00
$5,400.00
$12,420.00
$900.00

$9,000.00
$2,400.00
$3,480.00

$5,220.00

$120.00
$50.00
$90.00
$120.00
$60.00
$60.00
$80.00

$60.00
$250.00

$10.00
$25.00
$50.00
$10.00
$275.00
$245.00
$245.00
$245.00

$350.00
$150.00
$345.00
$75.00
$250.00

8 hour minimum

$100.00
$145.00
$145.00
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6. BIDDER agrees that the work will be completed as scheduled from the date stipulated in the Notice to 

Proceed. 

7. Communications concerning this Bid shall be addressed to: 

BIDDER:  _________________________________________ 

Address:  _________________________________________ 

_________________________________________ 

 Telephone  _________________________________________  

 Facsimile Number _________________________________________ 

Attention: _________________________________________ 

8. The terms used in this Bid which are defined in the General Conditions of the Contract included as part of the 

Contract documents have the meanings assigned to them in the General Conditions. 

 

SUBMITTED THIS DAY ________________ , 20  ____    . 

If BIDDER is: 

 

 

 

 

 

 

 

 

 

DRC Emergency Services, LLC

110 Veterans Boulevard, Suite 515

Metairie, LA 70005

(888) 721-4372

(504) 482-2852

Kristy Fuentes

May 4   18
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     AN INDIVIDUAL       

 

By: _______________________________________________________ (SEAL) 

 (Individual's Name) 

 

doing business as: ______________________________________________________ 

 

Business address: ______________________________________________________ 

 

       _____________________________________________________ 

 

Phone No: __________________________ Facsimile No:  ______________________ 

    

 

 

 

 

 

 

 

Not Applicable 
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A PARTNERSHIP 

 

 

By:  _______________________________________________________ (SEAL) 

(Firm's Name) 

        _______________________________________________________                               

(General Partner)                                                                                                  

Business address: ______________________________________________                            

           _______________________ ___________________     

Phone No: __________________________ Facsimile No:  _______________                                                                       

 

 

 

 

 

 

 

 

 

 

Not Applicable 
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A JOINT VENTURE 

 

By: ______________________________________________________ 

        (Name) 

      ______________________________________________________ 

 (Address) 

 

By:  ______________________________________________________ 

                                                                (Name) 

 

 ______________________________________________________ 

                                                              (Address) 

 

(Each joint venture must sign. The manner of signing for each individual, partnership, and corporation that is a 
party to the joint venture should be in the manner indicated above.) 

 

 

 

 

 

 

 

 

 

Not Applicable 
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CERTIFICATE OF AUTHORITY 

(IF CORPORATION) 

 

 

STATE OF ) 

)   SS: 

COUNTY OF ) 

 

 

I HEREBY CERTIFY that a meeting of the Board of Directors of the 

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

________ 

                       

a Corporation existing under the laws of the State of__________________, held 

on________________, 20_____, the following resolution was duly passed and adopted: 

 

"RESOLVED, that, as President of the Corporation, be and is hereby authorized to execute the Bid dated,   

__________________, 20_____  , to the City of Doral and this Corporation and that their execution thereof, attested by the 

Secretary of the Corporation, and with the Corporate Seal affixed, shall be the official act and deed of this Corporation." 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the Corporation this   _______, day of 

__________________, 20_____. 

 

 

Secretary: ___________________________________ 

 

 

 

(SEAL) 

 

Louisiana

Jefferson Parish

Please see Signing Authority attached
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CERTIFICATE OF AUTHORITY 

(IF PARTNERSHIP) 

 

 

STATE OF  ) 

   )   SS: 

COUNTY OF  ) 

 

I HEREBY CERTIFY that a meeting of the Partners of the    ____________________________________________ 

______________________________________________________________________________________________________

___________________________________________________________________a Corporation existing under the laws of 

the State of ___________ , held on_______________ , 20_____, the following resolution was duly passed and adopted: 

 

 

"RESOLVED, that, ____________________ , as________________________  of the Partnership, be and is hereby authorized 

to execute the Bid dated,______________ 20_______ , to the City of Doral and this partnership and that their execution 

thereof, attested by the ______________________________________ shall be the official act and deed of this Partnership." 

 

 

I further certify that said resolution is now in full force and effect. 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand this _________, day of ____________________, 20_______. 

 

Secretary: _______________________________ 

 

 

(SEAL) 

 

Not Applicable 
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CERTIFICATE OF AUTHORITY 

IF JOINT VENTURE 

 

 

STATE OF   ) 

)   SS: 

COUNTY OF   ) 

 

 

I HEREBY CERTIFY that a meeting of the Principals of 

the__________________________________________________________________________________________________

____________________________________________________ 

 

a corporation existing under the laws of the State of _____________________, held on __________________, 20_______, 

the following resolution was duly passed and adopted: 

 

"RESOLVED, that, _____________________________________ as ____________________ of the Joint Venture be and is 

hereby authorized to execute the Bid dated, _______________________ 20____, to the City of Doral official act and deed of 

this Joint Venture." 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this__________, day of _____________________, 20______. 

 

Secretary: ______________________________ 

 

(SEAL) 

 

 

END OF SECTION 
 

 

 

 

 

Not Applicable 
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FORM OF PAYMENT BOND 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

That, pursuant to the requirements of Florida Statute 255.05, we,                                                       , as Principal, 

hereinafter called Contractor, and                                       , as Surety, are bound to the City of Doral, Florida, as Obligee, 

hereinafter called City, in the amount of                                                                          ___    Dollars ($                                                                 ) 

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and 

assigns, jointly and severally. 

 

WHEREAS, Contractor has by written agreement entered into a Contract, ITB #2018-09, awarded the                    day 

of         ___________________            , 2018 , with the City for Emergency Debris Removal, in accordance with  specifications 

prepared by the City of Doral                                                                                            which Contract is by reference made a part 

hereof, and is hereafter referred to as the Contract; 

 

THE CONDITION OF THIS BOND is that if the Contractor: 

 

1. Indemnifies and pays City all losses, damages (specifically including, but not limited to, damages for delay and other 

consequential damages caused by or arising out of the acts, omissions or negligence of Contractor), expenses, costs 

and attorney's fees including attorney's fees incurred in appellate proceedings, that City sustains because of default 

by Contractor under the Contract; and 

 

2. Promptly makes payments to all claimants as defined by Florida Statute 255.05(1) supplying Contractor with all labor, 

materials and supplies used directly or indirectly by Contractor in the prosecution of the Work provided for in the 

Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect subject, however, to the 

following conditions: 

 

2.1 A claimant, except a laborer, who is not in privity with the Contractor and who has not received payment 

for their labor, materials, or supplies shall, within forty-five (45) days after beginning to furnish labor, 

materials, or supplies for the prosecution of the Work, furnish to the Contractor a notice that they intend 

to look to the Bond for protection. 

2.2 A claimant who is not in privity with the Contractor and who has not received payment for their labor, 

materials, or supplies shall, within ninety (90) days after performance of the labor, or after complete 

delivery of the materials or supplies, deliver to the Contractor and to the Surety, written notice of the 

performance of the labor or delivery of the materials or supplies and of the non-payment. 
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2.3 No action for the labor, materials, or supplies may be instituted against Contractor or the Surety unless the 

notices stated under the preceding paragraphs 2.1 and 2.2 have been given. 

2.4 Any action under this Bond must be instituted in accordance with the Notice and Time Limitations 

provisions prescribed in Section 255.05(2), Florida Statutes. 

 

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and compliance 

or noncompliance with any formalities connected with the Contract or the changes do not affect the Surety's 

obligation under this Bond. 

Signed and sealed this                    day of             ______                     , 2018. 

 

WITNESS:                                                                         

 

       _____________________________________ 

 

By: __________________________________  

(Signature and Title) 

 

 

(CORPORATE SEAL) 

                                                                   

(Type Name and Title signed above) 

 

WITNESS:                                                                         

       (Name of Corporation) 

 

_________________________   

Secretary 

By:  _________________________________  

(Type Name and Title signed above) 

 

 

IN THE PRESENCE OF;    INSURANCE COMPANY: 

 

 

      By:        _________________________________  
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*Agent and Attorney-in-Fact

Address:  ________________________________

(Street) __________________________________

(City/State/Zip Code)___________________________________ 

Telephone No.:  (          )  ____________________ 

*(Power of Attorney must be attached)

State of   _____________________________  

County of ____________________________

On this, the                day of             _______           , 2018, before me, the undersigned Notary Public of the State of         

___              , the foregoing instrument was acknowledged by               __                                 (name of corporate officer),                        

(title), of                                                              (name of Corporation), a (state of corporation) corporation, on behalf of the 

corporation.

WITNESS my hand

and official seal

________________________________________

Notary Public, State of

________________________________________

Printed, typed or stamped name of Notary Public exactly as 

commissioned 

  Personally known to me, or

  Produced identification: __________________________

(type of identification produced)

  Did take an oath, or

  Did not take an oath
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CERTIFICATE AS TO CORPORATE PRINCIPAL 

I,                                                        , certify that I am the Secretary of the Corporation named as Principal in the foregoing 

Payment Bond; that                                                             , who signed the Bond on behalf of the Principal, was then                        

of said corporation; that I know his/her their signature; and his/her their signature thereto is genuine; and that said Bond 

was duly signed, sealed and attested to on behalf of said Corporation by authority of its governing body. 

 

(CORPORATE SEAL) 

 

 

 

 

_______________________________________________ 

(Name of Corporation) 

 

 

 

 

 

 

 

END OF SECTION 
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FORM OF PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS: 

 

That, pursuant to the requirements of Florida Statute 255.05, we,                                                , as Principal, hereinafter 

called Contractor, and                                       , as Surety, are bound to the City of Doral, Florida, as Obligee, hereinafter called 

City, in the amount of        ______       __                     Dollars  ($       __          ) for the payment whereof Contractor and Surety 

bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally. 

 

WHEREAS, Contractor has by written agreement entered into a Contract, ITB #2018-09, awarded the               day of        

_______             , 2018, with City for Emergency Debris Removal, in accordance with drawings (plans) and specifications                        

which Contract is by reference made a part hereof, and is hereafter referred to as the Contract; 

 

THE CONDITION OF THIS BOND is that if the Contractor: 

 

1. Fully performs the Contract between the Contractor and the City for Emergency Debris Removal, as scheduled after 

the date of Contract commencement as specified in the Notice to Proceed and in the manner prescribed in the 

Contract; and bid specifications. 

 

2. Indemnifies and pays City all losses, damages (specifically including, but not limited to, damages for delay and other 

consequential damages caused by or arising out of the acts, omissions or negligence of Contractor), expenses, costs 

and attorney's fees including attorney's fees incurred in appellate proceedings, that City sustains because of default 

by Contractor under the Contract; and 

 

3. Upon notification by the City, corrects any and all defective or faulty Work or materials which appear within ONE (1) 

YEAR. 

 

4. Performs the guarantee of all Work and materials furnished under the Contract for the time specified in the Contract, 

then this Bond is void, otherwise it remains in full force. 

 

Whenever Contractor shall be, and declared by City to be, in default under the Contract, the City having performed 

City’s obligations thereunder, the Surety may promptly remedy the default, or shall promptly: 

 

4.1 Complete the Contract in accordance with its terms and conditions; or 

4.2  Obtain a Bid or Bids for completing the Contract in accordance with its terms and conditions, and upon 
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determination by Surety of the best, lowest, qualified, responsible and responsive BIDDER, or, if the City 

elects, upon determination by the City, and Surety jointly of the best, lowest, qualified, responsible and 

responsive BIDDER, arrange for a Contract between such BIDDER and City, and make available as Work 

progresses (even though there should be a default or a succession of defaults under the Contract or 

Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less 

the balance of the Contract Price; but not exceeding, including other costs and damages for which the 

Surety may be liable hereunder, the amount set forth in the first paragraph hereof.  The term "balance of 

the Contract Price." as used in this paragraph, shall mean the total amount payable by City to Contractor 

under the Contract and any amendments thereto, less the amount properly paid by City to Contractor. 

 

 No right of action shall accrue on this Bond to or for the use of any person or Corporation other than the City named herein. 

 

 The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and compliance or 

noncompliance with any formalities connected with the Contract or the changes do not affect Surety's obligation under this 

Bond. 

 

 

 Signed and sealed this                 day of           ____                , 2018. 

 

 

WITNESSES:  ___________________________________________ 

(Name of Corporation) 

 

 

By:                                                             ___________________________________ 

Secretary     (Signature and Title) 

(CORPORATE SEAL) 

      _____________________________________ 

      (Type Name & Title signed above) 

 

 

 

IN THE PRESENCE OF:                                  

INSURANCE COMPANY: 
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By:                                                            

*(Agent and Attorney-in-Fact) 

 

 

                                                          

Address:                                                   

(Street) 

 

                                                                     

    (City/State/Zip Code) 

 

 

Telephone No.:  (      )                              

 

*   (Power of Attorney must be attached) 

 

State of       ____________                             

 

County of  ___________________                              

 

 

On this, the                  day of               ______              , 2018, before me, the undersigned Notary Public of the State of                        

, the foregoing instrument was acknowledged by                                                                      (name of Corporate officer),                        

(title), of                                                              (name of Corporation), a                                              (state of corporation) corporation, 

on behalf of the corporation. 

 

 

WITNESS my hand 

and official seal 

 

                                                                               

   Notary Public, State of 
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Printed, typed or stamped name of Notary Public exactly as 

commissioned 

  Personally known to me, or

  Produced identification:

                                                                           

(type of identification produced)

  Did take an oath, or

  Did not take an oath

                                                  Bonded by:
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NOTICE OF AWARD 

 

TO: _________________________________ 

_________________________________ 

_________________________________ 

 

PROJECT DESCRIPTION: City of Doral EMERGENCY DEBRIS REMOVAL, Project ITB #2018-09 in accordance with 
Contract Documents as prepared by the City 

and 

The CITY has considered the Bid submitted by you for the above described WORK in response to its Advertisement 
for Bid and Instruction to BIDDERS. 

You are hereby notified that your Bid has been accepted for the EMERGENCY DEBRIS REMOVAL, Contract Bid ITB 
#2018-09, in the not to exceed amount of $_________________________________. 

 (      ) 

You are required by the Instruction to BIDDER’s to execute the Agreement and furnish the required 
CONTRACTOR’S Performance Bond, Payment Bond and Certificates of Insurance within ten (10) days from the 
date of this Notice to you. 

If you fail to execute said Agreement and to furnish said Bonds and Insurance within ten (10) days from the date 
of this Notice, said CITY will be entitled to, revoke the award and retain the Bid Security. 

 

BY: ______________________________________ 

 

TITLE:  CITY MANAGER 

                                              

 Dated this ______ day of _____________________, 2018. 
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ACCEPTANCE OF NOTICE OF AWARD 

 

Receipt of the above Notice of Award is hereby acknowledged by 

 

________________________________________________________________ 

 

this the _____________ day of ___________________________, 2018 

 

BY: _______________________________ 

 

TITLE: ________________________________ 
 

 

You are required to return an acknowledged copy of this Notice of Award to the CITY. 

 

 

 

END OF SECTION 

  



 

80  

AGREEMENT 

THIS AGREEMENT made and entered into on this ________ day of ___________________, 20   __   , by and 
between ______________________________ Party of the First Part, and The City of Doral, Party of the Second 
Part: 

W I T N E S E T H: 

That, the First Party, for the consideration hereinafter fully set out, hereby agrees with the Second Party as 
follows: 

1. That the First Party shall furnish all the materials, and perform all of the Work in manner and form as 
provided by the following enumerated Specifications and Documents, which are attached hereto and 
made a part hereof, as fully contained here: 

Advertisements for Bids 

Instruction to BIDDERS 

Bid Form 

Certificate of Authority 

Award Preference for Identical Tie Bids 

Bid Bond 

Bidder Qualification Statement 

Non-Collusion Affidavit 

Public Entity Crimes 

Notice of Award 

Agreement 

Notice to Proceed 

Payment Bond 

Performance Bond 

OSHA Acknowledgment 

Form FHWA-1273 (Exhibit B) 
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2. That the First Party shall commence the Work to be performed under this Agreement on a date to be 
specified in a written order of the Second Party and shall complete all Work hereunder within the length 
of time stipulated in the Bid. 

3. That the Second Party hereby agrees to pay to the First Party for the faithful performance of this 
Agreement, subject to additions and deductions as provided in the Bid Form, in lawful money of the 
United States, the amount of: 

_______________________________________________________________________ dollars. 

 (Written Dollar Amount) 

$__________________________________________ 

4. That the Second Party shall make monthly partial payments to the First Party on the basis of a duly 
certified and approved estimate of Work performed during each calendar month by the First Party, Less 
the retainage provided in the General Conditions, which is to be withheld by the Second Party until Work 
within a particular part has been performed in accordance with this Agreement and until such Work has 
been accepted by the Second Party. 

5. That upon submission by the First Party of evidence satisfactory to the Second Party that all payrolls, 
material bills, and other costs incurred by the First Party in connection with the construction of the Work 
have been paid in full, final payment on account of this Agreement shall be made within 60 days after the 
completion by the First Party of all Work covered by this Agreement and the acceptance of such Work by 
the Second Party. 

6. It is further mutually agreed between the parties hereto that if, at any time after the execution of this 
Agreement and the Surety Bond hereto attached for its faithful performance and payment, the Second 
Party shall deem the Surety or Sureties upon such bond to be unsatisfactory, or if, for any reason such 
bond ceases to be adequate to cover the performance of the Work, the First Party shall, at its expense 
within 5 days after the receipt of notice from the Second Party so to do, furnish an additional bond or 
bonds in such form and amount and with such Surety or Sureties as shall be satisfactory to the Second 
Party.  In such event, no further payment to the First Party shall be deemed to be due under this 
Agreement until such new or additional security for the faithful performance of the Work shall be 
furnished in manner and form satisfactory to the Second Party. 

7. No additional Work or extras shall be done unless the same shall be duly authorized by appropriate 
action (in writing) by the Party of the Second Part. 

8. The Florida Department of Transportation (FDOT) has established requirements that have been added 
to the contract to address work performed on FHWA eligible roadways.  The form FHWA-1273 (Please 
refer to Exhibit B and the FDOT Standard Specification and Standard Indexes to be included in the 
contract documents.  The Standard Specs contain the Buy America requirements.  Listed below are the 
basic federal-aid guidelines that must be followed for emergency repair and permanent restoration 
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projects.  These requirements apply to all State and Local Agency contracts for both emergency and 
permanent restoration types of projects.  These requirements cannot be waived just because there is a 
State of FEMA emergency declaration. 

1) FHWA Form 1273, titled Required Contract Provisions Federal-Aid Construction Contracts 
2) Davis-Bacon Wages Act – waived for Debris Removal services only; applies to all other work types 

http://www.fhwa.dot.gov/construction/cquit/dbacon.htm 
3) Buy America 
4) Disadvantaged Business Enterprise (DBE) 
5) American with Disability Act (ADA) 
6) Convict Labor Prohibition 
7) Public Interest Finding for force account permanent repair work 

 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above 
written, in five (5) counterparts, each of which shall, without proof or accounting for the other counterpart be 
deemed an original Contract. 

 

WITNESSES: CONTRACTOR: ________________________ 
 
_________________________ BY: ________________________ 
 
_________________________ NAME: ________________________ 

  
 TITLE: ________________________ 
  
 

OWNER: City of Doral 
             
 BY: ________________________ 
 
 NAME: ________________________ 
 

          TITLE: ________________________ 
 
 
  AUTHENTICATION: 
 
  BY: _________________________ 
 
  NAME: _________________________ 
 
  TITLE: CITY CLERK                          
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APPROVED AS TO FORM: 
 
BY: _________________________ 
 
NAME: _________________________ 
 
TITLE: CITY ATTORNEY 
 

 

 

 

 

END OF SECTION
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NOTICE TO PROCEED 

 

TO: ________________________________       DATE:  ___________________ 

________________________________  

________________________________  

 

PROJECT DESCRIPTION: EMERGENCY DEBRIS REMOVAL, in accordance with Contract Documents as prepared by 
The City of Doral. 

  

You are hereby notified to commence Work in accordance with the Agreement dated _____________,   

on or before  ___________________________, and work is to be performed for a period of two years at the 
frequency in the bid form.   

 

This contract shall run for a period of two (2) years with an option to renew for an additional two one (1) year 
terms with both parties being in total and full agreement. 

 

City of Doral    

 

BY: __________________________ 

 Edward Rojas 

TITLE: CITY MANAGER            
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ACCEPTANCE OF NOTICE OF NOTICE TO PROCEED  

 

Receipt of the above NOTICE TO PROCEED 

 

is hereby acknowledged by _______________________________________ 

 

_______________________ day of ________________________, 2018 

 

BY: ______________________________ 

 

TITLE: ______________________________ 

 

 

 

 

 

END OF SECTION 
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EXHIBIT A 

MINIMUM INSURANCE REQUIREMENTS – EMERGENCY DEBRIS REMOVAL 
 
           I.              Commercial General Liability 

 
A. Limits of Liability 

Bodily Injury & Property Damage Liability 
Each Occurrence      $1,000,000 
Policy Aggregate (PER JOB)    $2,000,000 
Personal & Advertising Injury    $1,000,000 
Products & Completed Operations    $1,000,000 

                                    
B. Endorsements Required 

City of Doral listed as an additional insured    
        Contingent & Contractual Liability 
        Premises and Operations Liability 
        Primary Insurance Clause Endorsement  
     
 
          II.   Business Automobile Liability 
 

A. Limits of Liability 
Bodily Injury and Property Damage 
Combined Single Limit 
Any Auto/Owned Autos or Scheduled Autos 
Including hired and Non Owned Autos 
Any One Accident      $2,000,000 

   
B. Endorsements Required 

City of Doral listed as an additional insured 
                                 Auto Pollution Endorsement MCS-90, or CA 9948        
 
       
      III.        Workers Compensation  

     Statutory- State of Florida 
 
  Employer’s Liability 
 

A. Limits of Liability 
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      $1,000,000 for bodily injury caused by an accident, each accident 
      $1,000,000 for bodily injury caused by disease, each employee 
      $1,000,000 for bodily injury caused by disease, policy limit Workers Compensation insurance is required for all persons fulfilling this contract, whether employed, contracted, temporary or subcontracted is required. 

 
IV.    Umbrella/Excess Liability (Excess Follow Form) can be utilized to provide the required limits.  Coverage shall be “following form” and shall not be more restrictive than the underlying insurance policy coverages, including all special endorsements and City as Additional Insured status. 

 
 

           V.  Contractor’s Professional/Pollution Liability 
 

A. Limits of Liability 
Each Claim      $1,000,000 
Policy Aggregate     $1,000,000 

      Retro Date – Prior to commencement of job 
 
Subcontractors’ Compliance:  It is the responsibility of the contractor to ensure that all subcontractors comply with all insurance requirements.  
The above policies shall provide the City of Doral with written notice of cancellation or 

material change from the insurer in accordance with policy provisions.  If the policies do 
not contain such a provision, it is the responsibility of the Contractor to provide such 
notice.   
 

Companies authorized to do business in the State of Florida with the following 
qualifications shall issue all insurance policies required above: 

 
The Company must be rated no less than “A-“ as to management, and no less 
than “Class V” as to financial strength, by the latest edition of Best Insurance 
Guide published by A.M. best Company, or its equivalent. All policies or 
certificates of insurance are subject to review and verification by Risk 
Management. 

The City reserves the right but not the obligation to reject any insurer providing coverage 
due to poor or deteriorating financial condition.  All policies or certificates of insurance are 
subject to review and verification by Risk Management  
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FHWA-1273 -- Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and 
further require its inclusion in all lower tier subcontracts (excluding 
purchase orders, rental agreements and other agreements for 
supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or services).  
The design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the Form 
FHWA-1273 must be physically incorporated (not referenced) in 
all contracts, subcontracts and lower-tier subcontracts (excluding 
purchase orders, rental agreements and other agreements for 
supplies or services related to a construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 
  

3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final payment, 
termination of the contract, suspension / debarment or any other 
action determined to be appropriate by the contracting agency 
and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the 
limits of a construction project on a Federal-aid highway unless it 
is labor performed by convicts who are on parole, supervised 
release, or probation.  The term Federal-aid highway does not 
include roadways functionally classified as local roads or rural 
minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 29 
CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act 
of 1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with Title 
23 USC Section 140, the Rehabilitation Act of 1973, as amended 
(29 USC 794), and Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 
and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, 
with appropriate revisions to conform to the U.S. Department of 
Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth under 
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 
1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) and orders 
of the Secretary of Labor as modified by the provisions prescribed 
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute 
the EEO and specific affirmative action standards for the 
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contractor's project activities under this contract. The provisions of 
the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and the 
Federal Government to ensure that it has made every good faith 
effort to provide equal opportunity with respect to all of its terms 
and conditions of employment and in their review of activities 
under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, color, national origin, 
age or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job training." 

 
2.  EEO Officer: The contractor will designate and make known 
to the contracting officers an EEO Officer who will have the 
responsibility for and must be capable of effectively administering 
and promoting an active EEO program and who must be assigned 
adequate authority and responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff 
who are authorized to hire, supervise, promote, and discharge 
employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant 
of, and will implement, the contractor's EEO policy and 
contractual responsibilities to provide EEO in each grade and 
classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then not 
less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be reviewed 
and explained.  The meetings will be conducted by the EEO 
Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering all 
major aspects of the contractor's EEO obligations within thirty 
days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the 
project will be instructed by the EEO Officer in the contractor's 
procedures for locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy 
will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or other 
appropriate means. 
4. Recruitment: When advertising for employees, the contractor 
will include in all advertisements for employees the notation: "An 

Equal Opportunity Employer."  All such advertisements will be 
placed in publications having a large circulation among minorities 
and women in the area from which the project work force would 
normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through 
public and private employee referral sources likely to yield 
qualified minorities and women.  To meet this requirement, the 
contractor will identify sources of potential minority group 
employees, and establish with such identified sources procedures 
whereby minority and women applicants may be referred to the 
contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is 
expected to observe the provisions of that agreement to the 
extent that the system meets the contractor's compliance with 
EEO contract provisions.  Where implementation of such an 
agreement has the effect of discriminating against minorities or 
women, or obligates the contractor to do the same, such 
implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information 
and procedures with regard to referring such applicants will be 
discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel 
actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be taken without 
regard to race, color, religion, sex, national origin, age or 
disability.  The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities do 
not indicate discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages 
paid within each classification to determine any evidence of 
discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection with 
its obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a 
reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are applicants 
for employment or current employees.  Such efforts should be 
aimed at developing full journey level status employees in the 
type of trade or job classification involved.  
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b.  Consistent with the contractor's work force requirements and 

as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a special 
provision for training is provided under this contract, this 
subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions 
for persons who receive welfare assistance in accordance with 23 
U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and women 
and will encourage eligible employees to apply for such training 
and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions 
as a source of employees, the contractor will use good faith 
efforts to obtain the cooperation of such unions to increase 
opportunities for minorities and women.  Actions by the 
contractor, either directly or through a contractor's association 
acting as agent, will include the procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed toward 
qualifying more minorities and women for membership in the 
unions and increasing the skills of minorities and women so that 
they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such union 
will be contractually bound to refer applicants without regard to 
their race, color, religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the extent 
such information is within the exclusive possession of the labor 
union and such labor union refuses to furnish such information to 
the contractor, the contractor shall so certify to the contracting 
agency and shall set forth what efforts have been made to obtain 
such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth in 
the collective bargaining agreement, the contractor will, through 
independent recruitment efforts, fill the employment vacancies 
without regard to race, color, religion, sex, national origin, age or 
disability; making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide sufficient 
referrals (even though it is obligated to provide exclusive referrals 
under the terms of a collective bargaining agreement) does not 
relieve the contractor from the requirements of this paragraph.   In 
the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees 
with Disabilities:  The contractor must be familiar with the 
requirements for and comply with the Americans with Disabilities 
Act and all rules and regulations established there under.  
Employers must provide reasonable accommodation in all 

employment activities unless to do so would cause an undue 
hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on 
the grounds of race, color, religion, sex, national origin, age or 
disability in the selection and retention of subcontractors, 
including procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in 
the performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach of 
this contract, which may result in the termination of this contract 
or such other remedy as the contracting agency deems 
appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of three 
years following the date of the final payment to the contractor for 
all contract work and shall be available at reasonable times and 
places for inspection by authorized representatives of the 
contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority 
and non-minority group members and women employed in each 
work classification on the project; 
 

(2) The progress and efforts being made in cooperation with 
unions, when applicable, to increase employment opportunities 
for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of the 
project, indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is to 
be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of the 
last payroll period preceding the end of July.  If on-the-job training 
is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data 
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should reflect the work force on board during all or any part of the 
last payroll period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of $10,000 
or more. 
 
The contractor must ensure that facilities provided for employees 
are provided in such a manner that segregation on the basis of 
race, color, religion, sex, or national origin cannot result.  The 
contractor may neither require such segregated use by written or 
oral policies nor tolerate such use by employee custom.  The 
contractor's obligation extends further to ensure that its 
employees are not assigned to perform their services at any 
location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work 
areas, restaurants and other eating areas, time clocks, restrooms, 
washrooms, locker rooms, and other storage or dressing areas, 
parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy between 
sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements 
apply to all projects located within the right-of-way of a roadway 
that is functionally classified as Federal-aid highway.  This 
excludes roadways functionally classified as local roads or rural 
minor collectors, which are exempt.  Contracting agencies may 
elect to apply these requirements to other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA-1273 
format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the 
site of the work, will be paid unconditionally and not less often 
than once a week, and without subsequent deduction or rebate on 
any account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland 
Act (29 CFR part 3)), the full amount of wages and bona fide 
fringe benefits (or cash equivalents thereof) due at time of 
payment computed at rates not less than those contained in the 
wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor 
and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under section 1(b)(2) of the Davis-Bacon Act on 
behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular contributions made or 
costs incurred for more than a weekly period (but not less often 

than quarterly) under plans, funds, or programs which cover the 
particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics 
shall be paid the appropriate wage rate and fringe benefits on the 
wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than 
one classification may be compensated at the rate specified for 
each classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. The wage 
determination (including any additional classification and wage 
rates conformed under paragraph 1.b. of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the 
wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only 
when the following criteria have been met: 

(i) The work to be performed by the classification requested 
is not performed by a classification in the wage determination; 
and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so 
advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
shall refer the questions, including the views of all interested 
parties and the recommendation of the contracting officer, to the 
Wage and Hour Administrator for determination. The Wage and 
Hour Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within the 
30-day period that additional time is necessary. 
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(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first day 
on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall 
either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent 
thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits under 
a plan or program, Provided, That the Secretary of Labor has 
found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. The 
Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the 
plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor under 
this contract, or any other Federal contract with the same prime 
contractor, or any other federally-assisted contract subject to 
Davis-Bacon prevailing wage requirements, which is held by the 
same prime contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, and helpers, 
employed by the contractor or any subcontractor the full amount 
of wages required by the contract.  In the event of failure to pay 
any laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of 
the wages required by the contract, the contracting agency may, 
after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records shall 
contain the name, address, and social security number of each 
such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated 
for bona fide fringe benefits or cash equivalents thereof of the 
types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found 
under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated 
in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain 
records which show that the commitment to provide such benefits 
is enforceable, that the plan or program is financially responsible, 
and that the plan or program has been communicated in writing to 

the laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and 
the ratios and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to the 
contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to include 
an individually identifying number for each employee ( e.g. , the 
last four digits of the employee's social security number). The 
required weekly payroll information may be submitted in any form 
desired. Optional Form WH–347 is available for this purpose from 
the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor 
site. The prime contractor is responsible for the submission of 
copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and 
current address of each covered worker, and shall provide them 
upon request to the contracting agency for transmission to the 
State DOT, the FHWA or the Wage and Hour Division of the 
Department of Labor for purposes of an investigation or audit of 
compliance with prevailing wage requirements. It is not a violation 
of this section for a prime contractor to require a subcontractor to 
provide addresses and social security numbers to the prime 
contractor for its own records, without weekly submission to the 
contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement 
of Compliance,” signed by the contractor or subcontractor or his 
or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR 
part 5, and that such information is correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the 
payroll period has been paid the full weekly wages earned, 
without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from 
the full wages earned, other than permissible deductions as 
set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as 
specified in the applicable wage determination incorporated 
into the contract. 

(3) The weekly submission of a properly executed certification 
set forth on the reverse side of Optional Form WH–347 shall 
satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph 3.b.(2) of this section. 
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(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized representatives 
of the contracting agency, the State DOT, the FHWA, or the 
Department of Labor, and shall permit such representatives to 
interview employees during working hours on the job. If the 
contractor or subcontractor fails to submit the required records or 
to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such 
action as may be necessary to cause the suspension of any 
further payment, advance, or guarantee of funds. Furthermore, 
failure to submit the required records upon request or to make 
such records available may be grounds for debarment action 
pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer 
and Labor Services or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice.  

 The allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than 
the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction 
on a project in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in percentages 
of the journeyman's hourly rate) specified in the contractor's or 
subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified 
in the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. Apprentices shall 
be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount 
of fringe benefits listed on the wage determination for the 

applicable classification. If the Administrator determines that a 
different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that 
determination.  

In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized by 
the Office, withdraws approval of an apprenticeship program, the 
contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted 
to work at less than the predetermined rate for the work 
performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, 
evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be 
paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides 
for less than full fringe benefits for apprentices. Any employee 
listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work 
actually performed. In addition, any trainee performing work on 
the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on 
the wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity 
with the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the 
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requirements of paragraph 4 of this Section IV. The straight time 
hourly wage rates for apprentices and trainees under such 
programs will be established by the particular programs. The ratio 
of apprentices and trainees to journeymen shall not be greater 
than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 3, 
which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with 
all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 
contract, and for debarment as a contractor and a subcontractor 
as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-Bacon 
and Related Acts contained in 29 CFR parts 1, 3, and 5 are 
herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of 
the labor standards provisions of this contract shall not be subject 
to the general disputes clause of this contract. Such disputes shall 
be resolved in accordance with the procedures of the Department 
of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to the 
clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As used in this 

paragraph, the terms laborers and mechanics include watchmen 
and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require or 
involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which he 
or she is employed on such work to work in excess of forty hours 
in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours worked in excess of forty hours in 
such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  
In the event of any violation of the clause set forth in paragraph 
(1.) of this section, the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages. In 
addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages shall 
be computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 
for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action or 
upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any 
moneys payable on account of work performed by the contractor 
or subcontractor under any such contract or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to the Contract Work Hours and Safety 
Standards Act, which is held by the same prime contractor, such 
sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the clause set forth in 
paragraph (2.) of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in 
any subcontracts the clauses set forth in paragraph (1.) through 
(4.) of this section and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime 
contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth 
in paragraphs (1.) through (4.) of this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization contract 
work amounting to not less than 30 percent (or a greater 
percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated 
by the contracting agency.  Specialty items may be performed by 
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subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price 
before computing the amount of work required to be performed by 
the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to 
workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, agents 
of the prime contractor, or any other assignees.  The term may 
include payments for the costs of hiring leased employees from 
an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: 
 
  (1) the prime contractor maintains control 
over the supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality of 
the work of the leased employees; 

   (3) the prime contractor retains all power to 
accept or exclude individual employees from work on the project; 
and 

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal 
regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations 
qualified and expected to bid or propose on the contract as a 
whole and in general are to be limited to minor components of the 
overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be purchased or 
produced by the contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract.  
Written consent will be given only after the contracting agency 
has assured that each subcontract is evidenced in writing and that 
it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance requirements. 
 
VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply 
with all applicable Federal, State, and local laws governing safety, 
health, and sanitation (23 CFR 635). The contractor shall provide 
all safeguards, safety devices and protective equipment and take 
any other needed actions as it determines, or as the contracting 
officer may determine, to be reasonably necessary to protect the 
life and health of employees on the job and the safety of the 
public and to protect property in connection with the performance 
of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition 
of each subcontract, which the contractor enters into pursuant to 
this contract, that the contractor and any subcontractor shall not 
permit any employee, in performance of the contract, to work in 
surroundings or under conditions which are unsanitary, hazardous 
or dangerous to his/her health or safety, as determined under 
construction safety and health standards (29 CFR 1926) 
promulgated by the Secretary of Labor, in accordance with 
Section 107 of the Contract Work Hours and Safety Standards 
Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that 
the Secretary of Labor or authorized representative thereof, shall 
have right of entry to any site of contract performance to inspect 
or investigate the matter of compliance with the construction 
safety and health standards and to carry out the duties of the 
Secretary under Section 107 of the Contract Work Hours and 
Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-
1022 shall be posted on each Federal-aid highway project (23 
CFR 635) in one or more places where it is readily available to all 
persons concerned with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a person, 
association, firm, or corporation, knowingly makes any false 
statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of construction 
on any highway or related project submitted for approval to the 
Secretary of Transportation; or 
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  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection 
with the construction of any highway or related project approved 
by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid Roads 
Act approved July 1, 1916, (39 Stat. 355), as amended and 
supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance 
of this contract is not prohibited from receiving an award due to a 
violation of Section 508 of the Clean Water Act or Section 306 of 
the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included 
the requirements of paragraph (1) of this Section X in every 
subcontract, and further agrees to take such action as the 
contracting agency may direct as a means of enforcing such 
requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first 
tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification set 
out below. The certification or explanation will be considered in 
connection with the department or agency's determination 
whether to enter into this transaction. However, failure of the 
prospective first tier participant to furnish a certification or an 
explanation shall disqualify such a person from participation in 
this transaction. 
 

    c. The certification in this clause is a material representation of 
fact upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined 
that the prospective participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the Federal 
Government, the contracting agency may terminate this 
transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate 
written notice to the contracting agency to whom this proposal is 
submitted if any time the prospective first tier participant learns 
that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,” “principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 
and 1200.  “First Tier Covered Transactions” refers to any 
covered transaction between a grantee or subgrantee of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who 
has entered into a covered transaction with a grantee or 
subgrantee of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier Participant 
or other Lower Tier Participants (such as subcontractors and 
suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in 
this covered transaction, unless authorized by the department or 
agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transactions," provided 
by the department or contracting agency, entering into this 
covered transaction, without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered 
transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows 
that the certification is erroneous.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  To 
verify the eligibility of its principals, as well as the eligibility of any 
lower tier prospective participants, each participant may, but is not 
required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General 
Services Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. The 
knowledge and information of the prospective participant is not 
required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 
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    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal department 
or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a 
public (Federal, State or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes 
or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or 
receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or local) 
with commission of any of the offenses enumerated in paragraph 
(a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any 
of the statements in this certification, such prospective participant 
shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation of 
fact upon which reliance was placed when this transaction was 
entered into. If it is later determined that the prospective lower tier 
participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, 
the department, or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of changed 
circumstances. 

    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 
and 1200.  You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those regulations.  
“First Tier Covered Transactions” refers to any covered 
transaction between a grantee or subgrantee of Federal funds 
and a participant (such as the prime or general contract).  “Lower 
Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts).  
“First Tier Participant” refers to the participant who has entered 
into a covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier 
Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in 
this covered transaction, unless authorized by the department or 
agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows 
that the certification is erroneous. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  To 
verify the eligibility of its principals, as well as the eligibility of any 
lower tier prospective participants, each participant may, but is not 
required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General 
Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render in 
good faith the certification required by this clause. The knowledge 
and information of participant is not required to exceed that which 
is normally possessed by a prudent person in the ordinary course 
of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or 
agency with which this transaction originated may pursue 
available remedies, including suspension and/or debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion--Lower Tier Participants: 
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  1. The prospective lower tier participant certifies, by submission 
of this proposal, that neither it nor its principals is presently 
debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify 
to any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS 
FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed $100,000 
(49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting 
this bid or proposal, to the best of his or her knowledge and belief, 
that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress 
in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure Form to Report Lobbying," in accordance 
with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 
1352.  Any person who fails to file the required certification shall 
be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid 
or proposal that the participant shall require that the language of 
this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such recipients shall certify and 
disclose accordingly. 
 
 
ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done as 
on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in the 
area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not exceed 
20 percent of the total number of employees employed by the 
contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform the 
contract work, (b) the number of employees required in each 
classification, (c) the date on which the participant estimates such 
employees will be required, and (d) any other pertinent 
information required by the State Employment Service to 
complete the job order form.  The job order may be placed with 
the State Employment Service in writing or by telephone.  If 
during the course of the contract work, the information submitted 
by the contractor in the original job order is substantially modified, 
the participant shall promptly notify the State Employment 
Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job 
applicants who, in his opinion, are not qualified to perform the 
classification of work required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job applicants 
to the contractor, or less than the number requested, the State 
Employment Service will forward a certificate to the contractor 
indicating the unavailability of applicants.  Such certificate shall be 
made a part of the contractor's permanent project records.  Upon 
receipt of this certificate, the contractor may employ persons who 
do not normally reside in the labor area to fill positions covered by 
the certificate, notwithstanding the provisions of subparagraph 
(1c) above. 
 
  5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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STATEMENT OF QUALIFICATIONS
For over 29 years, DRC has provided extensive disaster recovery services, environmental services and civil 
construction to governments and private citizens alike. As a leader in the recovery industry, our passion is helping 
communities prepare for the worst while being prepared to deliver a rapid response when necessary, all to facilitate 
the most efficient recovery possible. Setting new industry standards is what our customers have come to expect, and 
DRC takes pride in our versatility and in our innovative approach to every job. Having successfully completed over 
$2 billion in contracts over the last 29 years alone, DRC employs scores of talented professionals ready to satisfy our 
client’s needs. We are proven, and we are ready.

The primary mission of DRC is to provide a professional, honest, and immediate response to natural and man-made 
disasters throughout the world.  DRC has developed extensive experience and capabilities in emergency response 
and recovery over 29 years including, but not limited to:

Debris Management
Demolition
Marine Debris, Salvage, and Recovery
Vehicle and Vessel Removal and Processing
Technical Assistance and Project Management
Temporary Housing, Workforce Housing and Life Support
Construction and Construction Management
Landfill Management
Civil, Heavy, and Recovery Construction 
Oil Spill Response and Mining 
Right-of-way maintenance
Beach Renourishment 
Canal Bank Stabilization 
Drainage Improvement Projects
Hazardous Waste Segregation
Environmental Control
Traffic Control 
Tree Trimming and Removal
Emergency Supplies and Support

DRC is capable of handling all or part of any disaster remediation including the FEMA reimbursement process. DRC 
companies and affiliates have the experience, personnel, and equipment to mobilize immediately and are dedicated to 
providing professional, cost effective, responsive, high-quality service using our extensive experience and capabilities 
in emergency response and recovery as our guide.

Highly Qualified and Experienced Supervisors and Project Managers
Professional and Knowledgeable Administrative Personnel
Efficient and Professional Work Crews and Equipment Crews
Qualified, Experienced, and Licensed Subcontractors and Contract Reservists
Specialized and Maintained Knuckle-Booms Loaders and Bucket Truck Crews
Heavy Trucks and Hauling Equipment
Specialized Attachments and All Necessary Support Equipment 



NOTABLE ACHIEVEMENTS AND EXPERIENCE

Following Louisiana Severe Storms and Flooding (DR-4277), DRC picked up 1 million cubic yards of 
debris over the course of 30 days in East Baton Rouge Parish.
Simultaneously mobilizing, staffing and successfully operating 39 individual projects throughout the 
Southeastern US valued in excess of two hundred million dollars
Providing, placing in service and simultaneously utilizing in excess of 4,000 pieces of specialized 
equipment Maintaining an experienced cadre of over fifty Program and Project Managers
Establishing a single-day productivity record for post-disaster debris removal as recognized by FEMA in 
2008 for collecting 440,000 cubic yards in a single day
Earning recognition as one of the Top 50 Specialty Contractors by Engineering News-Record
Designing, implementing, managing and financing a 150-mile Gulf of Mexico shoreline protection 
system in response to the BP oil spill
Establishing industry standards for total volume recycled by recycling 100% of the volume collected in 
Houston, TX following Hurricane Ike
Designing and implementing new standards for moving work zones
A 29-year record of 100% federal reimbursement for eligible work performed



HISTORY

The company was formed in 1989 in response to Hurricane Hugo. In 2001 the company began operating as DRC 
Emergency Services, LLC.  DRC has responded to numerous natural or man-made disaster events involving 
hundreds of contracts.  DRC has collected over 200 million cubic yards of debris and established industry benchmarks 
for debris recycling and collection efficiencies. The 2008 hurricane season produced two devastating storms in 
Hurricane Ike and Hurricane Gustav in which DRC responded in service to 36 separate contracts, including the cities 
of New Orleans, Houston, and Galveston.   DRC recycled 100% of the debris we collected in Houston, TX in the wake 
of Hurricane Ike, which amounted to over 5 million cubic yards. We also set an industry record for the most debris 
collected in a single day in 2008 and, according to FEMA officials, the record still stands today. 

During the 2004 Hurricane season alone, DRC worked 37 virtually simultaneous, separate contracts performing a 
total of over $150,000,000 in emergency work, and recovering over 10,000,000 cubic yards of debris in a four and half 
month period. In approximately 100 days DRC removed and disposed of approximately 10,000,000 cubic yards of 
debris. DRC also recovered, screened and restored tens of thousands of cubic yards of displaced sand and debris to 
restore 15 miles of beaches destroyed in Florida in the aftermath of Hurricane Ivan.  During 2005 and 2006, DRC 
performed work on damages from Hurricanes Katrina, Rita and Wilma from the Florida Keys to Louisiana all the 
way to Houston, Texas. DRC Emergency Services, LLC possess extensive experience with disaster debris removal and 
therefore has an excellent understanding of the work to be performed.

Having performed debris operations nearly all of the United States and internationally for over 29 years, DRC takes 
pride in bringing innovation and professionalism to each project undertaken. We’ve consistently demonstrated an 
ability to both self-perform work immediately and engage a network of over 5,000 subcontracting partners. This 
unique ability means that no matter the location or size of an event, we can respond immediately and effectively.



FINANCIAL STRENGTH AND STABILITY 

DRC is one of the most financially sound and stable companies in the disaster response industry. With a bonding 
capacity of over $150.0 million and access to dedicated cash and credit lines in excess of $100.0 million, DRC has the 
ability to manage and complete simultaneous projects without being hindered by a lack of operating capital. During 
multiple storms seasons over the past decade, DRC operated substantially out of pocket prior to client payment, yet 
remained fully capable of providing the critical services necessary to complete all contracts. 

DRC is managed and operated by the ownership SLSCO, L.P. (SLS), which is a very well-capitalized, privately-held 
family of companies specializing in disaster response, recovery and restoration. Prior to the acquisition of DRC and 
throughout its twenty-year history, SLS has never failed to meet an obligation due to financial instability. The 
ownership of SLS is dedicated to providing and sustaining the capital necessary to allow DRC to remain a leader in 
the disaster recovery industry. 

DRC is capable of insuring projects of any size, with unlimited key coverage amounts. With the support of 
SLS, DRC has over $100.0 million of available working capital and has the financial ability to bid on and 
perform projects in excess of $250.0 million.
DRC has a bonding capacity of over $150.0 million.
In 2008, following Hurricanes Ike and Gustav, DRC provided debris removal services for 36 separate and 
simultaneous disaster management services contracts, including the cities of Houston, Galveston and New 
Orleans. The total value of these contracts was approximately $200.0 million.
In 2005-2006, DRC mobilized, performed and completed a contract valued at over $100.0 million for the 
Louisiana Department of Transportation and Development in response to Hurricane Katrina, while 
performing numerous other projects across the United States.
During the 2004 hurricane season, DRC worked 37 separate contracts totaling over $150.0 million in 
emergency work, recovering over 10.0 million cubic yards of debris in a four-and-a-half-month period. 
Throughout this period, all subcontractors were paid on a weekly basis regardless of the timing of DRC’s 
receipt of interim client invoice payments.
DRC has never failed to complete any awarded work, has never defaulted on a contract and has never filed 
for bankruptcy. The Company has a 100% assignment completion record.

BANKING
Texas Capital Bank
Mike Chryssikos
Senior Vice President
One Riverway, Suite 2100
Houston, TX 77056
(832) 308-7109
michael.chryssikos@texascapitalbank.com
Please see Letter attached

SURETY
Bowen, Miclette & Britt Insurance Agency, LLC
Toby Miclette
Surety Bond Producer, Senior VP
1111 North Loop West, Suite 400
Houston, TX 77046
(713) 880-7109
Tmiclette@bmbinc.com  
Please see Letter attached

INSURANCE
McGriff, Seibels & Williams
Rob Harrison
818 Town & Country Blvd., Suite 500
Houston, TX 77024
(713) 940-6544
Rob.harrison@mcgriff.com



COMMITMENT TO COMPLIANCE AND ETHICAL BUSINESS CONDUCT

DRC Emergency Services, LLC strives to provide the most dependable, honest, customer-centric services in the 
industry, while upholding the highest standards of ethical conduct and compliance at all times. To better ensure our 
continued compliance with law and rules and regulations, DRC’s senior management has established a formal code 
of business conduct. By implementing these guidelines, DRC is fully demonstrating its commitment to adhere to the
highest professional standards and to act as a trustworthy source of unique capabilities to our public and private 
contracting partners. In addition, we expect that all contractors and individuals that work with us while serving our 
public and private customers shall also adhere to the highest ethical business conduct standards.

Kristy Fuentes, DRC’s Chief Compliance Officer, oversees the Corporate Compliance Program, functioning as an 
independent and objective body that reviews and evaluates compliance issues/concerns within the organization as 
well as external issues relating to DRC’s interaction with customers and environmental factors. The position ensures 
our management, employees and customers are in compliance with the rules and regulations of regulatory agencies; 
that company policies and procedures are being followed; and that behavior in the organization meets the company’s 
Standards of Conduct. The Chief Compliance Officer acts as staff to the President and an independent reporter to 
management and General Richard Bednar (DRC’s independent third-party compliance consultant) by monitoring 
and reporting results of the compliance/ethics efforts of the company and in providing guidance for senior 
management team on matters relating to compliance. The Chief Compliance Officer, together with General Bednar, is 
authorized to implement all necessary actions to insure achievement of the objectives of an effective compliance 
program. The Corporate Compliance Office exists:

As a channel of communication to receive and direct compliance issues to appropriate resources, including 
DRC’s independent third-party compliance consultant, for investigation and resolution, and
As an independent conduit to management regarding Company activities
As a final internal resource with which concerned parties may communicate after other formal channels and 
resources have been exhausted.
As a resource to our individual customer base regarding contract compliance, environmental compliance and 
any and all issues involving contract performance.

DRC’S CORE VALUES 
Tell the Truth. In all business matters, we are committed to finding the truth and telling the truth. Truth-telling 
is a fundamental obligation of the DRC Emergency Services, LLC executive leadership and all employees.
Use Common Sense and Good Judgment. We rely on the integrity of our employees and expect that they apply 
common sense and good judgment even when no one is watching.
Work Hard. We expect all employees to give the full measure of honest effort to their working responsibilities, 
while maintaining a healthy life balance with wholesome off-duty interests and activities.
Be Prepared. The nature of our emergency services work demands that all of us be in a continuing state of 
readiness. Responding to urgent calls for our help with the right personnel and equipment assets sets us apart 
from the competition.
Be Accountable. We are accountable for everything we do or fail to do. We take ownership of our actions and 
stand up to the consequences of those actions whether positive or harmful to our customers or our Company.
Show Courtesy and Respect. Our culture is built on the initiative, strengths and dedication of our people. We 
treat each other with respect, honesty, courtesy and fairness. We value the different skills, perspectives and 
experiences of our people.
Protect Privacy: The privacy and integrity of customer and employee records and information is part of 
showing respect. Personal or private information should be disclosed only after conferring with and receiving 
permission from the individual or customer.

APPLICATION OF CORE VALUES
To our customers we place highest priority on the timeliness of our response, our practical effectiveness, and 



the quality of our services and solutions.
To our fellow employees we look out for their welfare, safety and health. We promote an environment that 
encourages new ideas, doing the right thing, enjoyment of work and equal opportunity for advancement.
To our suppliers and subcontractors, we are fair and professional in all our dealings. We honor our 
commitments to our business partners. We select business partners who will adhere to ethical standards.
To our neighbors wherever we work we are responsible citizens who respect the laws and customs of the 
communities in which we work.



“I will say that I have not worked 
with a more committed group of 
people when it came to honoring 

the contract you had with our 
county.” – Henry W. Bertram, 
Pendleton Judge/Executive, 
Commonwealth of Kentucky

COMPLIANCE STANDARDS AND PROCEDURES

DRC Emergency Services, LLC, by virtue of its preparedness, responsiveness, demonstrated comprehensive 
competency, ethical business conduct and fair pricing, aspires to be the “first in response” for natural and physical 
disasters requiring an urgent response team.

DRC is an organization of people who work as a team to provide solutions to our 
customers’ urgent problems, while always doing the right thing. We recognize that 
how we do our work is as important as what work we do. We will not tolerate any 
short cuts when it comes to our ethical values and standards of conduct.

The senior management and key personnel of DRC are committed to the highest 
standard of ethical conduct and compliance. DRC is partnered with a nationally recognized government compliance 
and ethics firm and is committed to adhering to the highest professional standards and always acting as a trustworthy 
source of our unique capabilities to our public and private contracting partners. In addition, we expect that all 
contractors and individuals who work with us in serving our public and private clients shall also adhere to high 
ethical business conduct standards.

DRC has also established a very detailed ethics program with procedures to detect some of the obvious and easier 
ways that fraud occasionally occurs. For instance, typically, no DRC or subcontractor employees are allowed to 
participate in the measurement of trucks; this is entrusted to local government, state EMA and/or FEMA officials. 
DRC uses a detailed measurement documentation program to ensure the integrity of the haul and vehicle 
measurements and the safety and integrity of the vehicles and their drivers. 

DRC has a detailed and specific program of ticketing and reconciliation verification that, we believe, meets or exceeds 
the FEMA requirements and has instituted additional programs and procedures to ensure protection to the greatest 
possible extent against fraud, waste and/or abuse. Our Project Managers, Supervisors and Foremen are typically 
trained in fraud reduction and detection and report any suspected instances thereof to Project Managers, assigned 
internal auditors and/or counsel. 

All of our executives and employees deal honestly and fairly with our customers, suppliers, competitors, regulators 
and with each other. In doing business with federal, state and local governments we adhere to their rules and 
regulations that touch our work and our business conduct.

SAFETY PROCEDURES
Through careful planning, hazard recognition and control, safety indoctrination and training and rigorous attention to 
safety procedures, DRC ensures the health and safety or personnel at our work sites and the public adjacent to our 
work sites. 

DRC’s Corporate Safety Plan includes Safety Plans and Policies, an Accident Prevention Plan and a Substance Abuse 
Policy. It is the policy of this organization to provide and maintain work environments and procedures which will (1) 
safeguard public and Government personnel, property, materials, supplies, and equipment exposed to contractor 
operations and activities; (2) avoid interruptions of Government operations and delays in project completion dates; 
and (3) control costs in the performance of this contract. 

The key contractor responsibilities concerning safety include (1) providing all personnel a general safety and health 
indoctrination and a safety and health orientation/screening prior to the commencement of work (or any single phase 
of work); (2) the continuing instruction/monitoring of each contractor, subcontractor, supplier and employee in the 
safe operation of their specific area of responsibility using the proper tools and in accordance with the safety 
procedures and guidelines as outlined by the United States Army Corps of Engineers. 



“In every occasion, DRC 
remained client oriented, 

responsive and delivered excellent 
service to Escambia County”

– Keith Wilkins
REP, Director of Community & 

Environmental Department, 
Escambia County, Florida

A copy of DRC’s Corporate Safety Plan is available for review upon request. 

QUALITY CONTROL PLAN
The purpose of the Quality Control Plan is to promote efficient and safe operations and a quality product. DRC’s 
approach to quality control consists of a series of tasks and processes tailored to suit the challenging circumstances 
facing the City of Doral in the wake of a disaster event. 

A copy of the Quality Control Plan is available for review upon request. 

EMPLOYEE PERFORMANCE AND TRAINING
As one of the leading disaster response companies in the United States, we have developed one of the most capable 
recovery teams in the nation. Our permanent staff members are NIMS-certified and fully knowledgeable of the FEMA 
reimbursement process, having insured that each and every client has received 100% reimbursement for all eligible 
disaster-related debris. 

All personnel records (management, supervisors, foremen and laborers) are reviewed 
prior to deployment of personnel, to ensure all personnel have current documentation 
of training for each position they could be assigned (in accordance with OSHA, EPA 
and other applicable regulations and standards). 

DRC, subcontractors, associates and contract reservist personnel have specialized 
training for emergency management and/or have attended multiple industry 
seminars and conferences. DRC, its subcontractors and/or personnel maintain membership in many professional 
organizations, including NEMA, APWA, SWANA and the Society of American Military Engineers. DRC and/or its’ 
affiliates, associates and/or subcontractors are licensed General Contractors in the states in which DRC performs 
disaster response services and are familiar with USACE, FEMA and FHWA rules and regulations, the Stafford Act 
and 44CFR, as they pertain to emergency response, recovery and reimbursement. 

DRUG FREE WORKPLACE PROGRAM
DRC is a community in which responsibilities and freedoms are governed by policies and codes of behavior, 
including penalties for violations of these standards as stated in your Employee Manual.  DRC has a standard of 
conduct that prohibits the unlawful possession, use, or distribution of illicit drugs and alcohol by employees on DRC's 
site and/or client sites or as a part of DRC’s activities.  DRC will impose disciplinary sanctions on employees ranging 
from educational and rehabilitation efforts up to and including expulsion or termination of employment and referral 
for prosecution for violations of the standards of conduct.  Each situation will be look at on a case-by-case basis.

It is the goal of DRC to maintain a drug-free workplace.  To that end, and in the spirit of 
the Drug-Free Workplace Act of 1988, DRC has adopted the following policies:
1. The unlawful manufacture, possession, distribution, or use of controlled substances is prohibited in the 

workplace.
2. Employees who violate this prohibition are subject to corrective or disciplinary action as deemed appropriate, up 

to and including termination.
3. As an on-going condition of employment, employees are required to abide by this prohibition and to notify, in 

writing and within five (5) days of the violation, her/his supervisor or the Managing Director or Vice President of 
any criminal drug statute arrest or conviction they receive.

4. If an employee receives such a conviction DRC shall:  take appropriate personnel action against the employee, up 
to and including termination.

5. DRC provides information about drug counseling and treatment.
6. DRC reserves the right to search and inspect for the maintenance of a safe workplace.



TECHNICAL TRAINING AND EDUCATIONAL SERVICES
DRC Emergency Services, LLC, by comprehensive planning and support, along with vigorous training, can help local 
government reach a level of readiness that will allow the government to address these contingencies with confidence. 
We are committed to helping our clients understand the principals and all hazard aspects of Emergency 
Management, and we have had overwhelming success with training programs and pre-event planning workshops.

DRC has qualified personnel who are available to provide the City of Doral with Exercises, Plans, Formulation or 
Training on eligibility issues, reimbursement procedures, documentation, etc. DRC will provide regular annual or 
more frequent training and feedback sessions to the City of Doral as a service at no additional cost to the City. 
Training sessions will address planning and reimbursement issues, as well as any other concerns of the City, and are 
scheduled and led by DRC’s Director of Training. Typically, training sessions also include DRC consultants and 
reservist personnel who are former FEMA personnel or who are intimately familiar with FEMA and other 
government regulations.

DRC’s Director of Training travels the Country providing Debris Management and Response Readiness training to 
various Jurisdictions. Workshops can be offered in the manner most suitable for the jurisdiction, such as:
•       Pre-Season Debris/Response Readiness Workshop
•       Scenario Based Tabletop Exercise
•       Debris Management Seminar
•       Debris Readiness Exercise
•       Discussion Based Debris Management Exercise
•       Disaster Debris Awareness Exercise
When requested, DRC can offer a “Regional Debris Readiness Workshop” for smaller local government entities 
inviting neighboring jurisdictions for a combined training session.



RECENT WORK EXPERIENCE  

HURRICANE IRMA 
In early September 2017, Hurricane Irma made history as the most intense Atlantic hurricane to strike the 
United States since Katrina in 2005. Hurricane Irma made landfall on the Florida Keys as a category 4 storm 
and triggered one of the biggest blackouts in U.S. history leaving over 13 million people without power. 

DRC met with the Florida Department of Transportation prior to Hurricane Irma’s landfall and was pre-staged 
with Project Managers within 18 Counties including Taylor, Madison, Dixie, Levy, Gilchrist, Lafayette, 
Suwannee, Hamilton, Columbia, Union, Alachua, Bradford, Baker, Nassau, Duval, Clay, Putnam and St, Johns 
County. Following Irma, DRC simultaneously activated 8 PUSH contracts within these counties. Additionally, 
DRC provided food services to Palm Beach Gardens and Coconut Creek, prior to and after landfall. 

In the aftermath of Hurricane Irma, FEMA designated 48 counties within Florida as federal disaster areas. The 
majority of debris created by Hurricane Irma is vegetative debris. To date, DRC has removed over 27,000 
hazardous trees within the Cities of Miami and Fort Lauderdale and has reduced over 650,000 cubic yards of 
vegetative debris, in both jurisdictions combined.

DRC was activated in 26 jurisdictions simultaneously while managing 13 debris management sites. 

HURRICANE HARVEY 
In late August 2017, Hurricane Harvey hit southeast Texas as the 
first Category 4 hurricane to make landfall in the United States 
since Hurricane Charley in 2004. Cities on the Southeast Coast of 
Texas, such as Aransas Pass and Port Aransas, took the brunt of the 
initial impact of this tremendous storm. DRC provided food, cots 
and logistical needs to Jefferson County, the City of Pasadena, and 
the City of Port Arthur prior to landfall and in the initial aftermath 
of the storm.  Seventy-two hours before the storm made landfall, 
DRC personnel were stationed in Aransas Pass working with 
officials to form a plan of action. Within 12 hours after the storm 
hit, DRC was mobilized. In a little over two months, DRC is 90% 
complete and the project is coming to a close.

As the first major hurricane (Category 3 or above) to make landfall 
in the United States since Hurricane Wilma in 2005, Hurricane 
Harvey poured more than 19 trillion gallons of rainwater on the 
State of Texas causing FEMA to designate 41 counties within Texas 
as federal disaster areas.  According to FEMA, the Houston area 
experienced 51.88 inches of rain – the largest amount of rainwater 
to ever be recorded in the continental United States from a single 
storm. To date, DRC has recovered and reduced over 1,500,000 

cubic yards within Harris County and the City of Houston. Additionally, DRC has removed over 15,000 
hazardous trees and counting. 

DRC was activated in 17 jurisdictions following Hurricane Harvey including the City of Texas City, Port 
Neches, Nederland, Groves, Humble, Taylor Lake Village, Cleveland, Bellaire, Piney Point Village and Waller 
County. Additionally, simultaneously ran more than 16 debris management sites during this activation. 



2016 HURRICANE MATTHEW 
Hurricane Matthew was a very powerful, long-
lived and deadly tropical cyclone which became 
the first Category 5 Atlantic hurricane since 
Hurricane Felix in 2007. Hurricane Matthew was 
the thirteenth named storm, fifth hurricane and 
second major hurricane of the active 2016 Atlantic 
hurricane season. Before making landfall, the 
storm weakened in intensity to a Category 
3. Matthew wrought widespread destruction and 
catastrophic loss of life during its journey across 
the Western Atlantic leaving extensive damage in 
the coastal counties of the States of Florida, 
Georgia and the Carolina’s. 

In the aftermath of the storm, DRC was activated 
in over 10 jurisdictions on the East Coast of the 
United States. The minute the winds ceased, our 
team was in motion leading the way toward recovery in many of the most severely impacted cities. DRC’s 
initial response was in the City of St. Augustine, City of Daytona and the surrounding areas. In Florida, DRC 
has disposed of over 500,000 cubic yards in Daytona Beach, Ormond Beach, DeLand, Debary, Orange City, St. 
Augustine, and Sebastian. Operations began on October 7th in most locations and some are still operational.

As Matthew moved up the east coast to the State of North Carolina, DRC was activated in New Hanover 
County, City of Wilmington, Pender County, Hyde County, Greene County, and North Topsail Beach. DRC 
used hand labor to comb North Topsail Beach, picking up, recycling, and or disposing of over 200,000 cubic 
yards of all generated debris. Additionally, DRC was activated in Chatham County by the Georgia 
Department of Transportation for debris removal and hazardous tree trimming and removal.

To date, DRC has removed approximately 20,000 hazardous trees and collected over 700,000 cubic yards of 
debris.

2016 HURRICANE HERMINE 
Carrying the designation “Florida's First Hurricane in more than a Decade,” Hurricane Hermine hit the state’s 
panhandle coast on Friday September 2nd and left a trail of damage and flooding in its wake. After receiving a 
Presidential “Major Disaster Declaration,” DRC was activated to provide debris removal services in two of the 
most severely impacted counties. 

Citrus County was impacted heavily as storm surge waters inundated hundreds of homes, generating more 
than a thousand tons of residential flood debris, and tens of thousands of cubic yards of vegetation which DRC 
successfully removed and disposed of in less than 30 days. 

Leon County, home of Florida’s capital city Tallahassee and one of the most severely impacted Counties in the 
state activated DRC’s contract in a secondary capacity to augment the level of service being provided by their 
primary provider. DRC assisted in successfully bringing the program to completion by removing and 
disposing of 14,214.85 cubic yards of debris.



2016 LOUISIANA SEVERE FLOODING DR4277
The flood that affected South Louisiana in 
August of 2016 caused severe damage to 
thousands of homes and businesses. DRC 
Emergency Services mobilized contracts in 
East Baton Rouge Parish, Lafayette Parish, St. 
Martin Parish, Ascension Parish, Iberville 
Parish, Tangipahoa Parish and the Town of 
Baker La. This event required the use of over 
three hundred hauling vehicles collecting and 
processing and/or recycling over 2.5 million 
cubic yards of construction and demolition 
debris, over 250 tons of household hazardous 
waste and thousands of white goods. Many of 
the projects involved extended R.O.W. work 
requiring the use of R.O.E. documentation and 
procedures. In East Baton Rouge, two 
temporary Debris Management Sites (DMS) 
were opened and operated to compact and 

recycle C&D debris prior to haul out for final disposal. These sites operated with such efficiency that FEMA 
and the USACE filmed the operation to use in training sessions.

2016 MULTIPLE SEVERE WEATHER EVENTS
The severe weather in March resulted in flooding in all of Louisiana followed by April flooding in Texas.  DRC 
responded to its standby customers in the City of Houston and Harris County, Texas while simultaneously working 
in Tangipahoa Parish, Louisiana.  In Louisiana, the widespread flooding was mapped and prioritized from the air.  
DRC’s crews provided immediate relief to impacted residents by removing water-soaked construction and 
demolition debris quickly and efficiently.  Electronic waste, household hazardous waste and white goods were 
collected and processed separately.

Tornadoes ravaged Texas and North Carolina in late April and early May.  DRC was called upon for debris collection, 
processing and disposal in Smith County, Texas via a TXDOT contract and in New Hanover, N.C. by way of a 
“standby” contract.

2016 SNOW STORM JONAS
The days of January 22nd through the 24th 2016 saw a blanket of snow across the Mid -Atlantic States primarily in 
areas unaccustomed and ill-prepared to deal with such massive quantities. Many areas experienced an accumulation 
in excess of three feet which caused a suspension of municipal services and massive cancellations of business 
operations.

DRC’s response team established operations in Washington D.C. on the evening of the 22nd and began mobilizing 
equipment and manpower in assistance to the Maryland Highway Authority, the Maryland Department of General 
Services, Prince Georges County, Maryland, the City of Baltimore and Loudoun County Virginia.  Operations 
continued twenty-four hours per day for ten days which required two operators per piece of equipment and around 
the clock management and support personnel. As a result of DRC’s quick response, a long-term contract was secured 
with one of the tasking jurisdictions.

2015 LOUISIANA STORM EVENT
Following the April 2015 event, DRC was activated in response to Straight line winds affecting the City/Parish of East 
Baton Rouge. In as little as 30 days, crews had scoured the city and returned it to its pristine state. All of the debris 



“Thanks to you all for being 
EXTREMELY helpful and responsive!!!” -

Brant Gary, Director of Public Works, 
City of Bellaire Texas

collected was quickly processed by grinding and ultimately recycled and used as fuel.  DRC emergency Services also 
responded with adequate resources to Ascension Parish for an efficient and timely debris removal and recovery 
process.  

2015 TEXAS FLOOD EVENT
DRC was activated under its existing City of Houston “Standby” contract to 
collect approximately 250,000 cubic yards of mostly construction and 
demolition debris. Additionally, DRC was tasked with tracking this debris 
from “cradle to grave” with an emphasis on recycling. 

The City of Bellaire also activated DRC under an existing Standby contract in response to the historic floods in May of 
2015. While the volume produced in Bellaire was not significant, DRC mobilized rapidly to return the city to a normal 
state. Additionally, DRC responded to the needs of the Texas Department of Transportation by performing tree and 
debris removal with the Houston District as required by the department.

2014 ICE STORMS 
The winter of 2014 wreaked havoc on the eastern 
seaboard. DRC’s initial work began in Richmond, Virginia 
supporting the City with ice and snow removal on several
occasions in the months of December and January. On February 
10, 2014, Ice storm Pax impacted the States of North Carolina, 
South Carolina and Georgia.  DRC Emergency Services’ contract 
with the South Carolina Department of Transportation was 
activated in preparation of the event and as soon as weather 
permitted, DRC’s crews began clearing roadways. This event 
damaged and destroyed millions of trees throughout the State of 
South Carolina. The South Carolina Department of 
Transportation contracted DRC to cut, remove and transport 
vegetative debris in 8 counties, totaling over 12,000 miles of 
roadway clearing and the trimming of over 225,000 trees.  DRC 
managed and operated over 15 Debris Management Sites 
reducing and recycling over 1.5 million cubic yards of 
debris. Simultaneously, DRC’s contracts in North Carolina, were 
activated in New Hanover County, Pender County, the City of 
Wilmington for debris removal and reduction of approximately 400,000 cubic yards of debris. The winter of 2014 
ended with a late ice storm in the first week of March in the State of North Carolina. In response to the damage 
caused by this storm, DRC was contracted by the City of Thomasville and the City of Archdale. 

2013 MIDWESTERN TORNADO OUTBREAK
Beginning on May 20, 2013 and lasting nearly a week, severe thunderstorms that produced numerous devastating 
tornadoes swept through Texas, Oklahoma, Kansas and Missouri before moving on to the northeastern states. 
Widespread damage was reported, mainly throughout Oklahoma and Missouri. In response to these damaging 
tornadoes, DRC was contracted to perform debris removal and disaster recovery services in the City of Oklahoma 
City, Pottawatomie County, Oklahoma and St. Charles County, Missouri. 



2012 SUPER STORM SANDY
On October 29th of 2012, Super Storm Sandy made landfall over 
Northeastern United States, primarily affecting the States of New 
York and New Jersey. Its storm surge flooded streets, tunnels and 
subways and damaged and destroyed thousands of homes. DRC 
was hired to remove debris from the New York DOT roads on 
Long Island in Suffolk and Nassau Counties. In New Jersey, we 
were hired to clean up Piscataway. 

2012 HURRICANE ISAAC
On August 29th of 2012, Hurricane Isaac made landfall over Southeastern Louisiana. This slow-moving storm spent 
nearly 48 hours pummeling the area with hurricane force winds, and also brought with it a significant storm surge. 
DRC was activated by 9 of our clients in Louisiana, including St. Charles Parish, New Orleans, East Baton Rouge 
Parish, St. John Parish, Jefferson Parish and the LADOTD. DRC responded to each of these activations immediately 
and independently.

2011 TORNADO OUTBREAK
In early April 2011, a severe weather event culminated in easily the most prolific, active month for tornados on record.    
These tornados followed an unprecedented outbreak that had already affected much of the South East.  DRC was 
contracted by more than five separate entities to perform debris removal services for more than 25 separate contracts.  
Some of the entities included the North Carolina Department of Transportation, the Alabama Department of 
Transportation, the Alabama Department of Conservation and Natural Resources, the City of Birmingham, USACE in 
Joplin, Missouri, as well as various other small cities and townships.

2011 FEMA SITE DEVELOPMENT
Beginning in the later part of 2011, DRC broke ground on a Site Development project for the USACE in Minot, North 
Dakota. Thus far, work has consisted of developing a portion of the site, located in the northeast corner of Minot, for 
the installation of FEMA temporary group housing. This project has required constant coordination between several 
different agencies including FEMA, the USACE, and officials with the State of North Dakota as well as local utilities’ 
representatives.  Topsoil stripping, grading, excavation, sanitary sewer and water line services, and electrical power 
and services are just a few examples of DRC’s responsibilities with this project.



DEEPWATER HORIZON OIL SPILL 
DRC successfully performed in several contracts that were 
directly related to the oil spill in the Gulf of Mexico which 
flowed for three months in 2010.  The company’s depth of 
knowledge with debris handling in ecologically sensitive 
environments was a significant asset and provided the 
ability to be intimately familiar with the placement, 
management, and removal of oil containment boom.  
Personnel in this company had a personal interest in 
protecting the Gulf Coast as they were among the affected 
residents. During this time, DRC was successfully classified 
as an Oil Spill Removal Organization (OSRO) by the United 
States Coast Guard. The company met several classifications 
which were listed on the OSRO Classification Matrix. 
Participation in this program allowed DRC to provide 
professionally recognized services to Escambia County, 
Florida as well as Plaquemines Parish, Terrebonne Parish, 
and Lafitte Parish, Louisiana. 

THE HURRICANE SEASON OF 2009
Despite the unusual lull in hurricane activity for the 2009 hurricane season, DRC remained very much involved in the 
disaster remediation industry. DRC performed services for approximately 23 contracts that ranged from various types 
of debris removal to structural and slab demolition. In January of 2009, DRC responded with services and resources in 
a project funded by the Texas GLO that included debris removal and vessel recovery. The Texas GLO requested 
assistance for the removal of marine debris that was generated as a result of Hurricane Ike in 2008.  These services 
were performed in Trinity, Galveston, East and West Bay and have an approximate contractual value of 
$22,703,700.00.  DRC also provided services for areas such as Kentucky and Arkansas that were ravaged by severe ice 
storms.  These services are valued at approximately $11,157,132.02. Also included in DRC’s list of 2009 projects were 
residential demolition, structural and slab demolition, and barge removal.  These contracts, performed for 
governmental agencies ranging from the Texas GLO to the town of North Topsail Beach, North Carolina, are all 
currently estimated at $43,285,257.75.

HURRICANES GUSTAV AND IKE
While DRC was actively responding to fifteen separate Louisiana contracts, Hurricane Ike struck the Texas Coast near 
Galveston. Our response was immediate, already having project managers imbedded in Emergency Operation 
Centers in each of our contracted jurisdictions throughout the impacted area.  In Galveston, DRC provided meals to 
Government workers for weeks by utilizing our mobile kitchen. Tidal surge flooded much of the Island Community.  
DRC established massive DMS sites where construction and demolition debris was hauled in and separated into 
various categories (wood, metals, HHW, white goods, sheet rock, tires, batteries, oils etc.) and the process of recycling, 
compaction and reduction began. Surveys taken by Government officials showed that greater than ninety percent of 
all residents were more than satisfied with the efforts of DRC.

In Houston, America’s fourth largest metropolitan area, DRC responded with more than two-thousand pieces of 
rolling stock and yellow iron. In just ninety days, DRC collected more than 5.6 million cubic yards of debris from the 
City of Houston alone. A mandate from Mayor Bill White called for recycling of all debris collected in the City. With a 
partnership with Allied Services, all the woody debris was reused or recycled.

During this event, DRC established a record that stands today by collecting 440,000 cubic yards of debris in a single 
day.



“I cannot recommend them more 
highly. We certainly don’t relish the 
possibility of another difficult storm 

season, but know that DRC will be there 
to meet all challenges imposed.” 

– George Garrett, Sr.
Director of Marine Resources and GIS 

Services, Monroe County, Florida

Work continued for the Texas General Land Office as DRC contracted to remove sunken vessels and debris from four 
major bays and waterways in the affected area. Side scan sonar was used to identify targets in advance and in 
combination with a well-designed implementation plan, the complete marine operation was concluded in just over 
thirty days.
In total, DRC successfully staffed, financed and managed thirty-nine virtually simultaneous contracts in Louisiana 
and Texas setting benchmarks for productivity and creative operating techniques along the way. 

HURRICANES KATRINA, RITA AND WILMA
During 2005, DRC performed work from the devastation 
caused by Hurricanes Katrina, Rita and Wilma. The affected 
area spanned from the Florida Keys to Louisiana and all the 
way to Houston, Texas. In Louisiana, DRC performed work 
for the State that included a car and vessel removal, 
remediation, notification and recycling program. This 
program involved the removal of abandoned cars and vessels 
Statewide to aggregation sites operated by DRC. Protocol 
called for multiple legal notifications to the owners and the 
coordination with private insurance. Additionally, complete 
remediation was performed on each unit and ultimately the 
vehicles were recycled and auctioned with the proceeds 
reverting back to the State of Louisiana.
The Louisiana Department of Transportation and 
Development contracted with DRC to provide Debris 
Management for all of South Louisiana where more than 
thirty Parishes were affected. This program called for the 
establishment and operation of fifteen or more debris 
management sites where several million cubic yards of 
collected debris was processed and prepared for recycling, waste to energy or disposal.

In Plaquemines Parish Louisiana, DRC performed vast amounts of marine debris removal, silt removal from all of the 
Parish’s numerous drainage canals and rapid repair to its Government buildings.

In New Orleans, DRC began a massive commercial and residential demolition project that is still operating today.

While work was being performed in Louisiana, DRC’s operations in Florida included debris collection, processing, 
disposal and reuse in many major jurisdictions in South Florida including Miami and Miami Dade.  In Monroe 
County Florida (Florida Keys), DRC performed debris removal which involved difficult task of siting and operating 
debris management sites in extreme environmentally sensitive locations.  These temporary sites required lined 
portions in order to temporarily store HHW and other potentially hazardous substances.

A separate contract called for the removal of sunken and abandoned vessels, and the processing and disposal of these 
retrieved vessels all in an ecologically sensitive area.

HURRICANES FRANCES, CHARLEY, IVAN AND JEANNE
During the 2004 Hurricane season, DRC responded to four sequential events 
(Frances, Charley, Ivan and Jeanne) by working 37 simultaneous, separate 
contracts. This work totaled over $150,000,000 and DRC recovered, processed 
and disposed of over 10,000,000 cubic yards of debris in a three and half month 
period. DRC also recovered, screened and restored tens of thousands of cubic 
yards of displaced sand and debris in a successful effort to restore 15 miles of 



Florida beaches destroyed in the aftermath of Hurricane Ivan. These projects spanned the entire State of Florida and 
required extreme quantities of manpower and equipment. In conjunction with these events, DRC operated a twenty 
four hour a day data processing center where tens of thousands of load tickets were continuously processed. 
Additionally, more than one hundred subcontractors provided services to DRC during these events including a 
significant number of local subcontractors as prescribed by the Robert T. Stafford Act.



10 YEAR PAST PERFORMANCE

2017 CONTRACTING AGENCY DESCRIPTION OF WORK
CONTRACT 
AMOUNT

November DTOP-Puerto Rico Hurricane Maria Debris Removal (DR-4339) Work in 
Progress

October Miami-Dade County, FL
Site Management and Reduction of Temporary Debris 

Storage and Reduction Site - Hurricane Irma (DR-
4337)

Est. $5,000,000

October North Miami Beach, FL Debris Management and Reduction - Hurricane Irma 
(DR-4337) Est. $1,100,000

October Monroe County, FL Debris Removal - Hurricane Irma (DR-4337) Est. $8,900,000

September Florida Department of Environmental 
Protection Marine Debris Removal - Hurricane Irma (DR-4337) Work in 

Progress

September Brunswick, GA Debris Removal - Hurricane Irma (DR-4338) Est. $470,000

September Orlando, FL Debris Removal - Hurricane Irma (DR-4337) Est. $490,000

September South Pasadena, FL Debris Removal - Hurricane Irma (DR-4337) Est. $10,000

September Piney Point Village, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $21,000

September Debary, FL Debris Removal - Hurricane Irma (DR-4337) Est. $981,000

September Inverness, FL Debris Removal - Hurricane Irma (DR-4337) Est. $98,000

September Indian Creek Village, FL Debris Removal - Hurricane Irma (DR-4337) Est. $ 143,000

September Bellaire, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $1,100,000

September Pembroke Pines, FL Debris Removal - Hurricane Irma (DR-4337) Est. $19,450

September Daytona Beach, FL Debris Removal - Hurricane Irma (DR-4337) Est. $ 816,000

September Surfside, FL Debris Removal - Hurricane Irma (DR-4337) Est. $ 104,000

September Orange City, FL Debris Removal - Hurricane Irma (DR-4337) Est. $ 428,000

September St. Augustine, FL Debris Removal - Hurricane Irma (DR-4337) Est. $312,000

September DeLand, FL Debris Removal - Hurricane Irma (DR-4337) Est. $1,200,000

September Redington Beach, FL Debris Removal - Hurricane Irma (DR-4337) Est. $5,000

September Waller County, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $ 27,000

September Cleveland, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $4,000

September Doral, FL Debris Removal - Hurricane Irma (DR-4337) Est. $ 48,800

September Cutler Bay, FL Emergency Cut & Toss - Hurricane Irma (DR-4337) Est. $ 98,500

September Fernandina Beach, FL Debris Removal - Hurricane Irma (DR-4337) Est. $805,000

September Coconut Creek, FL Debris Removal - Hurricane Irma (DR-4337) Est. $1,300,000

September Largo, FL Debris Removal - Hurricane Irma (DR-4337) Est. $525,000

September Fort Lauderdale, FL Debris Removal - Hurricane Irma (DR-4337) Est. $6,400,000



September Citrus County, FL Debris Removal - Hurricane Irma (DR-4337) Est. $ 1,650,000

September North Miami, FL Debris Removal - Hurricane Irma (DR-4337) Est. $2,400,000

September Miami, FL Debris Removal - Hurricane Irma (DR-4337) Est. $7,700,000

September FDOT – District 2 Emergency Cut & Toss - Hurricane Irma (DR-4337) Est. $785,000

September Coconut Creek, FL Food Activation - Hurricane Irma (DR-4337) Project Closeout 
in Progress

September Palm Beach Gardens, FL Food Activation - Hurricane Irma (DR-4337) Project Closeout 
Progress

September Taylor Lake Village, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $18,000

September Humble, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $126,000

August Groves, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $ 719,000

August Nederland, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $195,000

August Port Neches, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $72,000

August Port Arthur, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $52,000

August Harris County, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $33,500,000

August Texas City, TX Debris Removal - Hurricane Harvey (DR-4332) $217,981.17

August Houston, TX Debris Removal - Hurricane Harvey (DR-4332) Work in 
Progress

August TXGLO, TX Beach Restoration - Hurricane Harvey (DR-4332) Est. $320,000

August Jefferson County, TX Debris Removal - Hurricane Harvey (DR-4332) Est. $4,5000,000

August City of Port Aransas, TX Debris Removal - Hurricane Harvey (DR-4332) Work in 
Progress

August City of Aransas Pass, TX Debris Removal - Hurricane Harvey (DR-4332) Work in 
Progress

August City of Pasadena, TX Food Services - Hurricane Harvey (DR-4332) Project Closeout 
Progress

March Chambers County, TX Building Restoration as a result of a Tornado $3,400.00

January Assumption Parish, LA Removal of C&D from DMS - February 2016 Tornado $94,646.55

2016 CONTRACTING AGENCY DESCRIPTION OF WORK
CONTRACT 
AMOUNT

November Greene County, NC Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4285) $160,943.04

November GDOT – Chatham County Emergency Routine Maintenance - Hurricane 
Matthew (DR-4284) $1,393,613.05

November Pender County, NC Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4285) $1,162,119.60

October Sebastian, FL Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4283) $387,820.47

October Hyde County, NC Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4285) $344,248.99

October North Topsail Beach, NC Disaster Debris Removal and Disposal (Push& Load & 
Haul Operations) - Hurricane Matthew (DR-4285) $148,682.78

October New Hanover County, NC Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4285) $899,548.29

October City of Wilmington, NC Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4285) $929,414.68



October City of Debary, FL Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4283) $253,680.85

October City of Ormond Beach, FL Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4283) $2,553,510.44

October City of DeLand, FL Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4283) $505,777.85

October Orange City, FL Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4283) $115,245.54

October City of Daytona Beach, FL Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4283) $3,861,220.75

October City of St. Augustine, FL Disaster Debris Removal and Disposal - Hurricane 
Matthew (DR-4283) $856,579.69

September Leon County, FL Debris Removal - Hurricane Hermine (DR-4280) $1,591,250.93

September Citrus County, FL Debris Removal - Hurricane Hermine (DR-4280) $200,846.00

August East Baton Rouge Parish/City of Baton 
Rouge, LA

Disaster Debris Removal and Disposal - Louisiana 
Severe Storms and Flooding (DR-4277) $35,000,000.00

August Ascension Parish, LA Disaster Debris Removal and Disposal - Louisiana 
Severe Storms and Flooding (DR-4277) $5,903,607.61

August Lafayette Parish, LA Disaster Debris Removal and Disposal - Louisiana 
Severe Storms and Flooding (DR-4277) $975,792.64

August Tangipahoa Parish, LA Disaster Debris Removal and Disposal - Louisiana 
Severe Storms and Flooding (DR-4277) $468,387.73

August St. Martin Parish, LA Disaster Debris Removal and Disposal - Louisiana 
Severe Storms and Flooding (DR-4277) $64,622.94

August City of Baker, LA Disaster Debris Removal and Disposal - Louisiana 
Severe Storms and Flooding (DR-4277) $413,150.33

August Iberville Parish/City of St. Gabriel, LA Disaster Debris Removal and Disposal - Louisiana 
Severe Storms and Flooding (DR-4277) $66,153.72

August Coastal Water Authority Houston, TX Lake Houston Dam Debris Removal and Road 
Restoration

Work in Progress
$1,624,328.13

June City of Desoto, TX Meadow Creek Park Remediation Resulting - May 
Tornado $1,030,62.00

June Caldwell Parish, LA March 2016 Flood - Louisiana Severe Storms and 
Flooding (DR-4263) $16,401.60

June St. James Parish, LA Haul Out - February 2016 Tornado $91,104.64

June Parish of East Baton Rouge/City of Baton 
Rouge, LA May 2016 Wind Event $198,105.72

May Texas Department of Transportation – Smith 
& Cherokee County Debris Removal - April 2016 Tornado $558,910.69

May New Hanover County, NC Debris Removal - May 2016 Tornado $41,351.56

April Texas Department of Transportation – Hunt 
County On-Call Tree Trimming Maintenance 

Contract

April Harris County, TX Debris Removal - Texas Severe Storm and Flooding 
DR-4269 $504,198.86

April City of Houston, TX Debris Removal - Texas Severe Storm and Flooding 
DR-4269 $2,728,745.37

April Texas Department of Transportation –
Denton County Tree Trimming & Tree and Brush Removal Maintenance 

Contract

March Tangipahoa Parish, LA Debris Removal - Louisiana Severe Storms and 
Flooding (DR-4263) $72,224.79

February Texas Department of Transportation – Hill 
County Tree Trimming and Removal Maintenance 

Contract

January Prince George’s County, MD Snow Removal - Winter Storm Jonas $179,188.75

January Loudon County, VA Snow Removal - Winter Storm Jonas $223,113.50

January Maryland Department of General Services Snow Removal - Winter Storm Jonas $12,440.00



January City of Baltimore, MD Preston Road Complex Snow Removal - Winter Storm 
Jonas $122,550.00

January State of Maryland – Highway Authority Snow Removal - Winter Storm Jonas $465,500.00

January State of Louisiana Sand Activation Delivery of Sand to Krotz 
Springs, LA $28,991.76

January Texas Department of Transportation –
McLennan County Tree Trimming and Removal Maintenance 

Contract

2015 CONTRACTING AGENCY DESCRIPTION OF WORK
CONTRACT 
AMOUNT

October Ethyl Road Industrial Park, LLC Pond Dewatering Est. $136,298

October East Baton Rouge, LA Housing Authority Turner Plaza Demolition-Building 6 $187,523.53

August Alabama Department of Transportation –  
District 2, Tuscaloosa Area Tree Trimming and Removal Maintenance 

Contract

July Jackson County, MS Landfill Services for Chipping, Grinding, Hauling, and 
Disposal of Vegetative Debris $67,200.00

July St. Louis County, MO Tree Removal Maintenance 
Contract

June Texas Department of Transportation – Waller 
and Montgomery County 

Disaster Debris Removal and Disposal -Texas Severe 
Storm and Flooding (DR-4269) $87,304.60

May City of Bellaire, TX Disaster Debris Removal and Disposal -Texas Severe 
Storm and Flooding (DR-4269) $12,926.87

May City of Houston, TX Disaster Debris Removal and Disposal -Texas Severe 
Storm and Flooding (DR-4269) $1,931,956.44

May City of Houston, TX Base Camps - Texas Severe Storm and Flooding (DR-
4269) $7,142.00

May Parish of East Baton Rouge, LA Disaster Street Clearing Debris Collection, Removal, 
Processing, Disposal and Management Services $815,867.76

April Ascension Parish, LA Storm Cleanup - Monday, April 27, 2015 Weather 
System $60,000

April Castlerock Communities, LP Houston, TX Goose Creek Landing – Detention Pond Clearing & 
Section 1 Clearing $123,664.00

March City of Corpus Christi, TX Master Channel 31 Drainage Channel Excavation $878,176.52

February
New Caney Defined Benefits Area MUD 

Within the City of Houston ETJ in 
Montgomery County, TX

Phase 2 Clearing and Grubbing $618,286.08

January Harris County, TX Expansion of James Driver Park Phase One Work in Progress 
$1,506,550.65

2014 CONTRACTING AGENCY DESCRIPTION OF WORK
CONTRACT 
AMOUNT

December Texas Department of Transportation – Smith 
County Tree Removal Maintenance 

Contract

November Brazos County, TX Tree Trimming and Removal $118,366.25

October Harris County, TX South Richey Storm Water Detention Basin Excavation Work in Progress 
$5,395,557.23

August Alabama Department of Transportation – 2nd

Division District 3 Tree Trimming/Canopy Removal- District 3 $115,842.50

August Jefferson Parish, LA Public Works Stumps and Root Mass Grinding Maintenance 
Contract

July City of Athens, AL Grinding and Disposal of April 28,2014 Storm 
Debris/Green Waste $65,552.00          

July Hyde County, NC Debris Management Services - Hurricane Arthur $8,750.00

July Houston Parks Board Bayou Greenways Tree pruning and Forestry-
Maintenance Contract

Maintenance 
Contract

July City of Shreveport, LA Cross Lake Dam Embankment Vegetation Removal $227,287.26



July City of Center Point, AL Demolition and Cleanup $34,911.00

July City of Archdale, NC Winter Storm Debris Easement Removal $141,000.00

July City of Jonesboro, AR Debris Removal $280,000.00

May City of Archdale, NC Winter Storm Debris Removal $147,203.50

May Gulf Breeze, FL Emergency Debris Removal - April Rain Event $108,995.46

May Okaloosa, FL Emergency Debris Removal $5,816.78

April Thomasville, NC Debris Removal and Disposal, Debris Management, 
and Debris Clearance $473,222.69

March City of New Orleans, LA Strategic Demolitions for Economic Recovery $6,685,950.00

February New Hanover, NC Emergency Response, Management, and Recovery $1,146756.55

February Wilmington, NC C&D Debris Removal and Vegetative Debris Removal 
and Disposal $1,555,223.85

February Pender County, NC Debris Management and Site Disposal $66,447.07

February South Carolina Department of Transportation Clearing Roads, ROW, Debris Hauling due to a 
hurricane/storm event $44,233,669.57

January Richmond, VA Snow Removal Services $36,855.00

January Louisiana Department of Transportation and 
Development – Webster Parish Tree Removal in Webster Parish $458,785.00

2013 CONTRACTING AGENCY DESCRIPTION OF WORK
CONTRACT 
AMOUNT

December Port St. Lucie, FL Canal Bank Stabilization Improvements (3 Segments) $4,022,930.54

September Louisiana Department of Transportation and 
Development – Bienville Parish I-20 Tree Removal in Bienville Parish $348,053.00

July St. Louis County, MO Tree Removal & Stump Grinding Maintenance 
Contract

June St. Charles County, MO Emergency Storm Debris Removal - Midwest Tornado 
Outbreak $923,105.33

June Bridgeton, MO Emergency Storm Debris Removal - Midwest Tornado 
Outbreak $38,918.81

June Pottawatomie County, OK Emergency Storm Debris Removal - Midwest Tornado 
Outbreak $418,256.75

June City of Oklahoma City, OK Emergency Storm Debris Removal - Midwest Tornado 
Outbreak $1,873,206.11

May Terrebonne Parish Consolidated Government St. Louis Bayou Cleanout $924,950.00

April Ocean City, NJ Marine Debris Removal - Super Storm Sandy
Subcontractor to Zehender Disaster Relief, LLC $512,750.50

2012 CONTRACTING AGENCY DESCRIPTION OF WORK
CONTRACT 
AMOUNT

November Piscataway, NJ Debris Removal - Super Storm Sandy $1,498,637.31

November New York Department of Transportation –
Nassau County Debris Removal - Super Storm Sandy $5,190,263.72

November New York Department of Transportation –
Suffolk County Debris Removal - Super Storm Sandy $8,224,716.15

November New York Department of Transportation –
Suffolk County Debris Removal - Super Storm Sandy $3,607,542.53

November Harford County, MD Debris Removal - Super Storm Sandy $29,671.63

September Ascension Parish, LA Debris Removal - Hurricane Isaac $279,364.17



September Louisiana Department of Transportation and 
Development – District 62 Debris Removal - Hurricane Isaac $913,039.39

September Mandeville, LA Debris Removal - Hurricane Isaac $465,759.22

September St. John the Baptist, LA Debris Removal - Hurricane Isaac $2,919,975.96

September Jefferson Parish, LA ROW Debris Removal - Hurricane Isaac $1,713,925.30

September East Baton Rouge, LA Disaster Management - Hurricane Isaac $2,474,520.78

September St. Charles Parish, LA Debris Removal - Hurricane Isaac $506,673.33

August Jefferson Parish, LA ROW Debris Removal -Hurricane Isaac $64,402.51

August City of New Orleans, LA Debris Removal - Hurricane Isaac $2,576,871.94

August Downtown Development District –  New 
Orleans, LA Debris Removal - Hurricane Isaac $14,858.79

August State of Louisiana Mass Feeding - Hurricane Isaac $23,750.00

August State of Louisiana Catering Services - Hurricane Isaac $21,030.00

August State of Louisiana Delivered MRE's to Kenner, LA -Hurricane Isaac $4,604.64

August State of Louisiana Sand Delivery - Hurricane Isaac $19,680.00

August Florida Department of Transportation –
District 7 Cut and Toss Contract Z7023 - Hurricane Isaac $17,550.00

July St. Clair County, AL PWB #29 Shoal Creek Extension $188,864.00

July VDEM Logistics / Emergency Supplies $96,911.80

July Corpus Christi, TX Brush Collection $249,070.83

June Matthews County, VA Logistics / Emergency Supplies $13,109.00

May Corpus Christi, TX Debris Removal $482,331.96

May Moody, AL Storm Debris Removal $69,375.00

May Limestone County, AL1 Waterway Debris Removal $164,605.02

May St. Clair County, AL Shoal Creek Debris Removal $682,000.00

May St. Clair County, AL Kelly Creek Debris Removal $173,782.00

April Tuscaloosa, AL Forest Lake Debris Removal $142.817.00

March Pendleton County, KY Tornado debris removal from county road right of ways $144,039.22

March Lafayette Consolidated Government Emergency Disaster Debris Removal - March 2012 
Floods $52,767.84

February Center Point, AL Disaster Debris Removal, Reduction & Disposal for -
January 2012 Tornadoes $458,260.06

January Tuscaloosa, AL Structural demo, Debris removal and Site cleanup $1,369,153.80

2011 CONTRACTING AGENCY DESCRIPTION OF WORK
CONTRACT 
AMOUNT

December Burgaw, RI Grinding/Chipping at Site $18,620.00

November Barrington, RI Tub Grinding at Town Compost Site $81,956.92



October Houston, TX Debris Removal in City Parks and ROW's $3,783,080.94

September Southern Shores, NC Debris Removal - Hurricane Irene $240,643.61

September Pamlico County, NC Veg and C&D Debris Removal - Hurricane Irene $1,383,586.23

September New Hanover County, NC Veg and C&D Debris Removal and Disposal -
Hurricane Irene $278,255.70

September Virginia Department of Transportation –
Ashland Residency L & H Debris Removal –Hurricane Irene $4,498,736.62

September Richmond, VA Disaster Recovery Services –Hurricane Irene $895,762.35

September Pender County, NC Site Management at Rocky Pt Convenient / Morris 
Tract in homestead $42,897.68

September Cranston, RI Debris Removal - Hurricane Irene $1,209,413.46

September Narragansett, RI Debris Removal - Hurricane Irene $47,826.23

September Calvert County, MD L & H Debris Removal – Hurricane Irene $143,659.44

September USACE-Minot, ND Mobile Home Group – Site Development $9,367,899.71

September North Topsail Beach, NC Debris Removal - Hurricane Irene $4,950.00

September Cumberland, RI Debris Removal - Hurricane Irene $53,440.00

September Providence, RI Debris Removal - Hurricane Irene $209,399.00

September Rhode Island Department of Transportation Debris Removal - Hurricane Irene $17,864.50

August Holmes County, MS Debris Removal –2011 Tornadoes $36,515.94

August VDEM
Logistic/Life Support Services due to Hurricane Irene: 

Portable Showers & Toilets, Bottled Water, Fuel, 
Generators, Reefer Trucks

$514,000.00

August Harford County, MD Provided Roll Off containers due to Hurricane Irene $66,012.00

August St. Mary’s County, MD Push / Load and Haul Debris Removal –Hurricane 
Irene $855,323.40

August Havelock, NC Debris Removal, Land H -Hurricane Irene $213,132.34

August Suffolk, VA Emergency Push – Hurricane Irene
Subcontractor to TME $828.00

August Virginia Department of Transportation –
Hampton Road District Debris Removal - Hurricane Irene $7,701,214.94

July Durant, MS Veg Debris Removal, Hauling & Disposal –2011 MS 
tornado $146,745.80

June City of Birmingham, AL Debris Removal - April Tornado $967,820.03

June Alabama Department of Transportation –
Division 3, Jefferson County Debris Removal - April Tornado $260,979.00

June Alabama Department of Transportation –
Division 3, Shelby County

Removal and Disposal of Storm Debris and Damaged 
Trees - April Tornado $1,688.89

June Alabama Department of Transportation –
Division 3, St. Clair County

Removal and Disposal of Storm Debris and Damaged 
Trees - April Tornado $212,836.34

June Alabama Department of Transportation –
Division 3, Blount County

Removal and Disposal of Storm Debris and Damaged 
Trees - April Tornado $3,255,622.52

June Plaquemines Parish, LA Provision of temporary correctional training facility $2,049,081.42

June Clay County, MS Removal and Disposal of Storm Debris and Damaged 
Trees $47,150.10

June City of New Orleans, LA FEMA Demolition Program - Hurricanes Katrina & 
Rita $2,860,893.60



May Fultondale, AL – Jefferson County Debris Removal - April Tornado $985,685.26

May Calhoun County, AL Debris Removal - April Tornado $4,652,742.66

May East Baton Rouge, LA
Recreation and Park Commission

Central Community Sports Park -Recreation Facility 
Construction

$2,768,672.22

May City of Trussville, AL Debris Removal - April Tornado $99,620.38

May
Alabama Department of Transportation –

Division 1 District 4
(AL 69 and 79 Marshall County)

Debris Removal - April Tornado $403,935.00

May City of Birmingham, AL Debris Removal - April Tornado $5,578,914.05

May
Alabama Department of Transportation –

Division 1 District 4
(AL 91 Cullman County, AL)

Debris Removal - April Tornado $993,538.00

May
Alabama Department of Transportation –

Division 1 District 4
(AL 227 & AL 62 Marshall County)

Debris Removal - April Tornado $1,792,201.95

May
Alabama Department of Transportation –

Division 1 District 4
(I-65 Cullman County, AL)

Debris Removal - April Tornado $1,689,537.00

May Alabama Department of Transportation –
Division 1 District 4 Debris Removal - April Tornado $233,334.00

May
Alabama Department of Transportation –

Division 1 District 4
(US 278 & US 31 Cullman County, AL)

Debris Removal - April Tornado $171,479.00

May Alabama Department of Transportation –
Division 1 District 3 Jackson County Debris Removal - April Tornado $454,803.00

May Alabama Department of Transportation –
Division 1 District 3 DeKalb County Debris Removal - April Tornado $165,183.00

May Alabama Department of Transportation –
Division 5 District 2 Tuscaloosa Debris Removal - April Tornado $2,950,669.00

May Town of Phil Campbell, AL Debris Removal - April Tornado $2,343,961.22

May Franklin County, AL Debris Removal - April Tornado $2,339,722.44

May Alabama Department of Conservation and 
Natural Resources (Guntersville State Park) Debris Removal - April Tornado $2,302,133.60

April USACE – Nashville, TN Metro Center Levee Improvements-construction of bike 
path on existing levee $1,038,680.57

April St. Bernard Parish, LA Roadway restoration project-repairs throughout the 
Parish $262,934.70

April North Carolina Department of Transportation 
– Johnston County ROW debris removal and Disposal - April Tornado $98,739.61

April North Carolina Department of Transportation 
– Wilson County ROW debris removal and Disposal - April Tornado $46,359.56

April North Carolina Department of Transportation 
– Greene County ROW debris removal and Disposal - April Tornado $161,472.00

2010 CONTRACTING AGENCY DESCRIPTION OF WORK
CONTRACT 
AMOUNT

December Richmond, VA Snow Push $27,803.50

September Corpus Christi, TX Debris Removal – yearly maintenance $340,133.67

July World Food Program Haiti – Construction and operation of secured 
community housing and support facilities $7,186,840.47

May Monroe County, FL Lobster Trap Removal $1,771,855.38

May Escambia County, FL Oil Spill Recovery - BP Oil Spill $5,015,323.99



May United States Environmental Services, LLC 
Louisiana Provision of Boom - BP Oil Spill $1,000,000.00

May Lawson Environmental Provision of Boom - BP Oil Spill $884,000.00

May Orleans Parish Criminal Sheriff’s Office Temporary Inmate Housing $9,025,109.43

May City of Nashville, TN Flood Debris Removal $240,509.17

May BP Deep Water Horizon Oil Spill Response
Oil Spill Recovery Efforts Plaquemines Parish, Lafitte 

and Terrebonne Parish, LA and the Panhandle of 
Florida

$170,000,000.00

May State of Florida DEP Santa Rosa County Placement of Oil Containment Boom - BP Oil Spill $1,479,192.30

May Coastal Planning and Engineering
Okaloosa County Placement of Oil Containment Boom - BP Oil Spill $5,184,096.40

April Red Cross Provision of Temporary office space $163,112.00

March Terrebonne Parish Consolidated Government Demolition of 83 houses $400,000.00

February City of New Orleans, LA Strategic Demolition $5,265,125.00

February Anne Arundel County, MD Snow Push $3,054,029.50

February Alexandria, VA Snow Push $27,216.00

February Prince William County, VA Snow Push $32,880.00

February City of Baltimore, MD Snow Push $2,697,721.00

February Arlington County, VA Snow Push $264,408.00

February Virginia Department of Transportation –
Warrenton Residency Snow Push $48,624.00

February Maryland Department of Transportation –
SHA Region C, Anne Arundel County Snow Push $9,593.00

February Baltimore Public Buildings & Grounds Snow Push $212,931.00

February VDEM Snow Push $51,000.00

January Terrebonne Parish Consolidated Government Marine and vessel debris removal $216,000.00

2009 CONTRACTING AGENCY DESCRIPTION OF WORK
CONTRACT 
AMOUNT

December Anne Arundel County, MD Snow Push $3,110,362.00

December VDEM Snow Push $477,178.55

November Texas Department of Transportation –
Cherokee County Tree Trimming & Brush Removal $171,176.25

November New Orleans, LA Construction of City Park Tennis Center $3,680,000.00

August Louisiana Land Trust # 7 Structure and slab demo in Orleans, Jefferson, St 
Bernard Parish $426,480.00

August Louisiana Land Trust # 11 Structure and slab demo Orleans Parish $1,277,740.00

July Assumption Parish Police Jury, LA Debris Removal, Ezekiel St. Dumpsite $94,970.00

July Grand Isle State Park, LA Erosion Control $1,392,700.00

July Iberville Parish, LA Removal of Sunken Barges $196,000.00

July Jefferson Parish, LA Private property demolition in Bataria, Lafitte, Crown $1,323,044.20



Point and Grand Isle

June North Topsail Beach, NC Berm Shaping $220,459.00

April Birmingham, LA Airport Authority Demolition $148,464.00

April Lafayette, LA Demolition of residential houses $17,664.00

April Texas Department of Transportation –
Galveston County Bolivar Ditch Excavation $306,413.28

March Lexington-Fayetteville Urban County Ice Storm Debris Removal $177,877.50

March Louisiana Department of Transportation and 
Development Chipping and Grinding - Hurricane Gustav $144,565.00

March Graves County, KY Ice Storm Debris Removal $2,220,183.54

March Baxter County, AR Ice Storm Debris Removal $4,519,870.90

February Lexington-Kentucky Urban County Ice Storm Debris Removal $780,000.00

February Blytheville, AR Ice Storm Debris Removal $1,481.569.99

February Kentucky Department of Transportation –
District 1 Ice Storm Debris Removal $5,852,377.80

February Harris County, TX Debris Removal - Hurricane Ike $24,750.00

February Fayetteville, AR Ice Storm Debris Removal 2009 $2,592,537.17

February Kentucky Department of Transportation –
District 2 Ice Storm Debris Removal $509,174.25

January Texas General Land Office Marine Debris Removal - Hurricane Ike $22,703,700.00

2008 CONTRACTING AGENCY DESCRIPTION OF WORK
CONTRACT 
AMOUNT

October USACE Vicksburg District Drift and Debris Removal and Associated Work, 
Coldwater Rivershed $467,280.00

October Texas Department of Transportation – Hardin 
East Debris Removal ROW - Hurricane Ike $176,893.20

October Texas Department of Transportation –
Chambers East Debris Removal ROW - Hurricane Ike $413,525.00

October Bayou Lafourche Fresh Water District Debris Removal - Hurricane Gustav $772,320.00

October Texas Department of Transportation – Orange 
County Debris Removal - Hurricane Ike $2,206,012.92

October Groves, TX Debris Removal - Hurricane Ike $16,584.21

October Port of Galveston, TX Debris Removal - Hurricane Ike $467,898.84

September Plaquemines Parish, LA Repairs to Buras Library – Hurricane Katrina $3,424,000.00

September Westwego, LA Debris Removal - Hurricane Gustav $35,674.67

September Kenner, LA Debris Removal - Hurricane Gustav $315,000.00

September New Orleans, LA Debris Removal - Hurricane Gustav $1,650,562.67

September St John the Baptist, LA Debris Removal - Hurricane Gustav $792,395.68

September St. Landry Parish, LA
Don Menard (337) 948-3688 Debris Removal - Hurricane Gustav $2,992,882.80

September Iberville, LA Emergency Push and Debris Removal - Hurricane 
Gustav $3,368,184.69



September Lafayette, LA Emergency Push and Debris Removal - Hurricane 
Gustav $4,506,624.12

September Iberia, LA Debris Removal - Hurricane Gustav $1,793,463.03

September Tangipahoa, LA Debris Removal - Hurricane Gustav $2,780,902.26

September Louisiana Department of Transportation and 
Development – District 2, 3, 61, 62 Debris Removal - Hurricane Gustav $18,970,757.96

September Galveston, TX Debris Removal - Hurricane Ike $38,007,492.62

September Harris County, TX Debris Removal - Hurricane Ike $19,446,030.96

September Piney Point Village, TX Debris Removal - Hurricane Ike $693,346.07

September Taylor Lake Village, TX Debris Removal - Hurricane Ike $598,735.91

September Bellaire, TX Debris Removal - Hurricane Ike $880,126.19

September Port Neches, TX Debris Removal - Hurricane Ike $450,447.33

September Jefferson County, TX Debris Removal - Hurricane Ike $1,996,522.66

September Nassau Bay, TX Debris Removal - Hurricane Ike $480,179.64

September Nederland, TX Debris Removal - Hurricane Ike $915,993.94

September Humble, TX Debris Removal - Hurricane Ike $646,447.07

September Jamaica Beach, TX Debris Removal - Hurricane Ike $2,605,261.37

September Port Arthur, TX Debris Removal - Hurricane Ike $6,831,004.19

September Baytown, TX Debris Removal - Hurricane Ike $3,116,996.01

September El Lago, TX Debris Removal - Hurricane Ike $308,842.37

September Jefferson County, TX Drainage District No. 7 Debris Removal - Hurricane Ike $1,645,364.59

September Houston, TX Debris Removal - Hurricane Ike $65,138,381.25

July Plaquemines Parish, LA Repairs to Buras Auditorium
Project No. 06-08-03 – Hurricane Katrina $4,468,000.00

June Parkersburg, IA Debris Recovery Contract $5,486,500.00

June Plaquemines Parish, LA Repairs to Hurricane Damage at Port Sulphur 
Government Building - Hurricane Katrina $3,676,593.00

June Plaquemines Parish, LA Replacement of the Recreation/Sign/Prowm Building 
Hurricane Katrina $2,924,000.00

June Plaquemines Parish, LA Replacement of the District 8 Council Building -
Hurricane Katrina $1,486,968.00

June Macon, GA Debris Management and Removal Services $3,458,435.00

May Port of New Orleans, LA Press and Louisa St. Wharves Demolition & Removal of 
Remaining Structures $1,530,355.00

May New Orleans, LA Structural Demolition, Selective Salvage, Debris removal 
and Site Clean-up $2,696,118.71

April Benetech – FEMA – Park Restorations Restoration of Trailer Parks $64,800.00

March Macon County, TN Debris Removal & Disposal - Northern Portion
Subcontractor to Benetech $677,674.68

March Macon County, TN Debris Removal & Disposal - Southern Portion
Subcontractor to Benetech $522,732.15



February Alba, MO Debris Removal - December 9 & 10, 2007 Ice Storm $28,750.00

February Jefferson Parish, LA Private Property Debris Removal $111,893.00

January Monroe County, FL Removal of the Lady Luck Casino Vessel $499,050.00

January Duquesne, MO Debris Removal - December 9 & 10, 2007 Ice Storm $128,886.00



EXPERIENCE WITH FEMA REIMBURSEMENT

For the past 29 years, DRC has responded to emergency/disaster events for numerous government entities, almost all 
of which were under FEMA disaster declaration and were FEMA grant reimbursable. The maximum reimbursement 
rate was granted by FEMA to the customers for every event. 

Our permanent staff members are NIMS-certified and fully knowledgeable of the FEMA reimbursement process, 
having insured that each and every client has received 100% reimbursement for all eligible disaster-related debris. 
DRC can assist the jurisdiction in completing any and all forms necessary for reimbursements from state or federal 
agencies relating to eligible costs arising out of the disaster recovery effort. This may include, but is not limited to, the 
timely completion and submittal of reimbursement requests, preparation, and submittal of any and all necessary cost 
substantiations and preparing replies to any and all agency requests, inquiries or potential obligations, denials or de-
obligations.

COMPLETION WITHIN 180 DAYS
DRC is cognizant of FEMA’s Alternate Funding mechanism and the advantages to accelerated debris removal 
resulting in increased Federal cost sharing. As such, DRC has provided rapid response to recent events such as the 
Winter Storm Pax where we provided over fifty million dollars of debris collection to the SCDOT in fewer than ninety 
days and in the Houston Texas floods of 2015 where the eighty percent of the work was performed in the first thirty 
days. Our description of the storms of 2004 above details DRC’s ability to collect, process and haul out to final 
disposal in excess of ten million cubic yards in one hundred days.

Perhaps more importantly, DRC has extensive experience in serving the needs of the East Coast having responded to 
disasters in these areas over the past few years.  DRC has thorough knowledge of the State, active and potential debris 
sites, collection routes, sand beach management issues, and policies and procedures.  Moreover, DRC has developed 
strong relationships with local partners and officials involved in cleanup efforts.  

FEMA REIMBURSEMENT
Compliance with federal and state guidelines is critical for recovery operations conducted under the auspices 
of the Federal Public Assistance Program. The reference materials that establish these guidelines are the Debris 
Management Guide (FEMA), the Policy Digest (FEMA), the Public Assistance Guide Act (US Congress), and 44 



C.F.R. (Code of Federal Regulations). Non-compliance a contractor or subcontractor can jeopardize the client’s 
reimbursement and, in extreme cases, result in an investigation by the Office of the Inspector General (OIG). 
DRC’s compliance with these federal guidelines is critical to our reputation. DRC has a 29-year history of 100 
% maximum reimbursement for its clients.

DRC Emergency Services strives to continuously stay ahead of changes in FEMA policy and guidance, 
especially that policy which may impact our clients. One such policy change took place in December of 2014, 
this being the implementation of the FEMA “Super Circular” otherwise known as Uniform Guidance, 2 C.F.R. 
200 Procurement & Documentation. At DRC, we took the time to read, discuss, and implement internal 
measures to be certain that our clients, or prospective clients, are on course to be fully compliant with this 
guidance. DRC carefully review scopes of service, terms of inclusion, evaluation, pricing models, and other 
key components for any items which may be called in to question following this recent guidance revision by 
FEMA. We see this as just another opportunity to assist the local government in their mission to attain full 
reimbursement for post-event activations and operations.   

PROJECT WORKSHEET AND APPLICATION PROCESS
The Project Worksheet (PW) is the FEMA document used to request funding for specific recovery projects. A 
properly formatted PW will fully detail the necessity of a project, the scope of the project and will accurately 
forecast the costs associated with the project. Small projects (equal to or less than $120,000 after 2/24/2014) are 
written by local governments and large projects (greater than $120,000 after 2/24/2014) are written by FEMA. 
Debris removal projects, which make up the majority of all Public Assistance grants, are almost exclusively 
large projects. The FEMA PA Project Specialist (formerly known as the Project Officer) assigned to the local 
government will begin the process of gathering data and writing the debris removal PW within days or weeks 
after the event. Several sets of critical data are necessary to complete the PW.

Accurate estimates of the total amount of debris to be collected
Accurate estimates of the total cost of the debris removal project
Accurate database tracking of work completed to date
Invoices submitted by and payments to the contractor 

DRC can assist the Government entity in completing any and all forms necessary for reimbursements from 
state or federal agencies relating to eligible costs arising out of the disaster recovery effort. This may include, 
but is not limited to, the timely completion and submittal of reimbursement requests, preparation, and 
submittal of any and all necessary cost substantiations and preparing replies to any and all agency requests, 
inquiries or potential obligations, denials or de-obligations.

INITIAL DAMAGE ESTIMATE 
In order to accurately populate information necessary for the FEMA project worksheet DRC routinely 
conducts initial damage estimates with the help of its municipal client. These assessments are calculated by 
taking a representative sample (typically four linear miles in various parts of the jurisdiction) and calculating 
the amount of debris within those sectors. This amount of debris is multiplied by the number of total street 
miles within the jurisdiction to determine preliminary damage (expressed in cubic yards). To reinforce this 
estimate it is also typical for DRC to provide a helicopter to determine if any anomalies are present within the 
affected jurisdiction. 

IMMEDIATE NEEDS FUNDING 
The purpose of Immediate Needs Funding is to provide applicants with funding for urgent needs, without 
burdening them with extensive paperwork during peak crisis operations.  The maximum amount of INF an 
applicant can receive is 50% of the emergency work estimated in the Preliminary Damage Assessment (PDA). 
Eligible emergency work typically includes debris removal, emergency protective measures, and removal of 



health and safety hazards. INF is not intended for emergency work projects with Special Considerations or 
projects that will take more than 60 days to complete. INF is designated for emergency work costs such as 
overtime payroll, equipment expenses, temporary employee payroll, materials purchased, equipment rented, 
and contractor payments. INF is placed in the State’s account within days of the disaster declaration and 
ensures that the immediate needs of the applicant are met. DRC has helped numerous applicants, over its 29-
year history, obtain INF.

FEMA TECHNICAL MANAGEMENT TRAINING 
Our permanent staff members are NIMS-certified and fully knowledgeable of the FEMA reimbursement 
process, having insured that each and every client has received 100% reimbursement for all eligible disaster-
related debris. DRC can assist the jurisdiction in completing any and all forms necessary for reimbursements 
from state or federal agencies relating to eligible costs arising out of the disaster recovery effort. This may 
include, but is not limited to, the timely completion and submittal of reimbursement requests, preparation, and 
submittal of any and all necessary cost substantiations and preparing replies to any and all agency requests, 
inquiries or potential obligations, denials or de-obligations.

DRC and/or DRC have on staff, or available through its extensive Reservist/Consultant Personnel Database, 
qualified personnel who are available to assist any client with Exercises, Plans Formulation, or Training of 
Government personnel on eligibility issues, reimbursement procedures, documentation, etc. DRC will provide 
regular annual or more frequent training and feedback sessions to the government as a service at no additional 
cost to the City. Training sessions are scheduled and led by the Director of Training and will address planning 
and reimbursement issues as well as any other concerns of the City. Typically, training sessions also include 
DRC consultant and reservist personnel who are former FEMA personnel or who are intimately familiar with 
FEMA and other government regulations.



“DRC’s knowledge base, 
experience, and ability to make 

experts available in the field 
were instrumental in the 

successful completion of this 
work.” – Donald G. 

Donaldson, P.E., Engineering 
Director/County Engineer, 

Martin County, FL

AVAILABILITY OF FIRM’S RESOURCES

AVAILABILITY OF KEY PERSONNEL
For the past 29 years, the DRC team has responded to major natural or man-made disasters occurring within the 
continental United States and its territories, in theatres of U.S.-led troop operations, 
and in Central America. The DRC personnel are trained, motivated and available for 
immediate deployment in an emergency response.  All assigned personnel will be 
available to the City as needed.  Personnel are N.I.M.S-certified and/or have 
specialized training in safety and asbestos management and are equipped with 
utility vehicles, digital, handheld, multi-state, two-way radios, cellular 
communications, and handheld computers.  DRC personnel will have the 
experience and/or training to respond immediately to disasters and are provided 
with a DRC ES supervisor handbook including required reports and forms for 
successful disaster response and management thereof. 

There are no pending criminal charges against the firm, principal owners, partners, corporate officers, or management employees.

AVAILABLE EQUIPMENT
DRC Emergency Services, LLC and associated and affiliated companies and subcontractors, owns substantial trucks 
and specialized pieces of heavy equipment, attachments and support equipment specifically designed for emergency 
response.  DRC owns dozens of cellular and radio telephones for use in an emergency.  DRC and/or their 
subcontractors have national priority contracts with multiple national equipment leasing companies and 
subcontractors and/or independent contractors through which hundreds of trucks and/or pieces of heavy loading 
equipment are available to supplement DRC’s and/or the subcontractor’s  fleets. In summary, DRC is capable of 
mobilizing all of the listed equipment and more, as needed, to meet the clearing requirements of a Notice to Proceed. 

DRC estimates that there are only between 1100 to 1500 self-loading double box, one hundred cubic yard plus rigs in 
the United States.  All of our primary subcontractors operate this type of equipment which allows DRC to set industry 
standards for maximum capacity collected. DRC set a FEMA record by collecting over 400,000 cubic yards in a 
single day of operation.

In addition to the equipment owned by DRC, we have national accounts with multiple equipment rental companies 
that offer us the capability to meet the equipment needs of the City DRC also has accounts with national and 
international Industrial supply warehouses, such as Aramsco and Grainger, who offer environmental safety, disaster 
response, surface preparation and restoration goods and services which includes fire safety and PPE of all types.

DRC Owned Equipment

Trucks General Information

Year Make Model Description Serial # Tag # Quantity
F150 Class, SUV/PP, F250+  class 8
2009 Ford Ford F150 Pick up 1FTPW14V99FA05748 AL 2A62Z18
2011 Ford Ford-150 Pick up 1FTWF1ET5BFD02546 AL BB38043
2014 GMC Yukon SUV 
2006 Ford F-650 4x2 Pick up 3FRNW65R16V255189 AL 2X310388
2008 Ford F-350 Pick up 1FDSX34R48EB72833 AL 2X251612
2010 Ford F-250 Pick up 1FTSW2BR5AEA44885 AL 2B44521
Dump Trucks 9
2015 International 7000 Triaxle 3HAGSSNT3FL719080



2015 International 7000 Triaxle 3HAGSSNT7FL719082

2015 International 7000 Triaxle 3HTGSSNT4FN719083

2015 International 7000 Triaxle 3HTGSSNT4FN718452

2015 International 7000 Triaxle 3HTGSSNT0GN741132

2015 International 7000 Triaxle 3HAGSSNT2FL717272

2015 International 7000 Triaxle 3HAGSSNT4FL717273

2015 International 7000 Triaxle 3HAGSSNT6FL717274

2015 International 7000 Triaxle 3TGSSNT9GN741131

Self Loaders 3

2003 Kenworth Tandem T800 Knuckleboom Self-
Loader 1NKDLU0X83J392848 AL 2AP757256

2006 Peterbilt 379 TM Knuckleboom Self-
Loader 1NP5LB0X26N896831 AL 2AP757259

2006 Kenworth W900 Knuckleboom Self-
Loader 1NKWLBOX96J143881 AL 2AP757260

1999 Kenworth Knuckleboom Self-
Loader 1NKDXBEX0XR798485

2010 Kenworth Knuckleboom Self-
Loader 1NKDLU0XXAJ266391

2011 Kenworth Knuckleboom Self-
Loader 1NKDLU0X6BJ284291

Truck/Tractors 2
Trailers General Information

Year Make Model Description Serial # Tag # Quantity
Kitchen Trailer/Tractors 2

2002 Haulmark WT-L-BHP 6280 portable Kitchen 
Trailer 4XSG540362G041778 AL 2TR52559

Dump Trailers 11
2005 Interstate Pintle Hitch 25 ft. Dump Trailer 1JKDLA4045M005682 MS87735T

2004 Interstate Pintle Hitch 25 ft. Dump Trailer 1JKDLA4024M005162 AL 2TR13263

2005 Econo Pintle Hitch 25 ft. Dump Trailer 42EDPKT2X51000358 AL 2TR13270

2005 Interstate Pintle Hitch 25 ft. Dump Trailer MS44480T

2007 Econline DP2425DA Dump Trailer 42EDPKV2971000240 AL 2TR13268

2005 Beach 18 Ft. Dump Trailer 4XWDP18215N708220 AL 2TR52556

2005 Top Hat 35 yd Debris Trailer 4R7B025235T060488
2005 Top Hat 35 yd Debris Trailer 4R7B025245T060435
2005 Top Hat 35 yd Debris Trailer 4R7B025205T061775
1994 AlFab Aluminum Trailer Debris Dump Trailer 1A9DA343X55199333

Loadmaster 2628 - 8600 Tandem Trailer 4YPAB27236T041943
Utility Trailers 3
2002 Iron Dog 18' X 8' 18' Utility/Car Trailer 5FELS18272C006881 AL 2TR13261

Top Hat EH20X7 -14E-F 20'  Utility Trailer 4R7BU2022BT110787

2010 Carry On Enclosed 4YMCL121XAT027557
Car/Boat Trailers 3
2010 Sport Trail With Asset 1422 Boat Trailer 1S9BB3832AW542905

EZ Haul 3 Car Hauler UTL Ark. PT60483
Cargo @Wally-
Mo 3 Car Hauler 1WHR4820SH157988 Ark. PT60482



Cargo Trailers 2
2007 Carry-On 6x12 Cargo Trailer Cargo Trailer 4YMCL12197G066383 AL 2TR13264

2007 Haulmark TL GRG85X32W Lg. Cargo Trailer 16HG532267G091896 AL 2TR13260

Miscellaneous 1
1997 Dutchman Classic (5th Wheel) 32' Travel Trailer 47CT20P28V1078556 AL 2TL395A8

Heavy Equipment General Information

Year Make Model Description Serial # Tag # Quantity

Wheel Loader 1
2007 Prentice 2384 loader PR63177
Other: 17

ABI T-200
Trailer mounted Air 
Curtain T20FN03085

Vermeer Bale Processor 

2000 Carlton 7500 Stump Grinder 1J9G42110Y1167345
2002 Caterpillar TH63 Telehandler 5WM07638

2013 Bradco 30272-9925 Cutter Head 346471
2013 AFE SSECO Cutter Head 10-13-R125-081

Spreader

Spreader

Spreader

Spreader

Spreader

Std Duty Box Blade

SRBG-6 Solesbee Root Rake 92108

5th wheel attachment 

2004 Gorman Rupp PA4A60-4045D
4" Diesel Self Prifming
Trash Pump 1283487N

2016 Air Compressor
1400 - Boats/Motors/Barges General Information

Year Make Model Description Serial # Reg # Quantity
Pontoon Boats 1

2011 38' Southbay Aluminum Alum. Crew Pontoon 
Boat FRU17885G011

Skimmers 1
1974 Skimmer DIP 3001 Navy Oil Skimmer 1087-74-25R N/A

Portable Buildings & Containers General Information

Year Make Model Description Serial # Tag # Quantity

Modular Housing/Camp 45

2010 Modular 
Housing Camp Housing Units & 

Offices Each has a serial # 13
2011 MOD Sleeping Camp MOD Sleeping Each has a serial # 27
2011 MOD Camp Gym Each has a serial #

2011 MOD Gym Camp MOD Gym Each has a serial #

2011 MOD Laundry Camp Laundry Each has a serial #

2011 MOD Laundry Camp MOD Laundry Each has a serial #



2011 Storage Bldg Camp Storage Bldg Each has a serial #

Office Trailers 2
2008 EZ Rigid Trailer EZR-8624 Portable Office Trailer 1E9BR241781434001

2008 EZ Rigid Trailer EZR-8624 Portable Office Trailer 1E9BR241781434002

Detention Unit/Portable Jail 8

2011 Portable Jail 40' Portable Jail 40 ft. Portable Jails - 2 x 7 
man See #267-272

2011 Portable Jail 40' Portable Jail sleepers, one 6 man sleeper 
@ See #267-272

2011 Portable Jail 40' Portable Jail 2 man holding area, one 
with See #267-272

2011 Portable Jail 40' Portable Jail shower & toilet unit, and 
two See #267-272

2011 Portable Jail 40' Portable Jail day rooms - all stainless See #267-272

2011 Portable Jail 40' Portable Jail new in August, 2011 See #267-272

2009 Port City 24' Custom Trailer Prison Trailer 4PCCU242191000016 AL 2TR13265

Detention Unit 8x20x8'6" Portable Jail

SUBCONTRACTORS
DRC maintains a cadre of hundreds of subcontractors of which approximately thirty are primary subcontractors that 
have been used in all of DRC’s responses to major events within the last twenty-nine years.   These subcontractors 
along with DRC’s own personnel and equipment are capable of mobilizing an event of huge magnitude. For instance, 
in 2008 while responding to the aftermath of Hurricane Ike in Louisiana and Texas, DRC operated and managed over 
2000 pieces of equipment. DRC’s advanced team was imbedded in emergency operations centers throughout these 
two States and was functioning at eighty percent capacity within seventy-two hours of the notices to proceed.  The 
event encompassed the collection, processing, recycling and disposal of over eleven million cubic yards of debris, all 
of which was performed in just ninety days.

ABILITY TO MANAGE MULTIPLE CONTRACTS
DRC has implemented a comprehensive Corporate Level Advance Mobilization Plan to ensure a coordinated, 
expeditious and effective response to disasters by its personnel and resources.  This plan has been utilized by DRC to 
respond quickly in the following contracts:

2017 HURRICANE IRMA 
DRC was activated in 26 jurisdictions simultaneously while managing 13 debris management sites. DRC 
anticipates removing over debris over 4,000,000 cubic yards of debris.

2017 HURRICANE HARVEY 
DRC was activated in 17 jurisdictions following Hurricane Harvey and simultaneously ran more than 16 
debris management sites during this activation.
DRC has recovered and reduced over 2,750,000 cubic yards of debris to date.

2016 HURRICANE HERMINE 
In Citrus County, Florida, DRC successfully removed and disposed of more than a thousand tons of 
residential flood debris and tens of thousands of cubic yards of vegetation in less than 30 days



2016 LOUISIANA SEVERE FLOODING DR4277
DRC picked up 1 million cubic yards of debris over the course of 30 days in East Baton Rouge Parish, 
Louisiana. 
DRC opened and operated two Temporary Debris Management Sites to compact and recycle C&D debris 
prior to haul out for final disposal.  These sites operated with such efficiency that FEMA and the USACE 
filmed the operation to use in training sessions.

WINTER STORM JONAS 2016
The snow from Winter Storm Jonas started the morning of January 22nd and by the evening DRC had started 
mobilizing in 5 different jurisdictions. Operations continued 24 hours a day and required two operators per 
piece of equipment, around the clock management and support personnel. The project was completed in 10 
days. 

ICE STORM PAX 2014
DRC was simultaneously activated in New Hanover County, NC, Pender County, NC, and the City of 
Wilmington, NC for debris removal and reduction of approximately 400,000 cubic yards of debris.   
The South Carolina Department of Transportation contracted DRC to cut, remove and transport vegetative 
debris in 8 counties, totaling over 12,000 miles of roadway clearing and the trimming of over 225,000 trees.
DRC managed and operated over 15 Debris Management Sites reducing and recycling over 1.5 million cubic 
yards of debris.

THE HURRICANE SEASON OF 2012
DRC simultaneously operated 14 contracts throughout the Southeast in response to Hurricane Isaac. DRC 
concurrently operated six TDSRS sites in Louisiana alone.

THE HURRICANE SEASON OF 2009  
The Texas GLO requested assistance for the removal of marine debris that was generated as a result of 
Hurricane Ike in 2008.  These services were performed in Trinity, Galveston, East and West Bay and have an 
approximate contractual value of $22,703,700.00.  
DRC also provided services for areas such as Kentucky and Arkansas that were ravaged by severe ice storms.  
These services are valued at approximately $11,157,132.02.  

THE HURRICANE SEASON OF 2008
DRC responded in service to 36 separate contracts, including the cities of New Orleans, Houston, and 
Galveston in response to Hurricanes Gustav and Ike devastating the Louisiana and Texas coastlines. DRC’s 
work in these regions was nearly completed in a little over two months. 
DRC established a single-day productivity record for post-disaster debris removal as recognized by FEMA by 
collecting 440,000 cubic yards of debris in a single day in the City of Houston.   
In just ninety days, DRC collected more than 5.6 million cubic yards of debris from the City of Houston alone.
DRC’s expedited operation using more than 2,000 pieces of collection equipment made it possible for the city 
of Houston to receive reimbursement in the greater than 80% range.
Following Hurricane Ike, DRC simultaneously operated seven TDSRS sites handling 11,000,000 CY of debris, 
recycling materials out of the waste stream in two of those facilities.

THE HURRICANE SEASON OF 2005
DRC is proud to have assisted in the recovery following the devastation of Hurricanes Katrina, Rita, Wilma, 
and Cindy affecting the Florida Keys, throughout Mississippi and Louisiana, and into Houston, Texas.  To 
date, DRC has successfully completed over $130,000,000 in disaster remediation in the hardest hit parishes of 
Louisiana and in Monroe, Escambia, and Miami-Dade counties in Florida, as well as the eastern coastal 
counties of Texas.  



Following Hurricane Wilma, DRC simultaneously operated five TDSRS sites in Louisiana, processing debris 
for the Louisiana DOTD. Also in 2005, DRC simultaneously operated six TDSRS sites for the Louisiana DOTD 
in two districts following Hurricane Katrina.

THE HURRICANE SEASON OF 2004
In the aftermath of Hurricanes Charley, Frances, Jeanne and Ivan, DRC and its teaming partners and/or 
subcontractors, performed 37 virtually simultaneous contracts and $150,000,000 in emergency work, 
including the removal of over 10,000,000 cubic yards of debris and the restoration of miles of beaches, 
throughout the state of Florida, from Monroe County to Escambia County, as well as projects in Virginia, 
South Carolina, and Texas.
DRC simultaneously operated more than ten TDSRS sites in Florida.

2000 WINTER ICE STORM
In January 2000, in the aftermath of the Winter Ice Storm, DRC performed debris removal and landfill 
management services in North and South Carolina and Georgia. Approximately 800,000 cubic yards of debris 
was removed and processed within approximately 90 days.

TIME MANAGEMENT AND BUDGETING 
DRC understands the economic incentives associated with FEMA’s accelerated debris removal (increased federal cost 
share on a sliding scale). Following Hurricane Ike in 2008, DRC established an industry standard for volume collected 
in a single day (as recognized by FEMA). During this operation more than 5.6 million cubic yards were collected, 
processed, and recycled in a little more than 60 days. While fragments of the project lasted slightly longer, DRC’s 
expedited operation using more than 2,000 pieces of collection equipment made it possible for the city of Houston to 
receive reimbursement in the greater than 80% range. 



EMPLOYMENT OF LOCAL AND MINORITY CONTRACTORS

DRC maintains one of the industry’s largest network of pre-screened and fully qualified subcontractors, including 
local and preferred vendors.  DRC’s subcontractors are evaluated on many levels, including past performance, 
equipment and personnel availability, mobilization timeframes, insurance, and cost.

PROPOSED SUBCONTRACTOR
Acosta Tractor, Inc.
11986 NW 97th Ave, 
Hialeah, FL 33018

COMMITMENT TO LOCAL RESOURCES
The use of local resources is one of the most important aspects of successful disaster recovery operations. DRC is 
committed to ensuring that any emergency response business activity is shared by the entire community. That is why 
we have developed a vast network of subcontractors that are uniquely qualified to successfully meet any and all 
operational requirements envisioned under this RFP.

Throughout its history, DRC has maintained strong relationships with local vendors and subcontractors. We pride 
ourselves on facilitating local involvement during recovery efforts and encourage local knowledge and experience 
whenever possible. As such, DRC has worked with thousands of subcontractors over our history including small and 
large subcontractors, DBE, MBE, WBE, HUB Zone, 8(a), and VOSB (including Service-Disabled VOSB) contractors. 
DRC has established nationally recognized procedures for community outreach as discussed below in our “Local 
S/M/WBE Resource Program.”

LOCAL S/M/WBE RESOURCE PROGRAM
DRC reaches out to local subcontractors and small, minority and women-owned business enterprises (S/M/WBE) 
using a variety of sources. Although DRC maintains current, active subcontractor lists, we also have experience 
utilizing such sources as governmental databases, local, regional and national SBE compliance departments, client 
and vendor references and direct mail community outreach. Upon receipt of Notice of Award, ahead of a predicted 
weather event or annually for contingency contracts, DRC will make contact with local governments and SBE 
Resource offices to schedule an informational workshop for potential vendors and businesses.   The DRC technical 
assistance workshops not only assist companies with identifying potential contract opportunities, but also assist those 
interested with “teaming”.  The workshops provide “hands on” technical assistance to companies ranging from 
individuals owning dump trucks and loading equipment to office supply companies and small printers wishing to 
provide goods and services. This process matches S/M/WBE contractors with other companies in order to strengthen 
their competitive position and package of goods and services offered. DRC is committed to ensuring that local 
companies are made aware of all potential contracting and partnership opportunities.   

A direct mail program may be conducted in order to target potential companies and minority business organizations 
that are listed with the Office of Minority and Women Business Enterprise. The mailer will provide information as 
well as an 800 number for interested individuals and companies with bi-lingual assistance available when necessary. 
Subcontractors can also log on to www.drcusa.com to upload their experience, qualifications and certifications for 
inclusion in our subcontractor database. 

From our extensive experience with subcontractors, DRC knows the importance of establishing strict guidelines for 
performance and safety standards. All subcontractors will be screened for qualifications and safety compliance prior 
to entering into a contract with DRC. Additionally, at the discretion of the contracting agency, all subcontractors will 
be approved prior to beginning work. Our sample Subcontractor Agreement details the scope of work and 
responsibilities of each subcontractor. The Subcontractor Agreement also commits the subcontractor to all 



governmental regulations and requirements. All subcontractor equipment will be inspected and properly maintained 
and all personnel certifications and safety courses will be on file and renewed or updated as needed.

In addition to stringent qualifications standards, DRC requires the following summarized items from subcontractors:
Compliance with all DRC safety plans
Ability to meet liability and automobile insurance requirements (these may vary from contract to contract)
Compliance with governmental employment regulations, unemployment compensation and workman’s 
compensation laws
Completion of a subcontracting agreement specifying the scope of work, terms and conditions, pricing, 
liability requirements and any hold harmless agreements.

Per the requirements of each awarded contract, DRC will meet or exceed project goals regarding small business 
participation. Rebuilding your community using local resources is the core mission of DRC. As such, DRC will 
continue to maintain a comprehensive list of qualified subcontractors ready for deployment should the need arise. 

PROMPT PAYMENT OF SMWSDVBS
In addition to occasionally assisting SMWSDVBs with operating startup costs, DRC has a 20 plus year history of 
paying subcontractors on a weekly basis.  It is our intention to both facilitate the involvement of these subcontractors 
and ensure their economic viability and profitability. 

UTILIZATION MONITORING 
As with previous practice, DRC intends to hire a SMWSDVB Facilitator/Monitor. This person will be tasked with the 
responsibility of recruitment and reporting.  DRC views the existence of this person as crucial and has full intention to 
achieve the outlined goal for this contract. 



AFFIRMATIVE ACTION/EQUAL OPPORTUNITY POLICY

DRC is an equal employment opportunity employer.  Employment decisions are based on merit and business need, 
and not on race, color, citizenship status, national origin, ancestry, gender, sexual orientation, age, religion, creed, 
physical or mental disability, marital status, veteran status, political affiliation, or any other factor protected by law.  
DRC complies with the law regarding reasonable accommodation for handicapped and disabled employees.  DRC’s 
President has issued the following policy:

DRC is an Equal Opportunity Employer and recognizes the value of hiring a diverse group.  Due to the nature of our 
work and the fact that we provide services worldwide, we find it necessary and advantageous to employ a number of 
persons from various countries who are of different races, religions and ethnic groups.  Although our permanent 
work force is less than 50 employees, it is composed of a diverse population of men and women.  In addition, we 
believe work force diversity provides a significant market advantage.

It is the policy of DRC to comply with all the relevant and applicable provisions of the Americans with Disabilities Act 
(ADA).  DRC will not discriminate against any qualified employee or job applicant with respect to any terms, 
privileges, or conditions of employment because of a person’s physical or mental disability.  DRC will also make 
reasonable accommodation wherever necessary for all employees or applicants with disabilities, provided that the 
individual is otherwise qualified to safely perform the essential duties and assignments connected with the job and 
provided that any accommodations made do not impose an undue hardship on DRC.

Equal employment opportunity notices are posted as required by law. Management is primarily responsible for 
seeing that DRC’s equal employment opportunity policies are implemented, but all members of the staff share in the 
responsibility for assuring that by their personal actions the policies are effective and apply uniformly to everyone. 
Any employee, including managers, involved in discriminatory practices will be subject to termination.
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Department of State / Division of Corporations / Search Records / Detail By Document Number /

Document Number
FEI/EIN Number
Date Filed
State
Status
Last Event
Event Date Filed
Event Effective Date

Detail by Entity Name
Foreign Limited Liability Company
DRC EMERGENCY SERVICES, LLC

Filing Information

M05000003946
63-1283729
07/18/2005
AL
ACTIVE
LC AMENDMENT
09/29/2015
NONE

Principal Address

13 Evia Main
Galveston, TX 77554

Changed: 04/25/2016

Mailing Address

110 VETERANS MEMORIAL BLVD,
SUITE 515
METAIRIE, LA 70005

Changed: 01/31/2018

Registered Agent Name & Address

COGENCY GLOBAL INC.
115 North Calhoun St.
Suite 4
Tallahassee, FL 32301

Name Changed: 10/29/2013

Address Changed: 07/07/2015

Authorized Person(s) Detail

Name & Address

Title Vice President/ Secretary

FUENTES, KRISTY

D CFlorida Department of State
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13 Evia Main 
Galveston, TX 77554 
 
Title Exec. Vice President/ General Manager 
 
Thormahlen, Kurt
13 Evia Main 
Galveston, TX 77554 
 
Title VP 
 
Sullivan, William W
13 Evia Main 
Galveston, TX 77554 
 
Title VP 
 
Sullivan, Todd P
13 Evia Main 
Galveston, TX 77554 
 
Title President 
 
Sullivan, John R
13 Evia Main 
Galveston, TX 77554 
 
Title VP 
 
Stafford, Mark
13 Evia Main 
Galveston, TX 77554 
 

Annual Reports

Report Year Filed Date
2016 04/25/2016
2016 04/28/2016
2017 04/14/2017
 

Document Images

04/14/2017 -- ANNUAL REPORT View image in PDF format

04/28/2016 -- AMENDED ANNUAL REPORT View image in PDF format

04/25/2016 -- ANNUAL REPORT View image in PDF format

04/29/2015 -- ANNUAL REPORT View image in PDF format

12/03/2014 -- LC Amendment View image in PDF format

06/10/2014 -- AMENDED ANNUAL REPORT View image in PDF format

01/13/2014 -- ANNUAL REPORT View image in PDF format

10/29/2013 -- Reg. Agent Change View image in PDF format

01/21/2013 -- ANNUAL REPORT View image in PDF format

04/11/2012 -- ANNUAL REPORT View image in PDF format

03/15/2011 -- ANNUAL REPORT View image in PDF format
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g

10/15/2010 -- REINSTATEMENT View image in PDF format

03/27/2009 -- ANNUAL REPORT View image in PDF format

03/13/2008 -- ANNUAL REPORT View image in PDF format

04/02/2007 -- ANNUAL REPORT View image in PDF format

08/03/2006 -- ANNUAL REPORT View image in PDF format

03/16/2006 -- ANNUAL REPORT View image in PDF format

07/18/2005 -- Foreign Limited View image in PDF format
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THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

$

CERTIFICATE HOLDER

© 1988-2015 ACORD CORPORATION.  All rights reserved.
ACORD 25 (2016/03)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

OTHER:

LOCJECT
PRO-POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

PER
STATUTE

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO
OWNED SCHEDULED

HIRED NON-OWNED
AUTOS ONLY AUTOS

AUTOS ONLY AUTOS ONLY

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)
PROPERTY DAMAGE $

$

$
$

$

INSD
ADDL

WVD
SUBR

N / A

$

(Ea accident)

(Per accident)

The ACORD name and logo are registered marks of ACORD

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

$
$
$
$
$

BNXVR7EP

05/26/2018

City of Doral
Attn: Edward Rojas
City Manager
8401 NW 53rd Terrace
Doral, FL 33166

1,000,000

1,000,000

713-877-8975 713-877-8974

Underwriters At Lloyd's, London

19801

A

Texas Mutual Insurance Company

1,000,000

5,000,000

21113

05/26/201805/26/2017

05/26/201805/26/2017

1,000,000

300,000

2,000,000

15792

A

jbecvar@mcgriff.com

United States Fire Insurance Company

B0621EMSSL000317

B0621EMSSL000217

Julia Becvar

B

C
D

2,000,000

5,000,000

N

MCGRIFF, SEIBELS & WILLIAMS OF TEXAS, INC.
818 Town & Country Blvd, Suite 500
Houston, TX 77024-4549

DRC Emergency Services, LLC
P.O. Box 17017
Galveston, TX 77552

05/04/2018

05/26/2017

TSF0001307608   TX
WC928318471754

05/26/2017

1,000,000

05/26/2018

10,000

ITB #2018-09

Certificate Holder is included as an Additional Insured on the General Liability, Automobile Liability and Excess Liability policies. Waiver of Subrogation applies in favor of
Certificate holder as respects the General Liability, Automobile Liability, Workers' Compensation and Excess Liability policies. The General Liability Policy includes a Per
Project Aggregate. Coverage is primary and non-contributory as respects to the General Liability, Automobile Liability and Excess Liability policies.  All as required by
written contract subject to policy, terms, conditions, and exclusions.

1,000,000

1337407101

22945
Argonaut Insurance Company

$

X

X

X

X

X

X

X

X X

X X

XX

X
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Attachment “C” 
Required Forms, Documents and Certifications 

 
 
 
 
 

The following forms must be fully filled out and signed by a person with authority 
to bind the Contractor. 



Debris Removal 

 

 

 

 

CHECKLIST OF REQUIRED FORMS, DOCUMENTS AND CERTIFICATIONS: 
 

Please submit the items on the following list: 
 
 

Form No. 1 Public Entity Crimes Sworn Statement 
Form No. 2 Equal Employment Opportunity/Affirmative Action Statement 
Form No. 3 Drug Free Workplace Certification 
Form No. 4 Conflicts of Interest Disclosure 
Form No. 5 Non-Collusion Affidavit 
Form No. 6 Ethics Clause & Certification Regarding Lobbying for Contracts, Grants, 

Loans, and Cooperative Agreements 
Form No. 7 Certification Regarding Debarment, Suspension, and Other Responsibility 

Matters -Primary Covered Transactions 
Form No. 8 E-Verify Certification 
Form No. 9 Bonds 

 
  



 

 



 

 

FORM 1 
SWORN STATEMENT UNDER SECTION 287.133(3)(a), 

FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 
 

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL 
AUTHORIZED TO ADMINISTER OATHS. 

 
1. This sworn statement is submitted to the City of Doral 

 
By :   

[print individual's name and title] 
 

for    
[print name of entity submitting sworn statement] 

 
whose business address is: 
  _ 

and  (if applicable) its Federal Employer Identification Number (FEIN) is .   _ 

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement). 
   . 

 
2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a 

violation of any state or federal law by a person with respect to and directly related to the transaction of 
business with any public entity or with an agency or political subdivision of any other state or of the United 
States, including, but not limited to, any bid or contract for goods or services to be provided to any public 
entity or an agency or political subdivision of any other state or of the United States and involving antitrust, 
fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation. 
 

3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida statutes, 
means a finding of guilt or a conviction of a public entity crime, with  or  without  an adjudication of guilt, 
in any federal or state trial court of record relating to charges brought by indictment or information 
after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo 
contendere. 

 
4. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 

 
a. A predecessor or successor of a person convicted of a public entity crime: or 

 
b. An entity under the control of any natural person who is active in the management of the entity 

and who has been convicted of a public entity crime. The term "affiliate" includes those officers, 
directors, executives, partners, shareholders, employees, members, and agents who are active in 
the management of an affiliate. The ownership by one person of shares constituting a controlling 
interest in another person, or a pooling of equipment or income among persons when not for fair 
market value under an arm's length agreement, shall be a prima facie case that one person controls 
another person. A person who knowingly enters into a joint venture with a person who has been 
convicted of a public entity crime in Florida during the preceding 36 months shall be considered 
an affiliate. 

 
5. I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means any natural 

person or entity organized under the laws of any state or of the United States with the legal power to enter 
into a binding contract and which bids or applies to bid on contracts for the 

 

 



 

 

____ 

____ 

provision of goods or services let by a public entity, or which otherwise transacts or applies to transact 
business with a public entity. The term "person" includes those officers, directors, executives, partners, 
shareholders, employees, members, and agents who are active in management of an entity. 

 
6. Based on information and belief, the statement which I have marked below is true in relation to the entity 

submitting this sworn statement. [Indicate which statement applies.] 
 

_ _ Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in management of the 
entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989. 

 

_ _ The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, 
shareholders, employees, members, or agents who are active in management of the entity, or an 
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to 
July 1, 1989. 

 

_ _ The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, 
shareholders, employees, members, or agents who are active in management of the entity, or an 
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to 
July 1, 1989. However there has been a subsequent proceeding before a hearing a Hearing Officer 
of the State of Florida, Division of Administrative Hearings and the Final Order entered by the 
Hearing Officer determined that it was not in the public interest to place the entity submitting this 
sworn statement on the convicted contractor list. [Attach a copy of the final order.] 

 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY 
IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID 
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED 
TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT 
PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION 
CONTAINED IN THIS FORM. 

 

   _ 
(Signature) 

 
Sworn to and subscribed before me this  _ day of  , 2023. 

 
Personally known  OR Produced identification  _ 

(Type of identification) 
 

   _ 
NOTARY PUBLIC 

 

Notary Public - State of  _ 
 

My commission expires:     
  _Printed, 
typed, or stamped commissioned name of notary public 



FORM 2 

 

 

EQUAL OPPORTUNITY/AFFIRMATIVE ACTION STATEMENT 
 

1. The contractors and all subcontractors hereby agree to a commitment to the principles 
and practices of equal opportunity in employment and to comply with the letter and  spirit 
of federal, state, and local laws and regulations prohibiting discrimination based on race, 
color, religion, national region, sex, age, handicap, marital status, and political affiliation 
or belief. 

 
2. The contractor agrees to comply with Executive Order 11246, as amended, and to comply 

with specific affirmative action obligations contained therein. 
 
 

Signed:      
 

Name:       
 

Title:    
 

Firm:    
 

Address:    



 
 

 

 

FORM 3 
DRUG FREE WORKPLACE CERTIFICATION 

 
In order to have a drug-free workplace program, a business shall: 

 
1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, 

possession, or use of a controlled substance is prohibited in the workplace and specifying the 
actions that will be taken against employees for violations of such prohibition. 

2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of 
maintaining a drug-free workplace, available drug counseling, rehabilitation, and employee 
assistance programs, and the penalties that may be imposed upon employees from drug abuse 
violations. 

3) Give each employee engaged in providing the commodities or contractual services that are under 
this solicitation a copy of the statement specified in subsection (1) above. 

4) In the statement specified in subsection (1), notify the employees that, as a condition of working 
on the commodities or contractual services that are under this solicitation, the employee will abide 
by the terms of the statement and will notify the employee of any conviction of, or plea of guilty 
or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the 
United States or any state, for a violation occurring in the work place no later than five (5) days 
after such conviction. 

5) Impose a sanction, on, or require the satisfactory participation in a drug abuse assistance or 
rehabilitation program if such is available in the employee's community, by any employee who is 
so convicted. 

6) Make a good faith effort to continue to maintain a drug-free workplace through implementation 
of this section. 

 
As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements. 

 
 
 

VENDOR  TITLE    
 
 

AUTHORIZED SIGNATURE  DATE    



 
 

 

 
 

FORM 4 
CONFLICT OF INTEREST DISCLOSURE 

 
The Agreement is subject to the provisions of Chapter 112, Florida Statutes. Contractor must 
disclose with this Agreement whether any officer, director, employee or agent is also an officer 
or an employee of the City of Doral. All firms must disclose the name of any City officer or 
employee who owns, directly or indirectly, an interest of five percent (5%) or more in the 
Contractor’s firm or any of its branches or affiliates. Contractor must disclose the name of any 
employee, agent, lobbyist, previous employee of the Council, or other person, who has received 
or will receive compensation of any kind, or who has registered or is required to register under 
Section 112.3215, Florida Statutes, in seeking to influence the actions of the City Council in 
connection with the Services. 

 

Names of Officer, Director, Employee or Agent that is also an Officer or Employee of the City of Doral: 
 
 

 
 

 
 

Name of State Officer or Employee that owns 5% or more in Contractor’s firm: 
 
 

 
 

 
 
 
 

Name 
 
 

Company 
 
 
 

Date 



FORM 5 

 

 

NON-COLLUSION AFFIDAVIT 
 

The undersigned being first duly sworn as provided by law, deposes, and says: 
 

1. This Affidavit is made with the knowledge and intent that it is to be filed with the City of Doral, Florida 
and that it will be relied upon by said City, in any consideration which may give to and any action it 
may take with respect to this Agreement. 

 
2. The undersigned is authorized to make this Affidavit on behalf of, 

 

  _ 
(Name of Corporation, Partnership, Individual, etc.) 

 
a ,   _ formed under the laws of   _ 

(Type of Business)  (State or Province) 
 

of which he is .  _. 
(Sole partner, president, etc.) 

 
3. Neither the undersigned nor any other person, firm or corporation named in above Paragraph 2, nor anyone 

else to the knowledge of the undersigned, have themselves solicited or employed anyone else to solicit 
favorable action for this Agreement by the City, also that no head of any department or employee therein, 
or any officer of the City of Doral is directly interested therein. 

 
4. This Agreement is genuine and not collusive or a sham; the person, firm or corporation named above in 

Paragraph 2 has not colluded, conspired, connived or agreed directly or indirectly with any bidder or person, 
firm or corporation, to put in a sham Proposal, or that such other person, firm or corporation, shall refrain 
from bidding, and has not in any manner, directly or indirectly, sought by agreement or collusion, or 
communication or conference with any person, firm or corporation, to fix the prices of said proposal or 
proposals of any other bidder; and all statements contained in the proposal or proposals described above 
are true; and further, neither the undersigned, nor the person, firm or corporation named above in 
Paragraph 3, has directly or indirectly submitted said proposal or the contents thereof, or divulged 
information or data relative thereto, to any association or to any member or agent thereof. 

 
 
 

AFFIANT’S NAME AFFIANT’S TITLE 
 
 

TAKEN, SWORN AND SUBSCRIBED TO BEFORE ME this  day of  2023. 
 

Personally Known  or Produced Identification  _ 
 

Type of Identification    
 
 

Notary Public 
 

(Print, Type or Stamp Commissioned Name of Notary Public) 



FORM 6 

 

 

ETHICS CLAUSE 
 

The undersigned certifies, to the best of his or her knowledge and belief, that: 
 

No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of any agency, a 
member of congress, an officer or employee of congress, or an employee of a member of 
congress in connection with the awarding of any federal contract, the making of any federal 
grant, the making of any federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any federal contract, grant, 
loan, or cooperative agreement. 

 
If any funds other than federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a member of 
congress, an officer or employee of congress, or an employee of a member of congress in 
connection with this federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in 
accordance with its instructions. 

 
The undersigned shall require that the language of this certification be included in the award  
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under 
grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose 
accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by section 1352, Title 31, U.S. Code. Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 

 
 
 

Signature Date 
 
 

Name of Authorized Individual Name of Company/Organization 
 
 

Address of Company/Organization 
 
 



FORM 7 

 

 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY 
MATTERS, PRIMARY COVERED TRANSACTIONS 

 
1) The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals: 

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from covered transactions by any Federal department or agency; 

b) Have not within a three-year period preceding this been convicted of or had a civil judgment 
rendered against them for commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust statues or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 
(Federal, State or local) with commission of any of these offenses enumerated in paragraph (1)(b) 
of this certification; and 

d) Have not within a three-year period preceding this application/proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
2) Where the prospective primary participant is unable to certify to any of the statements in this certification, 

such prospective participant shall attach an explanation to this proposal. 
 

3) No subcontract will be issued for this project to any party which is debarred or suspended from eligibility 
to receive federally funded contracts. 

 
 

Signature 
 
 

Title 
 

  _ 
Contractor/Firm 

 
 

Address 



 

 

 

FORM 8 
E-VERIFY COMPLIANCE CERTIFICATION 

 
In accordance with the Governor of Florida’s Executive Order 11-116, the Proposer hereby certifies that the U.S. 
Department of Homeland Security’s E-Verify system will be used to verify the employment eligibility of all new 
employees hired by the Contractor during the Contract term, and shall expressly require any subcontractors 
performing work or providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland 
Security’s E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during 
the Contract term; and shall provide documentation of such verification to the City upon request. 

 
As the person authorized to sign this state, I certify that this firm complies/will comply fully with this Agreement 
regarding e-Verify compliance. 

 
SIGNATURE:    

 

NAME:    
 

TITLE:    
 

DATE:   



 

 

FORM 9 
BONDS 



FORM OF PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS:

That, pursuant to the requirements of Florida Statute 255.05, we, , as Principal,

hereinafter called Contractor, and , as Surety, are bound to the City of Doral, Florida, as Obligee,

hereinafter called City, in the amount of ___ Dollars ($ )

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and

assigns, jointly and severally.

WHEREAS, Contractor has by written agreement entered into a Contract, ITB #2018 09, awarded the day

of ___________________ , 2018 , with the City for Emergency Debris Removal, in accordance with specifications

prepared by the City of Doral which Contract is by reference made a part

hereof, and is hereafter referred to as the Contract;

THE CONDITION OF THIS BOND is that if the Contractor:

1. Indemnifies and pays City all losses, damages (specifically including, but not limited to, damages for delay and other

consequential damages caused by or arising out of the acts, omissions or negligence of Contractor), expenses, costs

and attorney's fees including attorney's fees incurred in appellate proceedings, that City sustains because of default

by Contractor under the Contract; and

2. Promptlymakes payments to all claimants as defined by Florida Statute 255.05(1) supplying Contractor with all labor,

materials and supplies used directly or indirectly by Contractor in the prosecution of the Work provided for in the

Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect subject, however, to the

following conditions:

2.1 A claimant, except a laborer, who is not in privity with the Contractor and who has not received payment

for their labor, materials, or supplies shall, within forty five (45) days after beginning to furnish labor,

materials, or supplies for the prosecution of the Work, furnish to the Contractor a notice that they intend

to look to the Bond for protection.

2.2 A claimant who is not in privity with the Contractor and who has not received payment for their labor,

materials, or supplies shall, within ninety (90) days after performance of the labor, or after complete

delivery of the materials or supplies, deliver to the Contractor and to the Surety, written notice of the

performance of the labor or delivery of the materials or supplies and of the non payment.



2.3 No action for the labor, materials, or supplies may be instituted against Contractor or the Surety unless the

notices stated under the preceding paragraphs 2.1 and 2.2 have been given.

2.4 Any action under this Bond must be instituted in accordance with the Notice and Time Limitations

provisions prescribed in Section 255.05(2), Florida Statutes.

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and compliance

or noncompliance with any formalities connected with the Contract or the changes do not affect the Surety's

obligation under this Bond.

Signed and sealed this day of ______ , 20 .

WITNESS:

_____________________________________

By: __________________________________

(Signature and Title)

(CORPORATE SEAL)

(Type Name and Title signed above)

WITNESS:

(Name of Corporation)

_________________________

Secretary

By: _________________________________

(Type Name and Title signed above)

IN THE PRESENCE OF; INSURANCE COMPANY:

By: _________________________________



*Agent and Attorney in Fact

Address: ________________________________

(Street) __________________________________

(City/State/Zip Code)___________________________________

Telephone No.: ( ) ____________________

*(Power of Attorney must be attached)

State of _____________________________

County of ____________________________

___

(title), of

On this, the day of _______ , 20 , before me, the undersigned Notary Public of the State

of , the foregoing instrument was acknowledged by __ (name of corporate officer),

(name of Corporation), a (state of corporation) corporation, on behalf of the

corporation.

WITNESS my hand

and official seal

________________________________________

Notary Public, State of

________________________________________

Printed, typed or stamped name of Notary Public exactly as

commissioned

� Personally known to me, or

� Produced identification: __________________________

(type of identification produced)

� Did take an oath, or

� Did not take an oath



73

FORM OF PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That, pursuant to the requirements of Florida Statute 255.05, we, , as Principal, hereinafter

called Contractor, and , as Surety, are bound to the City of Doral, Florida, as Obligee, hereinafter called

City, in the amount of ______ __ Dollars ($ __ ) for the payment whereof Contractor and Surety

bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally.

WHEREAS, Contractor has by written agreement entered into a Contract, ITB #2018 09, awarded the day of

_______ , 2018, with City for Emergency Debris Removal, in accordance with drawings (plans) and specifications

which Contract is by reference made a part hereof, and is hereafter referred to as the Contract;

THE CONDITION OF THIS BOND is that if the Contractor:

1. Fully performs the Contract between the Contractor and the City for Emergency Debris Removal, as scheduled after

the date of Contract commencement as specified in the Notice to Proceed and in the manner prescribed in the

Contract; and bid specifications.

2. Indemnifies and pays City all losses, damages (specifically including, but not limited to, damages for delay and other

consequential damages caused by or arising out of the acts, omissions or negligence of Contractor), expenses, costs

and attorney's fees including attorney's fees incurred in appellate proceedings, that City sustains because of default

by Contractor under the Contract; and

3. Upon notification by the City, corrects any and all defective or faulty Work or materials which appear within ONE (1)

YEAR.

4. Performs the guarantee of allWork andmaterials furnished under the Contract for the time specified in the Contract,

then this Bond is void, otherwise it remains in full force.

Whenever Contractor shall be, and declared by City to be, in default under the Contract, the City having performed

City’s obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

4.1 Complete the Contract in accordance with its terms and conditions; or

4.2 Obtain a Bid or Bids for completing the Contract in accordance with its terms and conditions, and upon



determination by Surety of the best, lowest, qualified, responsible and responsive BIDDER, or, if the City

elects, upon determination by the City, and Surety jointly of the best, lowest, qualified, responsible and

responsive BIDDER, arrange for a Contract between such BIDDER and City, and make available as Work

progresses (even though there should be a default or a succession of defaults under the Contract or

Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less

the balance of the Contract Price; but not exceeding, including other costs and damages for which the

Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of

the Contract Price." as used in this paragraph, shall mean the total amount payable by City to Contractor

under the Contract and any amendments thereto, less the amount properly paid by City to Contractor.

No right of action shall accrue on this Bond to or for the use of any person or Corporation other than the City named herein.

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and compliance or

noncompliance with any formalities connected with the Contract or the changes do not affect Surety's obligation under this

Bond.

Signed and sealed this day of ____ , 20 .

WITNESSES: ___________________________________________

(Name of Corporation)

By: ___________________________________

Secretary (Signature and Title)

(CORPORATE SEAL)

_____________________________________

(Type Name & Title signed above)

IN THE PRESENCE OF:

INSURANCE COMPANY:



By:

*(Agent and Attorney in Fact)

Address:

(Street)

(City/State/Zip Code)

Telephone No.: ( )

* (Power of Attorney must be attached)

State of ____________

County of ___________________

On this, the day of ______

, the foregoing instrument was acknowledged by

, 20 , before me, the undersigned Notary Public of the State

of (name of Corporate officer),

(title), of (name of Corporation), a (state of corporation) corporation,

on behalf of the corporation.

WITNESS my hand

and official seal

Notary Public, State of



Printed, typed or stamped name of Notary Public exactly as

commissioned

� Personally known to me, or

� Produced identification:

(type of identification produced)

� Did take an oath, or

� Did not take an oath

Bonded by:


