

WORK ORDER No. 15 FOR PROFESSIONAL SERVICES

TO: EAC Consulting Inc.
5959 Blue Lagoon Drive, Suite 410
Miami, Florida 33126
(305) 265-5400

DATE: January 13, 2020

The City of Doral authorizes the firm of EAC Consulting Inc. to provide professional engineering design services for the provision of Post Design Services for the stormwater improvement project at Sub Basin H-8 Phase II. Where EAC Consulting Inc. is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in November 2017 through Resolution 17-202. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement approved between EAC Consulting Inc. and the City of Doral dated February 26, 2018, and the attached Proposal dated revised December 7, 2020 submitted by your firm for the above referenced project.

SCOPE OF SERVICES AND SCHEDULE:

The scope of the project will be as described in the attached proposal from EAC Consulting Inc. dated December 7, 2020 for Post Design Services for the stormwater improvement project at Sub Basin H-8 Phase II. The schedule requires the scoped of work to be completed within 120 Calendar Days of Notice to Proceed. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a Time and Materials basis with a not to exceed amount of \$35,740.00.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.


Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated February 26, 2018 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.



IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: EAC Consulting Inc.


WITNESSES:

SEAL:


BY: 
NAME: Michael Adeife, PE
TITLE: Sr. Vice President

1. 
2. 




OWNER: City of Doral
BY: 
NAME: Albert P. Childress
TITLE: City Manager

AUTHENTICATION:

BY: 
NAME: Connie Diaz
TITLE: City Clerk

APPROVED AS TO FORM AND
LEGAL SUFFICIENCY FOR THE SOLE USE
OF THE CITY OF DORAL:

BY: 
NAME: Luis Figueredo, ESQ.
TITLE: City Attorney

RESOLUTION No. 21-19

A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, AUTHORIZING THE CITY MANAGER TO EXECUTE A WORK ORDER WITH EAC CONSULTING, INC. TO PROVIDE POST DESIGN SERVICES DURING THE CONSTRUCTION OF THE STORMWATER IMPROVEMENT PROJECT AT SUB BASIN H-8 PHASE II FOR A TOTAL NOT TO EXCEED AMOUNT OF \$35,740.00; AUTHORIZING THE CITY MANAGER TO EXECUTE THE WORK ORDER AND EXPEND BUDGETED FUNDS ON BEHALF OF THE CITY IN FURTHERANCE HEREOF; PROVIDING FOR IMPLEMENTATION; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, on March 12, 2014, the 2013 Stormwater Master Plan and the proposed 5-Year Capital Improvement Plan (CIP) was adopted by the City Council via Resolution No. 14-52, approved 5-0; and

WHEREAS, Sub Basin H-8, a portion of Year 5 of the 5-Year Stormwater Master Plan, consists of the areas between NW 79th Avenue and NW 77th Court from NW 57th Street to NW 52nd Street; and

WHEREAS, Resolution No. 15-205 was awarded and adopted during the October 2015 Council Meeting awarding ITB #2015-19 Stormwater Improvement Project to improve portions of Sub Basin H-8. The improvements were made along NW 55th Street and NW 54th Street between NW 79th Avenue and NW 77th Court, and along NW 53rd Street and NW 52nd Street between NW 79th Avenue and NW 78th Avenue; and

WHEREAS, After the completion of this project, the PWD observed that the sub basin was still impacted during major rain events. Immediately, the PWD began the design for Phase II to further improve the stormwater infrastructure in the area; and

WHEREAS, Phase II of the stormwater improvements includes the areas along NW 77th Court between NW 52nd Street and NW 56th Street, along NW 56th Street between NW

77th Court and NW 79th Avenue, along NW 78th Avenue between NW 56th Street to NW 57th Street, and along NW 57th Street between NW 79th Avenue and NW 78th Avenue; and

WHEREAS, the proposed improvements will help address and minimize flooding when significant rain events occur; and

WHEREAS, EAC Consulting, Inc. is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in November 2017; and

WHEREAS, City staff recommends that the City Council approve and authorize the City Manager to execute Work Order 15 for EAC Consulting, Inc. to provide Post Design services during the construction of the Stormwater Improvement Project at Sub Basin H-8 Phase II; and

WHEREAS, funding for this request is available from Fiscal Year 2020-21 in the Public Works Stormwater Fund – Construction in Progress Account (Line Item- Stormwater Improvements), Account No. 401.80005.500650.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:

Section 1. Recitals. The above recitals are confirmed, adopted, and incorporated herein and made part hereof by this reference.

Section 2. Approval. Work Order 15 between the City of Doral and EAC Consulting, Inc. for the provision to provide Post Design services during the construction of

the Stormwater Improvement Project at Sub Basin H-8 Phase II, in an amount not to exceed of \$35,740.00, a copy which is attached as Exhibit "A", is hereby approved.

Section 3. Authorization. The City Manager is authorized to execute the Work Order and expend budgeted funds on behalf of the City in furtherance hereof.

Section 4. Implementation. The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

Section 5. Effective Date. This Resolution shall take effect immediately upon adoption.

The foregoing Resolution was offered by Councilmember Mariaca who moved its adoption.

The motion was seconded by Councilmember Puig-Corve and upon being put to a vote,

the vote was as follows:

Mayor Juan Carlos Bermudez	Yes
Vice Mayor Pete Cabrera	Yes
Councilwoman Digna Cabral	Yes
Councilwoman Claudia Mariaca	Yes
Councilman Oscar Puig-Corve	Yes

PASSED AND ADOPTED this 13 day of January, 2021.



JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:



CONNIE DIAZ, MMC
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:



LUIS FIGUEREDO, ESQ.
CITY ATTORNEY