

**WORK ORDER No. 13 FOR PROFESSIONAL SERVICES**

TO: A&P Consulting Transportation Engineers  
8935 NW 35<sup>th</sup> Lane, Suite 200  
Doral, Florida 33172  
(305) 592-7283

DATE: January 13, 2020

The City of Doral authorizes the firm of A&P Consulting Transportation Engineers for professional Engineering design services for the design of stormwater improvements along NW 89<sup>th</sup> Place between NW 25<sup>th</sup> Street and NW 21<sup>st</sup> Street. Where A&P Consulting Transportation Engineers is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in November 2017 through Resolution 17-202. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between A&P Consulting Transportation Engineers and the City of Doral dated January 30, 2018, and the attached Proposal dated November 3, 2020 and submitted by your firm for the above referenced project.

**SCOPE OF SERVICES AND SCHEDULE:**


The scope of the project will be as described in the attached proposal from A&P Consulting Transportation Engineers dated November 3, 2020 to design stormwater improvements along NW 89<sup>th</sup> Place (NW 25<sup>th</sup> St-NW 21<sup>st</sup> St). The schedule requires the scope of work to be completed within 9 weeks of Notice to Proceed. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a time and material basis not to exceed the amount of \$34,331.49.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.



Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated January 30, 2018 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.


IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in two (2) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.


CONSULTANT: A&P Consulting Transportation Engineers

BY:   
NAME: Antonio G. Acosta, P.E.  
TITLE: President


WITNESSES: SEAL:

1.   
2. 

OWNER: City of Doral  
BY:   
NAME: Albert P. Childress  
TITLE: City Manager

AUTHENTICATION:  
BY:   
NAME: Connie Diaz  
TITLE: City Clerk

APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE SOLE USE OF THE CITY OF DORAL:

BY:   
NAME: Luis Figueredo, Esq  
TITLE: City Attorney

**RESOLUTION No. 21-20**

**A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, AUTHORIZING THE CITY MANAGER TO EXECUTE A WORK ORDER WITH AP CONSULTING TRANSPORTATION ENGINEERING TO PROVIDE PROFESSIONAL ENGINEERING SERVICES TO DESIGN STORMWATER IMPROVEMENTS ALONG NW 89 PLACE BETWEEN NW 25 STREET AND NW 21 STREET FOR A TOTAL NOT TO EXCEED AMOUNT OF \$34,331.49; AUTHORIZING THE CITY MANAGER TO EXECUTE THE WORK ORDER AND EXPEND BUDGETED FUNDS ON BEHALF OF THE CITY IN FURTHERANCE HEREOF; PROVIDING FOR IMPLEMENTATION; AND PROVIDING FOR AN EFFECTIVE DATE**

**WHEREAS**, on March 12, 2014, the 2013 Stormwater Master Plan and the proposed 5-Year Capital Improvement Plan (CIP) was adopted by the City Council via Resolution No. 14-52, approved 5-0; and

**WHEREAS**, while the 5-Year CIP is being updated, the Public Works Department (PWD) will focus on miscellaneous areas that were not identified in the previous CIP but have been observed by PWD staff to require additional drainage to minimize flooding during significant rain events; and

**WHEREAS**, in November 2020, the PWD requested a proposal from A&P Consulting Transportation Engineering (APCTE) to provide professional services for the design and permitting of stormwater improvements along NW 89<sup>th</sup> Place between NW 25<sup>th</sup> Street and NW 21<sup>st</sup> Street; and

**WHEREAS**, the proposed improvements will help address and minimize flooding from significant rain events that have been observed over time at this location; and

**WHEREAS**, the implementation of stormwater improvements at locations

where flooding is known to occur follows the City's strategic goal of "Quality of Place" and ensures that adequate infrastructure is in place to help prevent flooding; and

**WHEREAS**, APCTE is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in November 2017; and

**WHEREAS**, City staff recommends that the City Council approve and authorize the City Manager to execute Work Order 13 for APCTE to provide professional services to design stormwater improvements along NW 89<sup>th</sup> Place between NW 25<sup>th</sup> Street and NW 21<sup>st</sup> Street with a not to exceed amount of \$34,331.49; and

**WHEREAS**, funding for this request is available from Fiscal Year 2020-21 in the Public Works Stormwater Fund – Construction in Progress Account (Line Item- Stormwater Improvements), Account No. 401.80005.500650.

**NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:**

**Section 1. Recitals.** The above recitals are confirmed, adopted, and incorporated herein and made part hereof by this reference.

**Section 2. Approval.** Work Order 13 between the City of Doral and APCTE for the provision to provide professional engineering services to design stormwater improvements along NW 89<sup>th</sup> Place between NW 25<sup>th</sup> Street and NW 21<sup>st</sup> Street, in an amount not to exceed of \$34,331.49, a copy which is attached as Exhibit "A", is hereby approved.

**Section 3. Authorization.** The City Manager is authorized to execute the Work Order and expend budgeted funds on behalf of the City in furtherance hereof.

**Section 4. Implementation.** The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

**Section 5. Effective Date.** This Resolution shall take effect immediately upon adoption.


The foregoing Resolution was offered by Councilmember Mariaca who moved its adoption. The motion was seconded by Councilmember Puig-Corve and upon being put to a vote, the vote was as follows:

Mayor Juan Carlos Bermudez	Yes
Vice Mayor Pete Cabrera	Yes
Councilwoman Digna Cabral	Yes
Councilwoman Claudia Mariaca	Yes
Councilman Oscar Puig-Corve	Yes

PASSED AND ADOPTED this 13 day of January, 2021.

  
\_\_\_\_\_  
JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:

  
\_\_\_\_\_  
CONNIE DIAZ, MMC  
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY  
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:

  
\_\_\_\_\_  
LUIS FIGUEREDO, ESQ.  
CITY ATTORNEY